Phase 1 Cost Details:					
	20 Year	20 Year	20 Year	Project	Simple
	Utility Savings	O&M Savings	Savings	Cost	Payback
Downtown Chiller Plant & Mechanical Upgrades includes 10 Yr Warranty	\$ 3,591,489	\$ 4,103,749	\$ 7,695,238	\$ 4,978,053	12.9
Negotiation: Use Centrifugal chillers instead of magnetic bearing				\$ (27,716)	
Negotiation: AHU Motors at Justice Center (removed in negotiations)				\$ -	
Building Automation (BAS) Upgrades - Down Town Campus	\$ 3,044,069	\$ -	\$ 3,044,069	\$ 1,294,510	8.5
Building Automation (BAS) Upgrades - Other County Buildings	\$ 579,824	. \$ -	\$ 579,824	\$ 249,600	8.6
UCRM Totals	\$ 7,215,382	\$ 4,103,749	\$ 11,319,131	\$ 6,494,447	
Detailed Energy Audit Cost				\$ 300,000	
Scope Development and Engineering Cost				\$ 699,593	
Negotiated Reduction: Detailed Energy Audit Cost				\$ (300,000)	
Training, Tools, Storage, Job Office, Warranty, etc				\$ 20,620	
Construction Bonding & Insurance Cost				\$ 101,640	
Measurement and Verification Setup, M&V During Construction, First Year PASS \$ 107,500					
TOTALS	\$ 7,215,382	\$ 4,103,749	\$ 11,319,131	\$ 7,423,809	13.1
OWNER CONTROLLED CONTINGENCY FUND				\$ 350,000	
TOTAL CONTRACT AMOUNT				\$ 7,773,809	

Scope developed but not included in any option above could to be considered for future phases			
Rio Bravo Packed Plant (Davco) Renovation AND/OR SBR Plant Renovation	critical need for County, but not clear direction County wants to take with Davco vs. SBR Plant		
Lift Station Improvements	critical need for County, can be added as charge order / future phase		
Countywide Water Retrofits	great savings opportunity - will reduce usage of critical resource (water) and		
Countywide LED Retrofits	great savings opportunity - will save significant energy, provide better lighting for		
Rio Bravo Water Meter AMI Upgrade	good financial payback, but not critical need		
Rio Bravo SCADA & VFD Upgrades	needed for improved operational efficiency, but not as critical as other needs		
UPS	back up equipment for County, can be deferred		
Generator Trailer, Space Motors	back up equipment for County, can be deferred		
WTP Dewatering Press	provides significant operational savings/benefit, but not critical need		
Chiller for Future Expansion	not critical near term need		
