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Existing Bldg. Area ~7,234 sf

Public Areas 
Lobby
Reception Area

Administration Areas
Constable’s Office
Captain’s Office
Lieutenant / Sergeant Office
Administrative Secretary
Squad Work Stations (12-14)
Conference Room
Evidence Room
Armory 
Staff Breakroom
Filing Area

Programming Summary (Constable’s Request)

Service / Bldg. Support
(2) Staff Restrooms
Mechanical / Electrical Room
MDF Room

Total  Area Required:
~3,000 sf  
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Base Option 1

Total New Area:  ~1,218 sf

Preliminary Opinion of Probable Cost:
1,218 sf @ $220/sf $267,960
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Total New Area:  ~1,586 sf

Preliminary Opinion of Probable Cost:
1,586 sf @ $220/sf $348,920
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Total New Area:  ~1,932 sf  

Preliminary Opinion of Probable Cost:
1,932 sf @ $220/sf $425,040
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Preliminary Opinion of Probable Cost:
2,324 sf @ $220/sf $511,280
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Total New Area:  ~2,894 sf
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Preliminary Opinion of Probable Cost:
2,894 sf @ $220/sf $636,680
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Preliminary Opinion of Probable Cost

Building Construction (Estimate) Total Estimate w/ Dev. Cost 

Option 1  (1218 sf) $    267,960.00          $   333,210.00
Option 2  (1586 sf) $    348,920.00          $   414,170.00
Option 3  (1932 sf) $    425,040.00          $  490,290.00
Option 4  (2324 sf) $     511,280.00          $   576,530.00
Option 5  (2894 sf) $    636,680.00          $   701,930.00

Note: Each option includes Demolition, Sitework,  
Grading, Utilities and Paving, Insurance & Bonding.

Development /Soft Costs (Estimate)
*Geotech/ Construction Testing $       15,000.00
Surveying $         2,750.00
Civil Engineering $         7,500.00
Arch/ Structural/ MEP $       30,000.00
*FFE / Tech. / Communications $       10,000.00

Total Development  $        65,250.00
*By Owner

Proposed Budget (Per Court Approval) $    255,000.00

West Elevation

East Elevation


