

Constable Pct. 4 Administration Expansion Project

Layout Options & Preliminary Opinion of Probable Cost November 25, 2020





Table of Contents

- 1. Site Plan & Photos
- 2. Programming Summary
- 3. Proposed Options & Preliminary Opinion of Probable Cost



Constable Pct. 4 Administration Expansion























Justice of the Peace Pct. 4 Bldg.

Existing Canopy Proposed Addition Controlled Entry

Programming Summary (Constable's Request)

Public Areas

Lobby

Reception Area

Service / Bldg. Support (2) Staff Restrooms

Mechanical / Electrical Room

MDF Room

Administration Areas

Constable's Office

Captain's Office

Lieutenant / Sergeant Office

Administrative Secretary

Squad Work Stations (12-14)

Conference Room

Evidence Room

Armory

Staff Breakroom


Filing Area

Total Area Required:

~3,000 sf

Existing Bldg. Area ~7,234 sf

Constable Pct. 4 Administration Expansion



Existing Bldg.

Schematic Floor Plan

Total New Area: ~1,218 sf

Preliminary Opinion of Probable Cost:

1,218 sf @ \$220/sf \$267,960

Legend

Staff Office
Conference Room
Breakroom
Security & Storage
Restroom
Bldg. Support
Circulation

Existing

Base Option 1



Schematic Floor Plan

Total New Area: ~1.586 sf

Preliminary Opinion of Probable Cost:


1,586 sf @ \$220/sf \$348,920

Legend

Staff Office Conference Room Breakroom Security & Storage Restroom Bldg. Support Circulation


Existing

Base Option 2



Constable Pct. 4 Administration Expansion

Justice of the Peace Pct. 4 Bldg.



Total New Area: ~2,324 sf


Preliminary Opinion of Probable Cost:

2,324 sf @ \$220/sf \$511,280

Legend

Staff Office
Conference Room
Breakroom
Security & Storage
Restroom
Bldg. Support
Circulation
Existing

Base Option 4



Justice of the Peace Pct. 4 Bldg.

Preliminary Opinion of Probable Cost Proposed Budget (Per Court Approval) \$ 255,000.00

Building Construction (Estimate) Total Estimate w/ Dev. Cost Option 1 (1218 sf) 267,960.00 333,210.00 Option 2 (1586 sf) 348,920.00 414,170.00 Option 3 (1932 sf) 425,040.00 \$ 490,290.00 Option 4 (2324 sf) 511,280.00 576,530.00 Option 5 (2894 sf) 636,680.00 \$ 701,930.00

Note: Each option includes Demolition, Sitework, Grading, Utilities and Paving, Insurance & Bonding.

Pevelopment /Soft Costs (Estimate) *Geotech/ Construction Testing \$ 15,000.00 Surveying \$ 2,750.00 Civil Engineering \$ 7,500.00 Arch/ Structural/ MEP \$ 30,000.00 *FFE / Tech. / Communications \$ 10,000.00 Total Development \$ 65,250.00

*By Owner

JOSE FOR SALINOS JOSE FOR SAL
--

West Elevation

The state of the s

East Elevation