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STATE OF TEXAS § 
 
COUNTY OF WEBB § 
 

 
AGREEMENT FOR ENGINEERING SERVICES 

 
This Agreement, made this 27th day of September, 2021, by and between WEBB COUNTY, a political 
subdivision of the State of Texas, hereafter referred to as the OWNER, and CRANE ENGINEERING 
CORPORATION hereinafter referred to as the ENGINEER. 
 
The Engineering services to be provided for pursuant to this Agreement are for the development of 
construction plans, specifications, estimates and construction management services to extend the 
pavement of Mangana Hein Road (“Road”) located in Webb County Texas, by one (1) mile from its current 
end location of the said paved road along with Storm Drainage Improvement System, if required (“Project”). 
 
General Engineering Services: 
ENGINEER agrees to perform the various professional engineering services for the planning, design, and 
construction of said Project in accordance with the provisions of this Agreement.  These professional 
engineering services shall include but are not limited to: The development of plans, specifications, 
estimates, construction staking and construction management services for a one (1) mile section of road 
with a proposed width of 2-12’ travel lanes with 2-4’ shoulders for total width of 32’. The road cross section 
for existing paved section North of project site is 3” Type D HMAC over 8” flexible base, over prepared 
subgrade, and, the design of replacement storm drainage system for three (3) existing drainage crossings 
consisting generally of (1) 36” Diameter RCP, (2) Concrete Headwall (35” Pipe), (3) Rock Rip-Rap, (4) 6’ x 
10’ Box Culvert, (5) Concrete Headwall/Wingwall for Box Culvert, (6) Reflector, (7) Concrete Wash Pit, and 
(8) Stabilized Construction Entrance and traffic control as for the Project. 
 
The above is a General Description of Engineering Services required for the Project; however, the 
ENGINEER’s Scope of Services under this Agreement is more specifically set out in this Agreement for 
Engineering Services (“Agreement”) as EXHIBIT C to this Agreement, which is attached to this Agreement 
and incorporated herein to this Agreement verbatim.   
 
The project may be paid for in whole or in part with financial assistance from the State of Texas.  The State 
of Texas nor any of their departments, agencies, boards, or employees is or will be a party to this Agreement 
or any subagreement.  The ENGINEER agrees to perform the various professional engineering services 
for the planning, design, and construction of said Project in accordance with the provisions of this 
Agreement. 
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SECTION A - GENERAL PROVISIONS 
 
1.  General 
 

(a) This Agreement represents the entire and integrated Agreement between the OWNER and the 
ENGINEER for the Project and supersedes all prior negotiations, representations or agreements, either 
written or oral.  In the event any provisions of this Agreement or any subsequent addendum shall be held 
to be invalid and unenforceable, the remaining provisions shall be valid and binding upon the parties.  One 
or more waivers by either party of any provision, term, condition or covenant shall not be construed by the 
other party as a waiver of a subsequent breach of the same by the other party.  The General Provisions of 
this Agreement supersede any conflicting SPECIAL PROVISIONS. 

 
(b) The ENGINEER will cooperate and work closely with OWNER and/or TDA and, if appropriate, TCEQ 

representatives. 
 
(c) The ENGINEER will attend conferences or public hearings or meetings with the OWNER and/or TDA 

and, if appropriate, TCEQ or other interested parties and provide assistance in connection with such 
undertakings as may be reasonably necessary in connection with this Project.  
 
2.  Responsibilities of the ENGINEER 
 

(a) The ENGINEER shall be responsible for the professional quality, technical accuracy, timely 
completion, and the coordination of all design drawings, specifications, reports, and other services furnished 
by the ENGINEER under this Agreement.  The ENGINEER shall keep the OWNER informed of the 
performance of the ENGINEER’S duties under this Agreement.  The ENGINEER, shall promptly and without 
additional compensation, correct or revise any errors, omissions, or other deficiencies in the design 
drawings, specifications, reports, and other services. 

 
(b) The ENGINEER shall perform services (1) with professional skill and care ordinarily provided by 

competent engineers or architects practicing under the same or similar circumstances and professional 
license, and (2) as expeditiously as is prudent considering the ordinary professional skill and care of a 
competent engineer or architect.  ENGINEER shall comply with all applicable state, federal and local laws, 
ordinances, rules, and regulations relating to the work to be performed and Engineer's performance.  
Additionally, ENGINEER shall follow any applicable requirements provided by OWNER in effect on the date 
of execution of any agreement OWNER may have executed with any state agency which has participated 
in funding this project. 

 
(c) The OWNER’S review or approval of design drawings, specifications, reports, and other services 

furnished hereunder shall not in any way relieve the ENGINEER of responsibility for the technical adequacy 
of the work.  Neither the OWNER’S or any local, or state agency review, approval or acceptance of, nor 
payment for any of the services shall be construed as a waiver of any rights under this Agreement or of any 
cause of action arising out of the performance of this Agreement. 

 
(d) The ENGINEER shall be and shall remain liable, in accordance with applicable law, for all damages 

to the OWNER caused by the ENGINEER’S negligent performance of any of the services furnished under 
this Agreement, except for errors, omissions or other deficiencies to the extent attributable to the OWNER 
or OWNER-furnished data. The ENGINEER shall not be responsible for any time delays in the Project 
caused by circumstances beyond the ENGINEER’S control. 

 
(e) The ENGINEER’S obligations under this Section 2 are in addition to the ENGINEER’S other express 

or implied assurances under this Agreement or State law and in no way diminish any other rights that the 
OWNER may have against the ENGINEER for faulty materials, equipment, or work. 

 
3.  Responsibilities of the OWNER 
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(a) The OWNER designates the Webb County Engineer as the person authorized to act as the 
OWNER’S representative.  The OWNER or its representative shall receive and examine documents 
submitted by the ENGINEER, interpret and define the OWNER’S policies and render decisions and 
authorizations promptly in writing. 

 
(b) The OWNER shall provide the ENGINEER copies of any and all completed or draft designs, plans, 

reports, studies, surveys and technical papers for the proposed project area, which OWNER may have, 
which would be of use to assist the ENGINEER in the design of the project. 

 
4.  Changes 
 

(a) The OWNER may, at any time, by written order make changes within the general scope of this 
Agreement in the services or work to be performed.  If such changes cause an increase or decrease in the 
ENGINEER’S cost or time required to perform any services under this Agreement, whether or not changed 
by any order, the OWNER shall make an equitable adjustment and modify this Agreement in writing. The 
ENGINEER must assert any claim for adjustment under this clause in writing within thirty (30) days from 
the date it receives the OWNER’S notification of change, unless the OWNER grants additional time before 
the date of final payment.  At no additional cost to OWNER, OWNER shall have the right, within the first 
sixty (60) business days of notice to proceed, to direct ENGINEER to prepare construction plans and 
specifications for construction of the project in two or more phases. 

 
(b) No services for which the ENGINEER will charge an additional compensation shall be furnished 

without the written authorization of the OWNER. 
 

5.  Termination of Contract  
 

(a) This Agreement may be terminated in whole or in part in writing by either party in the event of 
substantial failure by the other party to fulfill its obligations under this Agreement through no fault of the 
terminating party, provided that no such termination may be effected unless the other party is given (1) not 
less than ten (10) calendar days written notice (delivered by certified mail, return receipt requested) of intent 
to terminate and (2) an opportunity for consultation with the terminating party before termination. 

 
(b) This Agreement may be terminated in whole or in part in writing by the OWNER for its convenience, 

provided that the ENGINEER is given (1) not less than ten (10) calendar days written notice (delivered by 
certified mail, return receipt requested) of intent to terminate, and (2) an opportunity for consultation with 
the OWNER prior to termination. 

 
(c) If termination for default is effected by the OWNER, an equitable adjustment in the price provided for 

in this Agreement shall be made, but (1) no amount shall be allowed for anticipated profit on unperformed 
services or other work, and (2) any payment due to the ENGINEER at the time of termination may be 
adjusted to cover any additional costs to the OWNER because of the ENGINEER’S default.   

 
(d) If termination for default is effected by the ENGINEER, or if termination for convenience is effected 

by the OWNER, the equitable adjustment for any termination shall provide for payment to the ENGINEER 
for services rendered and expenses, which have been authorized and OWNER and incurred prior to the 
termination, in addition to termination settlement costs reasonably incurred by the ENGINEER relating to 
commitments which had become firm prior to the termination. 

 
(e) Upon receipt of a termination action under paragraphs (a) or (b) above, the ENGINEER shall (1) 

promptly discontinue all affected work (unless the notice directs otherwise), (2) proceed to cancel promptly 
all existing orders and contracts insofar as these orders or contracts are chargeable to this agreement.  As 
soon as practicable after receipt of notice of termination, the Engineer shall submit a statement showing in 
detail the services performed under this agreement to the date of termination and (2) deliver or otherwise 
make available to the OWNER within ten (10) days copies of all data, design drawings, specifications, 
reports, estimates, summaries and such other information and materials as may have been accumulated 
by the ENGINEER in performing this Agreement, whether completed or in process. 
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(f) Upon termination under paragraphs (a) or (b) above, the OWNER may take over the work and may 

award another party an Agreement to complete the work under this Agreement. 
 
(g) If, after termination for failure of the ENGINEER to fulfill contractual obligations, it is determined that 

the ENGINEER had not failed to fulfill contractual obligations, the termination shall be deemed to have been 
for the convenience of the OWNER.  In such event, adjustment of the Agreement price shall be made as 
provided in paragraph (d) of this clause. 

 
6.  Payment 
 

(a) The ENGINEER will submit to the OWNER for services rendered an itemized billing statement 
showing charges for such services accompanied by any additional documentation requested by the 
OWNER.  These statements shall be sworn to be true and correct by the ENGINEER, or an officer or agent 
thereof, having knowledge of the facts set forth. The ENGINEER shall not include on these statements any 
item payable or chargeable under any other agreement with the County. The Engineer shall not be entitled to 
any compensation or expense reimbursement other than as set forth in this Agreement. The County Engineer 
shall review each statement and approve it with modifications, if any, as he may deem appropriate. The County 
agrees to pay each statement plus all amounts payable within thirty (30) days after the County Auditor approves 
it. Further, the approval or payment of each statement shall not be considered evidence of performance by the 
Engineer to the point indicated by such statement or of the receipt or acceptance by the County of the work 
covered by the statement. The Firm Fixed Price payable under this contract shall not exceed ONE 
HUNDRED SEVENTEEN THOUSAND FOUR HUNDRED NINETY-SEVEN DOLLARS ($117,497.00) as 
set out by phase in Exhibit A, Summary of Engineering Fees. 

 
(b) Payments for ENGINEERING SERVICES of the Design Phase (Section B-1 through B-9 of this 

Agreement) and for ADDITIONAL ENGINEERING SERVICES of the Design Phase (Section D of this 
Agreement) which are contracted by a Firm Fixed Price Method, are due and payable monthly on the basis 
of the ENGINEER’S estimate of the percentage of completion of the phase or task, as appropriate.  

 
(c) Payments for ENGINEERING SERVICES during the Construction Phase (Section B-11 through B-22 

of this Agreement) are due and payable monthly based on percent ratios identical to those approved by the 
ENGINEER as a basis upon which to make partial payments to the contractor(s).  Owner shall make 
payment to the ENGINEER within 30 days after receipt of an acceptable invoice.   

 
(d) Payment for ADDITIONAL ENGINEERING SERVICES for the Construction Phase (Section D of this 

Agreement) performed in accordance with this Agreement are due and payable in accordance with the 
following: 

 
 1. One hundred percent (100%) of the firm fixed price upon completion and acceptance by the 

OWNER of completed ADDITIONAL ENGINEERING SERVICES. 
 

(e) No payment request made under this clause shall exceed the estimated amount and value of the 
work and services performed by the ENGINEER under this Agreement.  The ENGINEER shall prepare the 
estimates of work performed and shall supplement them with such supporting data as the OWNER may 
require. 

 
(f) Reimbursable Expenses incurred by ENGINEER directly related to the Project, as follows: 

1. Permitting and other fees required by authorities having jurisdiction over the Project; 
2. Printing, reproductions, plots, and standard form documents; 
3. Postage, handling, and delivery; 
4. Renderings, physical models, mock-ups, professional photography, and presentation materials 

requested by the Owner in writing or required for the Project; 
5. Registration fees and any other fees charged by the Certifying Authority or by other entities as 

necessary to achieve the Sustainable Objective. 
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6. For Reimbursable Expenses the compensation shall be the expenses incurred by ENGINEER 
plus One percent (1 %) of the expenses incurred. 

 
(g) Upon satisfactory completion of the work performed under this Agreement, as a condition before final 

payment under this Agreement or as a termination settlement under this Agreement the ENGINEER shall 
execute and deliver to the OWNER a release of all claims against the OWNER arising under, or by virtue 
of, this Agreement, except claims which are specifically exempted by the ENGINEER to be set forth therein.  
Unless otherwise provided in this Agreement, by State law or otherwise expressly agreed to by the parties 
to this Agreement, final payment under this Agreement or settlement upon termination of this Agreement 
shall not constitute a waiver of the OWNER’S claims against the ENGINEER or its sureties under this 
Agreement or applicable performance and payment bonds. 

 
(h) Final payment under this Agreement or settlement upon termination of this Agreement shall not 

constitute a waiver of the OWNER’S claims against the ENGINEER under this Agreement. 
 
7.  Project Design 
 

(a) Unless otherwise approved by the Owner, the ENGINEER shall specify materials, equipment, and 
processes which are readily available through competitive procurement and consistent with the OWNER’S 
requirements and applicable granting agency regulations or requirements. 

 
(b) Project design criteria should be consistent with the criteria set forth in any applicable Facilities Plan 

and that meets the requirements of applicable granting agency regulations or requirements. 
 

8.  Audit and Access to Records 
 

(a) The ENGINEER shall maintain books, records, documents, and other evidence directly pertinent to 
performance on work under this Agreement in accordance with generally accepted accounting principles 
and practices consistently applied, and State regulations in effect on the date of execution of this 
Agreement.  The ENGINEER shall also maintain the financial information and data used by the ENGINEER 
in the preparation of support of the cost submission required under state and federal regulations in effect 
on the date of execution for any negotiated agreement or amendment thereof and a copy of the cost 
summary submitted to the Owner.  The OWNER, or any state or federal agency participating in, or 
contributing funding to this project, or any of their duly authorized representatives shall have access to such 
books, records, documents, and other evidence for inspection, audit, and copying during normal business 
hours.  The ENGINEER will provide proper facilities for such access and inspection. 

 
(b) The ENGINEER agrees to make paragraphs (a) through (f) applicable to all agreements and 

subcontracts it awards and to make paragraphs (a) through (f) of this clause applicable to all amendments 
directly related to Project performance. 

 
(c) Audits conducted under this provision shall be in accordance with generally accepted auditing 

standards and established procedures and guidelines of the reviewing or audit agency(ies). 
 
(d) The ENGINEER agrees to disclose all information and reports resulting from access to records under 

paragraphs (a) and (b) of this clause to any of the agencies referred to in paragraph (a). 
 
(e) Records under paragraphs (a) and (b) above shall be maintained and made available by the 

ENGINEER during performance of services under this Agreement and for three (3) years from the date of 
project acceptance by OWNER.  In addition, those records which relate to any controversy arising under 
this Agreement, litigation, the settlement of claims arising out of such performance or to costs or items to 
which an audit exception has been taken shall be maintained and made available by the ENGINEER until 
three (3) years after the date of resolution of such appeal, litigation, claim or exception. 

 
(f) This right of access clause applies to financial records pertaining to all agreements (except formally 

advertised, competitively awarded, fixed price agreements) and all agreement amendments regardless of 
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the type of agreement related this Agreement for Engineering Services.  In addition, this right of access 
applies to all records pertaining to all agreements and agreement amendments: 

 
 1. to the extent the records pertain directly to Agreement performance; or, 
 
 2. if there is any indication that fraud, gross abuse or corrupt practices may be involved; or, 
 
 3. if the Agreement is terminated for default or for convenience. 
 
9.  Subcontracts 
 

(a) Any subcontractors and outside associates or consultants required by the ENGINEER in connection 
with services under this Agreement will be limited to such individuals or firms as were specifically identified 
and agreed to during negotiations, or as the OWNER specifically authorizes during the performance of this 
Agreement.  The OWNER must give prior approval, in writing, for any substitutions, additions or deletions 
to such subcontractors, associates, or consultants. 

 
(b) The ENGINEER may not subcontract services to subcontractors or consultants without the 

OWNER’S prior written approval. 
 
(c) The ENGINEER shall not propose a subcontract without first determining that the entity to perform 

the work is a responsible contractor that possesses the potential ability to perform successfully under the 
terms and conditions of the proposed procurement.  The ENGINEER shall provide a written statement on 
its finding of the responsibility of the contractor and shall include the proposed cost and pricing information 
for the work.  For the purposes of this section a responsible contractor is one that has: 

 
 1. Financial resources, technical qualifications, experience, organization and facilities adequate to 

carry out the project, or a demonstrated ability to obtain these; 
 
 2. Resources to meet the completion schedule contained in the subagreement; 
 
 3. A satisfactory performance record for completion of subagreement; 
 
 4. Accounting and auditing procedures adequate to control property, funds and assets. 
 
10.  Insurance 
 
The ENGINEER further agrees to obtain and maintain, at the ENGINEER’S expense, such insurance as 
will protect the ENGINEER from claims under the Workman’s Compensation Act and such comprehensive 
general liability insurance as will protect the OWNER and the ENGINEER from all claims for bodily injury, 
death, or property damage which may arise from the performance by the ENGINEER or by the 
ENGINEER’S employees of the ENGINEER’S functions and services required under this Agreement. 
 
The ENGINEER further agrees to obtain and maintain throughout the duration of this contract, insurance 
coverage written by companies authorized to do business in the State of Texas and rated A- or better in 
the following types and amounts: 
 
  TYPE       AMOUNT 

 
Workers’ Compensation  Statutory Limit 
Employer’s Liability Minimum limits of $1,000,000 each-occurrence 

each accident/$1,000,000 by disease each-
occurrence/$1,000,000 by disease aggregate 

Professional Liability (E&O) $1,000,000.00 per Claim 
$2,000,000.00 per Project Aggregate 

Commercial General Liability Minimum combined single limits of $1,000,000 per-
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occurrence and $2,000,000 general aggregate for 
bodily injury and property damage, which coverage 
shall include products/completed operations 
($1,000,000 products/completed operations 
aggregate), and XCU (Explosion, Collapse, 
Underground) hazards.  Coverage must be written 
on an occurrence form.  Contractual Liability must 
be maintained covering the Contractors obligations 
contained in the contract 

Commercial Auto Liability Minimum combined single limits of $1,000,000 per-
occurrence for bodily injury and property damage, 
including owned, non-owned, and hired car 
coverage. 

Errors & Omissions Professional Liability with minimum limits of 
$1,000,000 or higher, depending on the type, size, 
and scope of services. 
This coverage must be maintained for at least two 
(2) years after the project is completed.  If coverage 
is written on a claims-made basis, a policy 
retroactive date equivalent to the inception date of 
the contract (or earlier) must be maintained during 
the full term the contract. 

 
 1. The Webb County shall be named as an additional insured with respect to General Liability and 

Automobile Liability. 
 
 2. All liability policies shall contain no cross liability exclusions or insured versus insured restrictions. 
 
 3. A waiver of subrogation in favor of the Webb County shall be contained in the Workers 

Compensation, and all liability policies. 
 
 4. All insurance policies shall be endorsed to require the insurer to immediately notify the Webb 

County of any material change in the insurance coverage. 
 
 5. All insurance policies shall be endorsed to the effect that the Webb County will receive at least 

sixty- (60) days’ notice prior to cancellation or non-renewal of the insurance. 
 
 6. All insurance policies, which name the Webb County as an additional insured, must be endorsed 

to read as primary coverage regardless of the application of other insurance. 
 
 7. Required limits may be satisfied by any combination of primary and umbrella liability insurances. 
 
 8. Contractor may maintain reasonable and customary deductibles, subject to approval by the Webb 

County. 
 
 9. Insurance must be purchased from insurers that are financially acceptable to the Webb County. 
 
All insurance must be written on forms filed with and approved by the Texas Department of Insurance.  
Certificates of Insurance shall be prepared and executed by the insurance company or its authorized agent 
and shall contain provisions representing and warranting the following: 
 
 1. Sets forth all endorsements and insurance coverages according to requirements and instructions 

contained herein. 
 
 2. Shall specifically set forth the notice-of-cancellation or termination provisions to the Webb County. 
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Upon request, Contractor shall furnish the Webb County with certified copies of all insurance policies. 
 
11.  Data and Copyrights 
 
The OWNER, or any participating federal or state agency, has an unrestricted right to use any data or 
information generated in the performance of this Agreement and the OWNER, or any participating federal 
or state agency has a royalty-free, irrevocable license to use any plans, specifications, reports, data or 
information generated as a part of this agreement. Any reuse or adaptation will be at OWNER’s sole risk 
and without liability or legal exposure to ENGINEER. 
 
12.  Gratuities 
 

(a) If the OWNER finds after a notice and hearing that the ENGINEER or any of the ENGINEER’S agents 
or representatives offered or gave gratuities (in the form of entertainment, gifts, or otherwise), to any official, 
employee, or agent of the OWNER, or any participating federal or state agency in an attempt to secure this 
Agreement or favorable treatment in awarding, amending or making any determinations related to the 
performance of this Agreement, the OWNER may, by written notice to the ENGINEER, terminate this 
Agreement.  The OWNER may also pursue other rights and remedies that the law or this Agreement 
provides.  However, the existence of the facts on which the OWNER bases such findings shall be in issue 
and may be reviewed in proceedings under the Remedies clause of this Agreement. 

 
(b) In the event this Agreement is terminated as provided in paragraph (a), the OWNER may pursue the 

same remedies against the ENGINEER as it could pursue in the event of a breach of the Agreement by the 
ENGINEER. As a penalty, in addition to any other damages to which it may be entitled by law, the OWNER 
may pursue exemplary damages in an amount (as determined by the OWNER) which shall be not less than 
three nor more than ten times the costs the ENGINEER incurs in providing any such gratuities to any such 
officer or employee. 

 
13.  Covenant Against Contingent Fees 
 
The ENGINEER assures that no person or selling agency has been employed or retained to solicit or secure 
this Agreement upon an agreement or understanding for a commission, percentage, brokerage, or 
contingent fee, excepting bona fide employees or bona fide established commercial or selling agencies 
maintained by the ENGINEER for the purpose of securing business.  For breach or violation of this 
assurance the OWNER shall have the right to annul this Agreement without liability or, at its discretion, to 
deduct from the contract price or consideration, or otherwise recover, the full amount of such commission, 
percentage, brokerage, or contingent fees. 
 
14.  [Intentionally left blank.] 
 
15.  Remedies 
 
Unless otherwise provided in this Agreement, all claims, counter-claims, disputes, and other matters in 
question between the OWNER and the ENGINEER arising out of or relating to this Agreement or the breach 
of it will be decided by a court of competent jurisdiction within the State in which the OWNER is located. 
 
16. Compliance Standards  
 
Under Section 231.006 of the Family Code, ENGINEER certifies that the individual or business entity 
named in this contract, bid or application is not ineligible to receive the specified grant, loan, or payment 
and acknowledges that this contract may be terminated and payment may be withheld if this certification is 
inaccurate. 
 
ENGINEER has not given, offered to give, nor intends to give at any time hereafter any economic 
opportunity, future employment, gift, loan, gratuity, special discount, trip, favor, or service to a public servant 
in connection with this Agreement. 
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ENGINEER represents and warrants that, pursuant to Section 2270.002 of the Texas Government Code, 
ENGINEER does not boycott Israel and will not boycott Israel during the term of the contract. 
 
ENGINEER certifies that it is not listed on the federal government's terrorism watch list as described in 
Executive Order 13224. 
 
ENGINEER represents and warrants that it is not engaged in business with Iran, Sudan, or a foreign terrorist 
organization, as prohibited by Section 2252.152 of the Texas Government Code. 
 
17. Debarment Prohibition 
 
(a) The ENGINEER agrees that at the time of execution of this Agreement that neither the ENGINEER nor 
any of its subcontractors are named on the master Lists of debarments, suspensions, and voluntary 
exclusions/40 CFR PT 32 (Master List) and that it will not make any sub-agreement awards to any entity 
that is named on the Master List. 
 
18. Address of Notices and Communications 
 
All notices and communications under this Agreement shall be mailed by standard mail, certified mail, return 
receipt requested, or delivered to the ENGINEER at the following address: 
 
Crane Engineering 
1310 Junction Drive, Suite B 
Laredo, Texas 78041 
Telephone: (956) 712-1996; Fax (956) 712-2378 
 
Responsible Principal –. Edward D. Garza, P.E., CFM (President) 
 
All notices and communications under this Agreement shall be mailed by standard mail, certified mail, return 
receipt requested, or delivered to the OWNER at the following address: 
 
Webb County   with a copy to:  Webb County Engineer 
Webb County Judge     1620 Santa Ursula, 2nd Floor 
1000 Houston Street, 3rd Floor    Laredo, Texas 78040 
Laredo, Texas 78040 
 
19. Limit of Appropriation 
 
Prior to the execution of this Agreement, the ENGINEER has been advised by OWNER, and the ENGINEER 
fully understands and agrees this understanding and agreement is of the absolute essence to this 
Agreement, that the total maximum compensation that the ENGINEER may become entitled to hereunder, 
and the total maximum sum that the OWNER shall become liable to pay to the ENGINEER, shall not, under 
any conditions, circumstances or interpretation, exceed the sum under this Agreement. 
 
Notwithstanding any other provisions of this Agreement, OWNER’S obligations to pay any amount due 
under this agreement are contingent upon availability and continuation of funds for the payments and 
other obligations due hereunder.  The OWNER may terminate this agreement, for non-appropriation of 
funds, and all payment obligations of the OWNER cease on the date of termination.  Should termination 
be accomplished in accordance with this Section, the OWNER shall be liable only for payments due 
through the date of termination.  This provision shall not be construed to abridge any other right of 
termination OWNER may have.  
 
20. Successors and Assigns 
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The OWNER and the ENGINEER bind themselves and their successors, executors, administrators and 
assigns to the other party of this Agreement and to the successors, executors, administrators and assigns of 
such other party, in respect to all covenants of this Agreement.  Neither the OWNER nor the ENGINEER 
shall assign, sublet or transfer its or his interest in this Agreement without the written consent of the other. 
Nothing herein shall be construed as creating any personal liability on the part of any officer or agent of any 
public body that may be a party. 
 
21. Compliance and Standards 
 
The ENGINEER agrees to perform the work in accordance with the applicable generally accepted standards 
and shall use that degree of care and skill commensurate with the engineering profession to comply with all 
applicable state, federal and local laws, ordinances, rules, and regulations relating to the work to be 
performed and ENGINEER’s performance. 
 
22. Ownership of Documents, Copyright 
 
All documents including the original drawings, estimates, specifications, field notes and data will remain the 
property of ENGINEER as instruments of service.  However, it is to be understood that the OWNER shall 
have free access to all such information with the right to make and retain copies of drawings and all other 
documents including field notes and data.  Any reuse without specific written verification or adaption by 
ENGINEER will be at OWNER’s sole risk and without liability or legal exposure to ENGINEER. Copies of all 
complete or partially completed mylar reproducible, preliminary layouts, record drawings, sketches and other 
documents prepared pursuant to this Agreement shall be delivered to OWNER when and if this Agreement is 
terminated or upon completion of this Agreement, whichever occurs first.  The ENGINEER may retain one set 
of reproducible copies of the documents and these copies shall be for the ENGINEER’s sole use in 
preparation of studies or reports for OWNER only. The ENGINEER is expressly prohibited from selling, 
licensing or otherwise marketing or donating these documents, or using the documents in the preparation of 
other work for any other client, without the prior express written permission of the County. 
 
23. Indemnification 
 
ENGINEER SHALL INDEMNIFY AND HOLD HARMLESS THE STATE OF TEXAS AND 
OWNER, AND/OR THEIR OFFICERS, AGENTS, EMPLOYEES, REPRESENTATIVES, 
CONTRACTORS, ASSIGNEES, AND/OR DESIGNEES FROM ANY AND ALL 
LIABILITY, ACTIONS, CLAIMS, DEMANDS, OR SUITS, AND ALL RELATED 
DAMAGES, COSTS, ATTORNEY FEES, AND EXPENSES TO THE EXTENT CAUSED 
BY, ARISING OUT OF, OR RESULTING FROM ANY ACTS OF NEGLIGENCE, 
INTENTIONAL TORTS, WILLFUL MISCONDUCT, PERSONAL INJURY OR DAMAGE 
TO PROPERTY, AND/OR OTHERWISE RELATED TO ENGINEER’S PERFORMANCE, 
AND/OR FAILURES TO PAY A SUBCONTRACTOR OR SUPPLIER BY THE 
ENGINEER OR ITS AGENTS, EMPLOYEES, SUBCONTRACTORS, ORDER 
FULFILLERS, CONSULTANTS UNDER CONTRACT TO ENGINEER, OR ANY OTHER 
ENTITY OVER WHICH THE ENGINEER EXERCISES CONTROL, OR SUPPLIERS OF 
SUBCONTRACTORS IN THE EXECUTION OR PERFORMANCE OF THE CONTRACT. 
THE DEFENSE SHALL BE COORDINATED BY ENGINEER WITH THE OFFICE OF 
THE TEXAS ATTORNEY GENERAL WHEN TEXAS STATE AGENCIES ARE NAMED 
DEFENDANTS AND/OR OWNER WHEN NAMED A DEFENDANT IN ANY LAWSUIT 
AND ENGINEER MAY NOT AGREE TO ANY SETTLEMENT WITHOUT FIRST 
OBTAINING THE CONCURRENCE FROM THE OFFICE OF THE TEXAS ATTORNEY 
GENERAL AND/OR OWNER. ENGINEER AND OWNER AGREE TO FURNISH TIMELY 
WRITTEN NOTICE TO EACH OTHER OF ANY SUCH CLAIM. 
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24. Modifications 
 
This instrument contains the entire Agreement between the parties related to the rights herein granted and 
obligations herein assumed. Any oral or written representations or modifications concerning this instrument 
shall be of no force and effect excepting a subsequent modification in writing signed by both parties. 
 
25. Authority of County Engineer 
 
The County Engineer shall decide any and all questions that may arise as to the interpretation of this 
Agreement and all questions as to the acceptable fulfillment of this Agreement by the ENGINEER. His 
decision shall be final. It is mutually agreed by both parties that the County Engineer shall act as referee in all 
questions arising under the terms of this Agreement between the parties and that the decisions of the County 
Engineer in these matters shall be final and binding alike on both parties. But nothing contained in this section 
shall be construed to authorize the County Engineer to alter, vary or amend any of the terms or provisions of 
this Agreement. 
 
26. Inconsistencies 
 
Where there exists any inconsistency between this Agreement and other provisions of collateral 
contractual agreements that are made a part hereof by reference or otherwise, the provisions of this 
Agreement shall control. 
 
27. Law of Texas 
 
This Agreement shall be governed by and construed in accordance with the laws of the State of Texas 
and shall be enforced in Webb County, Texas. 
 
28. Headings 
 
The headings used herein are for convenience of reference only and shall not constitute a part hereof or 
affect the construction or interpretation hereof. 
 
29. Waiver 
 
The failure on the part of any party to exercise or to delay in exercising, and no course of dealing with 
respect to any right hereunder shall operate as a waiver thereof; nor shall any single or partial exercise of 
any right hereunder preclude any other or further exercise thereof or the exercise of any other right.  The 
remedies provided herein are cumulative and not exclusive of any remedies provided by law or in equity, 
except as expressly set forth herein. 
 
30. Counterparts 
 
This Agreement may be executed in any number of and by the different parties hereto on separate 
counterparts, each of which when so executed shall be deemed to be an original, and such counterparts 
shall together constitute but one and the same document. 
 
31. Terminology and Definitions 
 
All personal pronouns used herein, whether used in the masculine, feminine, or neutral, shall include all 
other genders; the singular shall include the plural and the plural shall include the singular. 
 
32. Rule of Construction 
 
The parties hereto acknowledge that each party and its legal counsel have reviewed and revised this 
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agreement, and the parties hereby agree that the normal rule of construction to the effect that any 
ambiguities are to be resolved against the drafting party shall not be employed in the interpretation of this 
agreement or any amendments or exhibits hereto. 
 
33. Independent Contractor 
 
The ENGINEER agrees that he is acting under this Agreement as an independent contractor. Neither the 
ENGINEER nor its employees, agents or representatives shall be considered employees of OWNER.  
Neither party shall be liable or accountable for any obligations incurred by the other party, except as 
specified herein, as the respective businesses of the parties are operated separately and apart from each 
other. 
 
SECTION B - ENGINEERING SERVICES 
 
The ENGINEER shall furnish ENGINEERING SERVICES as follows in accordance with the GENERAL 
PROVISIONS of the Agreement and as authorized by the appropriate Attachment to this Agreement: 
 
ENGINEERING SERVICES DURING DESIGN PHASE 
 
 1. The ENGINEER shall complete the ENGINEERING SERVICES described in Section B-2 through 

B-9 described herein, for the facilities listed in Section E, within 140 calendar days from the date 
of written authorization to proceed, unless otherwise mutually agreed to in writing by both parties, 
and will be initiated by the ENGINEER promptly after execution of Attachment I.  Any supporting 
documentation or revisions regarding the ENGINEER’S services under this Agreement necessary 
to obtain the approval of any participating federal or state agency will be provided promptly. 

 
 2. The ENGINEER shall perform the necessary design surveys, accomplish the detailed design of the 

Project, prepare contract documents including design drawings, specifications and invitations for 
bids, bid schedules, coordinate public notice with Webb County, conduct pre-bid meeting with 
minutes, and prepare a final opinion of probable Project cost based on the final design of the 
Project.  The design drawings prepared shall be in sufficient detail to show the character and extent 
of the Project and to permit the actual location of the proposed improvements on the Project site.  
It is also understood that if subsurface explorations such as borings, or soil tests are required to 
determine amounts of rock excavation or foundation conditions, the ENGINEER will coordinate 
said explorations without additional charge, but the costs incident to such explorations, no matter 
whether they are performed by the ENGINEER or by others shall be paid for by the OWNER as 
indicated in Section C and set out in Attachment I. 

 
 3. The ENGINEER shall review, if applicable, any existing Facilities Plan prepared for this Project 

and, if necessary and upon consultation with and concurrence of the OWNER and any participating 
federal or state agency shall revise design criteria, design standards, and other appropriate 
preliminary design information included in the Facilities Plan or other preliminary engineering 
reports in order to complete the final design for the Project in accordance with the performance 
standards and accepted engineering practices. 

 
 4. The ENGINEER shall assist the OWNER in obtaining necessary permits and approvals from 

appropriate Federal, State, and local regulatory agencies.  The cost of obtaining such permits and 
approvals shall be borne by the OWNER. 

 
 5. The Contract Documents furnished by the ENGINEER under Section B-6 shall incorporate any 

forms and terms provided by any participating federal or state agency. 
 
 6. Sixty (60) days prior to the advertisement for bids, the ENGINEER shall provide for each 

construction contract to be awarded by the OWNER, ten (10) copies of detailed design drawings, 
specifications, and construction contract documents (which said contract documents shall be 
approved in writing by the Webb County Civil Legal Division prior to being included in any 
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specification manual or bid documents), in a form approved by OWNER  for use by the OWNER 
and appropriate Federal, State and local agencies from whom approval of the Project must be 
obtained.  Additional copies of the above-specified documents shall be provided to the OWNER by 
the ENGINEER at production cost.  Originals of such items as documents, survey notes, and 
tracings, prepared by the ENGINEER are and shall remain the property of the ENGINEER, but this 
shall in no way infringe upon the OWNER’S rights to such items under Section A-8, A-11, A-22. 

 
 7. The ENGINEER shall establish baselines for locating the work together with a suitable number of 

benchmarks adjacent to the work and show their location in the Contract Documents.  This 
information and the Contract Documents will provide the contractor sufficient reference from which 
to execute the contract work. 

 
8. The ENGINEER shall prepare and furnish to the OWNER three (3) copies of maps or drawings 

showing the approximate location of needed construction easements, permanent easements, 
rights-of-way and land to be acquired.  Such maps or drawings shall be furnished promptly to 
enable the OWNER to initiate property and easement acquisitions. 

 
9. Sections B-1 through B-9 and those ADDITIONAL ENGINEERING SERVICES designated for the 

Design Phase in Section C will take effect upon execution of Attachment I. 
 

ENGINEERING SERVICES DURING THE CONSTRUCTION PHASE 
 

10. Performance of the services requested during this phase (construction phase) will be initiated by 
the ENGINEER promptly after execution of Attachment II and the OWNER, (and if applicable) with 
the concurrence of any participating federal or state agency, issues a written authorization to 
proceed.  This phase of the contract is for the number of Calendar Days specified in construction 
contract with awarded Contractor. 

 
11. The ENGINEER, along with the Webb County Purchasing Agent, shall attend the bid opening and 

review the bid proposals and analyze the responsiveness of the bidders. 
 

12. Upon Award of the Contract, the ENGINEER shall furnish to the OWNER, 3 (not less than three) 
sets of the design drawings, specifications and contract documents, in a form approved by 
OWNER, for execution by the OWNER and contractor. Additional copies of such contract 
documents shall be provided to the OWNER by the ENGINEER at production cost. 

 
13. The ENGINEER shall review and approve, for conformance with the design concept all shop 

drawings and other submittals required by the Contract Documents to be furnished by contractors. 
 

14. The ENGINEER shall interpret the intent of the design drawings and specifications to protect the 
OWNER against defects and deficiencies in construction on the part of the contractors. 

 
15. The ENGINEER shall provide general engineering review of the work of the contractors as 

construction progresses to ascertain that the contractors are conforming with the design concept. 
 

16. The ENGINEER’S undertaking hereunder shall not relieve the contractor of its obligation to perform 
the work in conformity with the Contract Documents and in a workmanlike manner; nor shall it make 
the ENGINEER an insurer of the contractor’s performance; and shall not impose upon the 
ENGINEER any obligations to see that the work is performed in a safe manner. 

 
17. The ENGINEER shall review each contractor’s applications for progress and final payments and 

submit sufficient copies of same to the OWNER with the ENGINEER’S recommendation for 
approval or disapproval. 

 
18. The ENGINEER shall prepare necessary contract change orders for approval of the OWNER and 

any participating federal or state agency as applicable. 
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19. The ENGINEER shall make an inspection prior to issuing the certificate of substantial completion 

of all construction and submit a written report to the OWNER, any participating federal or state 
agency if required, and any others as required. 

 
20. Prior to submission of recommendation for final payment on each contract, the ENGINEER shall 

submit a certificate of substantial completion of work done under that contract to the OWNER, and 
any participating federal or state agency as required. 

 
21. The ENGINEER shall provide the OWNER with one set of reproducible record (as-built) drawings, 

and two sets of prints.  Such drawings will be based upon the construction records provided by the 
contractor during construction and reviewed by the ENGINEER. 

 
22. Section B-10 through B-22 and those ADDITIONAL ENGINEERING SERVICES designated for the 

Construction Phase in Section C will take effect upon execution of Attachment II. 
 
SECTION C – OUTSIDE CONSULTANTS & TESTING SERVICES 
 
The following designated OUTSIDE CONSULTANTS & TESTING SERVICES shall be provided by the 
ENGINEER upon written authorization by the OWNER will be initiated by the ENGINEER promptly after 
execution of Attachment III and the concurrence of any participating federal or state agency if required by 
OWNER's contract with said state or federal agency.  Agreed upon OUTSIDE CONSULTANTS & TESTING 
SERVICES will be designated by Design Phase (D) or Construction Phase (C) during which the service 
would be performed.  Compensation for performing the designated OUTSIDE CONSULTANTS & TESTING 
SERVICES will be included on Attachment III.  
 
 
Phase 
 “D” NO OUTSIDE CONSULTANTS & TESTING SERVICES are anticipated to be provided by 

ENGINEER. 
 
 “C” NO OUTSIDE CONSULTANTS & TESTING SERVICES are anticipated to be provided by 

ENGINEER. 
 
The following designated CONSULTANTS & TESTING SERVICES shall be provided by the OWNER and 
OWNER shall coordinate the delivery of said services with the scheduling proposed by ENGINEER.  
CONSULTANTS & TESTING SERVICES will be designated by Design Phase (D) or Construction Phase 
(C) during which the service would be performed.  Compensation for performing the designated 
CONSULTANTS & TESTING SERVICES shall be borne by OWNER.  
 
Phase 
 
 “N/A” Environmental Impact Statement – Design Phase. 
 
 “D ” Geotechnical report (subsurface borings) – Design Phase. 
 
 “C” Materials and Density Testing – Construction Phase. 
 
SECTION D – ADDITIONAL ENGINEERING SERVICES     
The following designated ADDITIONAL ENGINEERING SERVICES shall be provided by the ENGINEER 
upon written authorization by the OWNER and the concurrence of any participating federal or state agency 
if required by OWNER's contract with said state or federal agency.  Agreed upon ADDITIONAL 
ENGINEERING SERVICES will be designated by Design Phase (D) or Construction Phase (C) during 
which the service would be performed.  The scope and compensation for performing the designated 
ADDITIONAL ENGINEERING SERVICES will be negotiated between the OWNER and ENGINEER once 
ENGINEER reviews the scope of work pertaining to the ADDITIONAL SERVICES requested.  
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Compensation will be based on either Exhibit B – Hourly Rate Fee Schedule or Fixed Fee Lump Sum.    
 
 

  NO ADDITIONAL ENGINEERING SERVICES ANTICIPATED OR AUTHORIZED AT 
CONTRACT SIGNING 

 
SECTION E – CONSTRUCTION STANDARDS - ITEMS 
 
The project consists of: 
Developing construction plans for pavement extension of Mangana Hein Road by one (1) mile from its 
current paved termination with applicable storm drainage system improvements incorporating standards 
as prescribed by the Webb County Engineer.  
 
 
 
WEBB COUNTY  CRANE ENGINEERING 
 
 
 
_______________________________ ___________________________________ 
Tano E. Tijerina Edward D. Garza, P.E., C.F.M. 
County Judge  President 
 
 
ATTESTED:  
 
__________________________________  
Margie Ramirez Ibarra 
Webb County Clerk  
  
APPROVED AS TO FORM: 
 
__________________________________ 
Nathan R. Bratton 
General Counsel 
Civil Legal Division* 
*The General Counsel, Civil Legal Division’s office, may only 
advise or approve contracts or legal documents on behalf Webb 
County, its client. It may not advise or approve a contract or 
legal document on behalf of other parties. Our review of this 
document was conducted solely from the legal perspective of 
our client. Our approval of this document was offered solely for 
the benefit of our client.  Other parties should not rely on this 
approval, and should seek review and approval of their own 
respective attorney(s). 
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EXHIBIT A 
Summary of Engineering Fees 

 
 The engineering fee to develop plans, specifications, bid documents, cost estimates, construction 
staking and administration as described in this agreement is as follows: 
 

Task Phase Fee 

Design Phase 
Preliminary  

Kickoff meeting with County. 
Confirm ROW limits & ownership. 
Draw base map. 
Field topo survey; set permanent control. 
Prepare topographic map. 
Preliminary Engineer’s Report 
Coordinate with high pressure gas company on depth 
of existing gas line. 
Preliminary plan development 50%. 
Preliminary cost estimate. 
Meeting with Webb County. 

Design  
60%, 90%, 100% PS&E. 
Project specifications. 
Update cost estimate. 
Prepare bid schedule. 
Meetings with County. 
Coordination with private utility companies. 

Bid Let  
Coordinate with Webb County on public notice. 
Prepare bid schedule. 
Conduct pre-bid meeting with minutes. 
Address questions from bidders (allowance). 
Issue addendums as needed (allowance). 
Evaluate bids and prepare bid tab. 
Prepare letter of recommendation and submit to 
County. 

D $ 82,247.90  
 

Construction Phase 
Review product submittals and submit to County. 
Conduct pre-construction meeting with agenda and 
minutes. 
Construction staking and cut sheets, coordinate with 
County. 
Coordinate testing with geotechnical lab. 
Monthly construction status meetings with minutes 
(assume 3). 
Process contractor pay apps (assume 4). 
Allowance for RFIs, field changes, etc. 
Pre-final inspection w/ County & punch list. 
Final inspection w/ County & punch list. 
Closing package. 

C $ 35,250.00 

Total Base Engineering Fee, Not to Exceed  $ 117,497.00  
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EXHIBIT B 

Hourly Rate Fee Schedule 
 
 
 
 

There are no hourly fees contemplated for this project. 
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EXHIBIT C 
Scope of Services Engineer’s Services 

 
Background 
 
Webb County is planning to extend the pavement of Mangana Hein Road by one (1) mile from its current 
paved termination. Crane Engineering has been selected to provide engineering services for this project. 
 
Mangana Hein Road is a County Road that provides service to Oil & Gas companies and multiple 
landowners. Initial site inspection conducted 3/27/21 indicates road project will cross over five (5) existing 
high pressure gas lines, three (3) drainage crossings in bad condition and an Enterprise telephone line. 
 
Engineering services shall include but are not limited to: The development of plans, specifications, 
estimates, construction staking and construction management services for a one (1) mile section of road 
with a proposed width of 2-12’ travel lanes with 2-4’ shoulders for total width of 32’. The road cross section 
for existing paved section North of project site is 3” Type D HMAC over 8” flexible base, over prepared 
subgrade, and, the design of replacement storm drainage system for three (3) existing drainage crossings 
consisting generally of of (1) 36” Diameter RCP, (2) Concrete Headwall (35” Pipe), (3) Rock Rip-Rap, (4) 
6’ x 10’ Box Culvert, (5) Concrete Headwall/Wingwall for Box Culvert, (6) Reflector, (7) Concrete Wash 
Pit, and (8) Stabilized Construction Entrance and traffic control as for the Project. 
Objectives 

Extend pavement at current termination for one (1) mile following existing road cross section 
Assumptions: 

1) All Right of Way is public 
Task 1 – Preliminary Phase 
 Kickoff meeting with County 
 Confirm ROW limits & ownership 
 Draw base map 
 Field topo survey; set permanent control 
 Prepare topographic map 
 Preliminary Engineer’s Report 
 Coordinate with high pressure gas company on depth of existing gas line 
 Preliminary plan development 50% 
 Preliminary cost estimate 
 Meeting with Webb County 

Task 2 – Design Phase 
 60%, 90%, 100% PS&E 
 Project specifications 
 Update cost estimate 
 Prepare bid schedule 
 Meetings with County 
 Coordination with private utility companies 

Task 3 – Bid Let Phase 
 Coordinate with Webb County on public notice 
 Prepare bid schedule 
 Conduct pre-bid meeting with minutes 
 Address questions from bidders (allowance) 
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ATTACHMENT I 

 
ATTACHMENT I - Compensation for Engineering Services During the Design Phase 
 
1.  As set forth in the AGREEMENT FOR ENGINEERING SERVICES dated the ________ day of    
_______, 2021, by and between by and between         WEBB COUNTY                , the OWNER, and Crane 
Engineering . the ENGINEER, the OWNER and ENGINEER agree this ________ day of 
__________________, 2021, that the OWNER shall compensate the ENGINEER for services described in 
Section B-1 through B-9 and Section C designated Preliminary, Design, and Bid Let services (“Design 
Phase”). 
 
2.  Compensation for ENGINEERING SERVICES shall be by a FIRM FIXED PRICE METHOD.  The FIRM 
FIXED PRICE is: 
 
    $82,247.90     (See Exhibit A – Summary of Engineering Fees:  Subtotal - Design Phase) 
 
3.  The amount of compensation shall not change unless the scope of services to be provided by the 
ENGINEER changes and this Agreement is formally amended according to Section A-6. 
 
4.  Signatures 
 
IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 
authorized officials, this Agreement in duplicate on the respective dates indicated below. 
 
OWNER: WEBB COUNTY 

 
  
  
Type Name: Luis Perez Garcia, P.E.  
Title: Webb County Engineer 
Date:  

 
 
ENGINEER: Crane Engineering    

 
  
  
Type Name Edward D. Garza, P.E., CFM 
Title Principal 
Date  
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ATTACHMENT II 

 
ATTACHMENT II - Compensation for Engineering Services During the Construction Phase 
 
1.  As set forth in the AGREEMENT FOR ENGINEERING SERVICES dated the ___________day of 
____________________, 2021, by and between by and between         WEBB COUNTY                ,  the 
OWNER, and Crane Engineering the ENGINEER, the OWNER and ENGINEER agree this ________ day 
of ________________, 2021, that the OWNER shall compensate the ENGINEER for services described in 
Section B-10 through B-22 and Section C designated as Construction Phase. 
 
2.  Compensation for ENGINEERING SERVICES shall be by a FIRM FIXED PRICE METHOD.  The FIRM 
FIXED PRICE is: 
 
    $35,250.00     (See Exhibit A – Summary of Engineering Fees:  Subtotal – Construction 
Phase) 
 
3.  The amount of compensation shall not change unless the scope of services to be provided by the 
ENGINEER changes and this Agreement is formally amended according to Section A-6. 
 
4.  Signatures 
 
IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 
authorized officials, this Agreement in duplicate on the respective dates indicated below. 
  
OWNER: WEBB COUNTY 

 
  
  
Type Name: Luis Perez Garcia, P.E.  
Title: Webb County Engineer 
Date:  

 
 
ENGINEER: Crane Engineering    

 
  
  
Type Name Edward D. Garza, P.E., CFM 
Title Principal 
Date  
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ATTACHMENT III 

 
ATTACHMENT III - Compensation for Services During the Outside Consultants & Testing Services 
Phase 
 
1.  As set forth in the AGREEMENT FOR ENGINEERING SERVICES dated the ___________ day of 
_________________, 2021, by and between             WEBB COUNTY                ,  the OWNER, and Crane 
Engineering , the ENGINEER, the OWNER and ENGINEER agree this ________ day of 
_________________, 2021, that the OWNER shall compensate the ENGINEER for services described in 
Section B-1 through B-9 and Section C designated Design Phase services and in Section B-10 through 
B-22 and Section C designated as Construction services. 
 
2.  Compensation for ENGINEERING SERVICES shall be by a FIRM FIXED PRICE METHOD.  The FIRM 
FIXED PRICE is: 
 
NO OUTSIDE CONSULTANTS & TESTING SERVICES are anticipated to be provided by ENGINEER.  
(See Exhibit A – Summary of Engineering Fees:  Subtotal – Outside Consultants & Testing Services 

Phase) 
 
3.  The amount of compensation shall not change unless the scope of services to be provided by the 
ENGINEER changes and this Agreement is formally amended according to Section A-5. 
 
4.  Signatures 
 
IN WITNESS WHEREOF, the parties hereto have executed, or caused to be executed by their duly 
authorized officials, this Agreement in duplicate on the respective dates indicated below. 
 
 
OWNER: WEBB COUNTY 

 
  
  
Type Name: Luis Perez Garcia, P.E.  
Title: Webb County Engineer 
Date:  

 
 
ENGINEER: Crane Engineering    

 
  
  
Type Name Edward D. Garza, P.E., CFM 
Title Principal 
Date  
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