



## AEP Building Relocates

12/7/21

Scope: Building Relocates & Required Civil Work

Prepared for: Brenna Otto, TCOM Construction Manager, [baotto@aep.com](mailto:baotto@aep.com)

### Bid Terms and Notes

C-A Native will provide all equipment, labor and bonding necessary for the AEP spec building relocation project in south Texas.

- Mobilization
- Clear and level building pads
- Form, Pour & Finish (2) 11'x22' building foundations
- Form, Pour & Finish entry stoops
- Remove & dispose of bollards and concrete parking lot
- Pick, haul and place (2) equipment buildings
- Run 3" electric conduits to the power pole at both locations
- Form, Pour & Finish (2) propane pads
- Furnish (2) 500-gallon propane tanks (no fill) and associated conduits to be plumbed into said equipment buildings
- Remove fencing and tie in with 110' of new chain-link fence
- Replace finish rock to match existing sites

Please use our price of **\$173,142.50** to complete this project.

Thank you so much for the opportunity to bid and complete this project for you in a safe and timely manner.

Chris Pearson, President

C-A Native Constructors, Inc.

[Chris@canativeco.com](mailto:Chris@canativeco.com)

(918) 351-9461

[www.canativeco.com](http://www.canativeco.com)