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STATE OF TEXAS  § 

COUNTY OF WEBB § 

PROFESSIONAL SERVICES CONTRACT 

 

ENGINEERING CONSULTING 

WITH 

GDJ ENGINEERING, LLC 

 

 

This Contract is made and entered into in Laredo, Webb County, Texas between Webb 

County, a political subdivision of the State of Texas, hereinafter referred to as "County", 

and GDJ Engineering, LLC a Texas Limited Liability Company, hereinafter referred to 

as "Consultant". 

 

NOW THEREFORE, the parties agree as follows: 

 

Consultant represents that it is qualified, duly licensed, and practicing under the laws of 

the State of Texas, and capable of performing the services hereinafter set forth in 

connection with designated Project(s) for Webb County. 

 

I. General Provisions: 

A. Consultant shall NOT commence any work pursuant to this Contract until 

Consultant has been thoroughly briefed on the scope for any county civil 

engineering infrastructure projects to be undertaken by Consultant. Consultant 

shall also NOT commence any work pursuant to this Contract regarding any 

Projects which involves the coordination of transportation planning services 

with the Laredo & Webb County Metropolitan Planning Organization (“MPO”) 

and Texas Department of Transportation (TXDOT) unless it has been 

authorized by the County. All Work done by Consultant pursuant to this 

Contract shall only to be undertaken by the Consultant pursuant to a written 

Work Authorization approved by the County, which shall be incorporated and 

made part of this Contract, and Consultant has been notified in writing to 

proceed with the Work Authorization pursuant to a “Notice to Proceed”. 

 

B. Consultant, in consideration of the compensation set forth in each approved 

Work Authorization, shall render the services necessary for:  

a) Monitoring MPO meetings and providing periodic analysis to and 

recommendations to designated Webb County personnel. 

b) Assisting the County with the overall development and planning of 

infrastructure projects such as road and bridge improvements in Webb 

County. 

c) Prepare opinions of probable cost on selected planned infrastructure 
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projects in Webb County for proper financial planning. 

d) Attend, meetings with county staff, local, state, and federal agencies when 

requested, as it pertains to infrastructure projects in Webb County. 

e) Assist County Right away acquisition process. 

f) Provide assistance with ADA projects/compliance. 

g) Assist with the preparation of environmental review records or impact 

statements. 

h) Assist County in developing scope of services and cost estimates for 

consulting contracts, and construction projects as well as for funding being 

requested through bond series issues, and/or State and Federal grant 

programs. 

i) Assist County in identifying funding opportunities from the Metropolitan 

Planning Organization, TxDOT and other sources. 

 

C. The Consultant shall be represented by a registered professional architect and/or 

engineer licensed to practice in the State of Texas concerning the Project(s) 

undertaken under this Contract, including but not limited to scope of services 

meetings, staff review meetings, and meetings for acceptance of the project, and 

for permits subject to the approval of municipal, State, and federal agencies, 

where applicable. All documents submitted for review shall bear the seal of a 

registered professional architect and/or engineer. 

 

II. Work Authorization: 

 

A. Services authorized by the County under this Contract to be performed by 

Consultant shall be identified in a written Work Authorization submitted to the 

County by Consultant. The Work Authorization shall include a detailed “Scope 

of Services”, Method(s) of Compensation, Consultant’s Schedule to Complete 

the Work Authorization, and a listing of special reimbursable expenses, if any. 

Each Work Authorization shall also include a detailed Project Description with 

an anticipated completion schedule.   The County shall review each Work 

Authorization and notify the Consultant of any matters that require clarification 

or correction before submitting the Work Authorization to the County for 

approval by its Commissioners Court. 

 

B. The County shall be authorized, with commissioners court approval, to make 

changes to any Work Authorization by supplemental work authorization. Each 

supplemental work authorization shall include: an updated schedule of completion 

for the work authorized, compensation and methods of compensation. The 

supplemental work authorization may contain additional instructions or provisions 

specific upon certain aspects of this Contract pertinent to the additional Work to be 

undertaken under a supplemental work authorization.  

 
III. Materials: 

Consultant shall furnish, at its own expense, all labor, materials, equipment, 
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supplies and other items necessary to complete the services to be provided pursuant 

to this Contract and under any work authorization. 

 

IV. Personnel: 

The Consultant represents that it has, or will secure at its own expense, all 

personnel and equipment required to perform the services for which it is 

responsible under this Contract. Such personnel will not be employees of County. 

 

V. Length of Consultant Services and Assignment of Work: 

 

This Contract with Consultant shall be for an initial term of three (3) years beginning 

September 1, 2022 and ending August 31, 2025. This Contract may be terminated by 

County as provided in Article VIII of this Contract.   

 

This Contract shall serve as the master agreement between Consultant and County, 

while the County may request individual projects or other services on an as-needed 

basis through the issuance of individual work authorizations as described under Article 

II.  

 

VI. Compensation and Payment: 

A. County shall pay and the Consultant agrees to accept payment for the services 

performed under a work authorization and shall be in accordance with the 

following method of compensation, as defined and indicated herein: 

 

• Lump Sum or Fixed Price Method 

 

The type and amount of compensation for service rendered under a Work Authorization 

shall be described on the Work Authorization. The type and amount of compensation 

for services described in Article II shall be a Lump Sum Payment.  Lump Sum 

compensation shall be the total fixed price amount payable under the Lump Sum 

Method (including all payroll costs, overhead costs, other direct costs, fees, 

subconsultants and specialist costs for the service to be provided in the Work 

Authorization) unless there is a change in the scope of work, or other conditions 

stipulated in any supplemental Work Authorization which will alter the Lump Sum 

Payment. 

 

B. The Consultant will submit to County, for services rendered under an approved 

work authorization, an itemized billing statement showing charges for such 

services performed under a work authorization accompanied by any additional 

documentation requested by County. These statements shall be sworn to be true 

and correct by the Consultant, or an officer or agent thereof, having knowledge 

of the facts set forth. The Consultant shall not include on these statements any 

item payable or chargeable under any other agreement with County. Consultant 

shall not be entitled to any compensation or expense reimbursement other than 

as set forth in the work authorization. County shall review each statement and 
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approve it with modifications, if any, as it may deem appropriate. County 

agrees to pay each statement plus all amounts payable within thirty (30) days 

after County approves it. Further, the approval or payment of each statement 

shall not be considered evidence of performance by the Consultant to the point 

indicated by such statement or of the receipt or acceptance by County of the 

work covered by the statement. 

 

C. Payments for completed phase, task or components of the Scope of Service 

under a Work Authorization are due and payable monthly on the basis of the 

Consultant's estimate of the percentage of completion of the phase or task. 

 

D. No payment request made under this clause shall exceed the estimated amount 

and value of the work and services performed by the Consultant under any work 

authorization. The Consultant shall prepare the estimates of work performed 

and shall supplement them with such supporting data as County may require. 

 

E. Upon satisfactory completion of the work performed under this Contract and as 

a condition before final payment under this Contract and any work 

authorization or as a termination settlement under this Contract the Consultant 

shall execute and deliver to County a release of all claims against County 

arising under, or by virtue of, this Contract, except claims which are specifically 

exempted by the Consultant to be set forth therein. Unless otherwise provided 

in this Contract, by State law or otherwise expressly agreed to by the parties to 

this Contract, final payment under this Contract or settlement upon termination 

of this Contract shall not constitute a waiver of County's claims against the 

Consultant or its sureties under this Contract. 

 

F. Final payment under this Contract or settlement upon termination of this 

Contract shall not constitute a waiver of County's claims against the Consultant 

under this Contract. 

 

VII. Additional Services: 

A. All work performed by Consultant, which is either described in this paragraph 

or not included in the Work Authorization shall constitute additional services. 

These shall include: 

 

i. Copies of final reports, studies, drawings and other data in excess of sets 

required herein. 

ii. Services not otherwise included in this contract. 

 

B.  CONSULTANT SHALL NOT PERFORM ANY WORK WHICH 

CONSTITUTES ADDITIONAL SERVICES UNTIL A CONTRACT 

AMENDMENT HAS BEEN APPROVED IN WRITING BY THE PARTIES 

AND CONSULTANT HAS RECEIVED WRITTEN AUTHORIZATION TO 

PROCEED FROM COUNTY. 
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VIII.  Termination of Contract and/or Suspension of Work: 

A. Termination: 

 

i. This Contract may be terminated in whole or in part, including each Work 

Authorization,  in writing by either party in the event of substantial failure by 

the other party to fulfill its obligations under this Contract or any work 

authorization through no fault of the terminating party, provided that no such 

termination may be effected unless the other party is given (1) not less than 

ten (10) calendar days written notice (delivered by certified mail, return 

receipt requested) of intent to terminate and (2) an opportunity for 

consultation with the terminating party before termination. 

 

ii. This Contract and any work authorization may be terminated in whole or in 

part in writing by County for its convenience, provided that the Consultant is 

given (1) not less than ten (10) calendar days written notice (delivered by 

certified mail, return receipt requested) of intent to terminate, and (2) an 

opportunity for consultation with County prior to termination. 

 

iii. If termination for default is affected by County, an equitable adjustment in 

the price provided for in this Contract under any work authorization shall be 

made, but (1) no amount shall be allowed for anticipated profit on 

unperformed services or other work, and (2) any payment due to the 

Consultant at the time of termination may be adjusted to cover any additional 

costs to County because of the Consultant's default. 

 

iv. If termination for default is effected by the Consultant, or if termination for 

convenience is effected by County, the equitable adjustment shall include a 

reasonable profit for services or other work performed. The equitable 

adjustment for any termination shall provide for payment to the Consultant 

for services rendered and expenses incurred prior to the termination, in 

addition to termination settlement costs reasonably incurred by the Consultant 

relating to commitments which had become firm prior to the termination. 

 

v. Upon receipt of a termination action under paragraphs (i.) or (ii.) above, the 

Consultant shall (1) promptly discontinue all affected work (unless the notice 

directs otherwise), (2) proceed to cancel promptly all existing orders and 

contracts insofar as these orders or contracts are chargeable to this Contract 

and any work authorization. As soon as practicable after receipt of notice of 

termination, the Consultant shall submit a statement showing in detail the 

services performed under this Contract to the date of termination and (2) 

deliver or otherwise make available to County within ten (10) calendar days 

copies of all data, design drawings, specifications, reports, estimates, 

summaries and such other information and materials as may have been 

accumulated by the Consultant in performing this Contract, whether 

completed or in process. 
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vi. Upon termination under paragraphs (i.) or (ii.) above, County may take over 

the work and may award another party an Agreement to complete the work 

under this Contract. 

 

vii. If, after termination for failure of the Consultant to fulfill contractual 

obligations, it is determined that the Consultant had not failed to fulfill 

contractual obligations, the termination shall be deemed to have been for the 

convenience of County. In such event, adjustment of the Contract price shall 

be made as provided in paragraph (iv) of this clause.  

 

viii. Copies of all data, design drawings, specifications, reports, estimates, 

summaries and such other information and materials as may have been 

accumulated by the Consultant in performing this Contract, whether 

completed or in process shall be delivered to County as a pre-condition to 

final payment. These documents shall be subject to the restrictions and 

conditions set forth in VII above. 

 

ix. Failure by the Consultant to comply with the submittal of data, specifications, 

reports, estimates, summaries and such other information and materials as 

may have been accumulated by the Consultant in performing this Contract as 

required above shall constitute a waiver by the Consultant of any and all rights 

or claims to collect monies that Consultant may rightfully be entitled to for 

services performed under this Contract. 

 

x. Upon the above conditions having been met, the County shall promptly pay 

the Consultant that proportion of the prescribed fee which the services 

actually performed under this Contract pursuant to a work authorization bear 

to the total services called for under this Contract and work authorization less 

previous payments of the fee. 

 

B. Right of County to Suspend Giving Rise to Right of Consultant to Terminate: 

 

i. County reserves the right to suspend this Contract at the end of any Phase of 

a Project for any reason by issuing a signed, written notice of suspension 

(citing this paragraph) which shall take effect on the tenth day following 

receipt of said notice by the Consultant. The suspension notice will outline 

the reasons for the suspension and the anticipated duration of the suspension 

but will in no way guarantee the total number of days suspended. 

 

ii. The Consultant is hereby given the right to terminate this Contract in the event 

that the County suspends this Contract. Consultant may exercise this right to 

terminate by issuing a signed, written notice of termination (citing this 

paragraph) to the County at any time after the effective suspension date. This 

termination shall be effective immediately upon receipt of said notice by the 

County. 
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C. Procedures Consultant to follow upon receipt of Notice of Suspension if issued by 

the County: 

 

i. Upon receipt of a notice of suspension and prior to the effective date of the 

suspension, the Consultant shall, unless the notice otherwise directs, 

immediately begin to phase-out and discontinue all services in connection 

with the performance of this Contract and shall proceed to promptly cancel 

all existing orders and contracts insofar as such orders and contracts are 

chargeable to this Contract. 

 

ii. Consultant shall prepare a statement showing in detail the services performed 

under this Contract prior to the effective date of suspension. 

 

iii. Copies of all completed or partially completed studies, plans and 

specifications prepared under this Contract prior to the effective date of 
suspension shall be prepared for possible delivery to County but shall be 

retained by the Consultant until such time as Consultant may exercise the right 
to terminate. 

 

iv. During the period of suspension, Consultant shall have the option to at any 

time submit the above referenced statement to County for prompt payment of 

that proportion of the prescribed fee which the services actually performed 

under this Contract bear to the total services called for under this Contract, 

less previous payments of the fee. 

 

v.  In the event that Consultant exercises his right to terminate at any time 

after the effective suspension date, within thirty (30) days after receipt by 

County of Consultant's notice of termination, Consultant shall submit (if 

he has not previously done so) the above referenced statement showing in 

detail the services performed under this Contract prior to the effective date 

of suspension. 

 

vi. Additionally, the above referenced copies of documents shall be delivered 

to County as a pre-condition to final payment. 

 

vii. Upon the above condition being met, County shall promptly pay the 

Consultant that proportion of the prescribed fee which the services 

actually performed under this Contract bear to the total services called for 

under this Contract, less previous payments of the fee. 

 

viii. Failure by the Consultant to comply with the submittal of the statement 

and documents as required above shall constitute a waiver by the 

Consultant of any and all rights or claims to collect monies that Consultant 

may rightfully be entitled to for services performed under this Contract. 
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IX. Consultant's Insurance and Warranty: 

A. Insurance: The Consultant shall procure and maintain insurance for protection 

from claims and workman's compensation acts, claims for damages because of 

bodily injury including personal injury, sickness or disease or death of any and 

all employees or of any person other than such employees, and from claims or 

damages because of injury to or destruction of property including loss of use 

resulting there from. 

 

B. The Contractor shall provide and maintain, until the work covered in the 

contract is completed and accepted by the County of Webb, the minimum 

insurance coverages as follows: 

 

i. Commercial General Liability insurance at minimum combined single 

limits of $1,000,000 per-occurrence and $2,000,000 general aggregate for 

bodily injury and property damage, which coverage shall include 

products/completed operations ($1,000,000 products/completed 

operations aggregate), and XCU (Explosion, Collapse, Underground) 

hazards. Coverage must be written on an occurrence form. Contractual 

Liability must be maintained covering the Contractors obligations 

contained in the contract. 

 

ii. Workers Compensation insurance at statutory limits, including Employers 

Liability coverage a minimum limit of $1,000,000 each-occurrence each 

accident/$1,000,000 by disease each-occurrence/$1,000,000 by disease 

aggregate. 

 

iii. Commercial Automobile Liability insurance at minimum combined single 

limits of 1,000,000 per-occurrence for bodily injury and property damage, 

including owned, non­ owned, and hired car coverage. 

 

iv. Errors & Omissions coverage is be required for all services. The following 

conditions apply: 

a. Professional Liability with minimum limits of $1,000,000 or higher, 
depending on the type, size, and scope of services. 

 

b. This coverage must be maintained for at least two (2) years after the 

project is completed. If coverage is written on a claims-made basis, a 

policy retroactive date equivalent to the inception date of the contract (or 

earlier) must be maintained during the full term the contract. 

 

PLEASE NOTE: The required limits may be satisfied by any combination of primary, 

excess, or umbrella liability insurances, provided the primary policy complies with the  
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above requirements and the excess umbrella is following-form. The Contractor may 

maintain reasonable and customary deductibles, subject to approval by the County of 

Webb. 

 

Any Subcontractor(s) hired by the Contractor shall maintain insurance coverage equal 

to that required of the Contractor. It is the responsibility of the Contractor to assure 

compliance with this provision. The County of Webb accepts no responsibility arising 

from the conduct, or lack of conduct, of the Subcontractor. 

 

A Comprehensive General Liability insurance form may be used in lieu of a 

Commercial General Liability insurance form. In this event, coverage must be written 

on an occurrence basis, at limits of $1,000,000 each-occurrence, combined single limit, 

and coverage must include a broad form Comprehensive General Liability 

Endorsement, products/completed operations, XCU hazards, and contractual liability. 

 

C. With reference to the foregoing insurance requirement, Contractor shall 

specifically endorse applicable insurance policies as follows: 

 

i. The County of Webb shall be named as an additional insured with respect 

to General Liability and Automobile Liability. 

 

ii. All liability policies shall contain no cross-liability exclusions or insured 

versus insured restrictions. 

 

iii. A waiver of subrogation in favor of the County of Webb shall be contained 

in the Workers Compensation, and all liability policies. 

 

iv. All insurance policies shall be endorsed to require the insurer to 

immediately notify the County of Webb of any material change in the 

insurance coverage. 

 

v. All insurance policies shall be endorsed to the effect that the County of 

Webb will receive at least sixty- (60) days' notice prior to cancellation or 

non-renewal of the insurance. 

 

vi. All insurance policies, which name the County of Webb as an additional 

insured, must be endorsed to read as primary coverage regardless of the 

application of other insurance. 

 

vii. Required limits may be satisfied by any combination of primary and 

umbrella liability insurances. 

 

viii. Contractor may maintain reasonable and customary deductibles, subject to 

approval by the County of Webb. 
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ix. Insurance must be purchased from insurers that are financially acceptable 

to the County of Webb. 

 

D. All insurance must be written on forms filed with and approved by the Texas 

Department of Insurance. Certificates of Insurance shall be prepared and executed 

by the insurance company or its authorized agent and shall contain provisions 

representing and warranting the following: 

 

i. Sets forth all endorsements and insurance coverages according to 

requirements and instructions contained herein. 

 

ii. Shall specifically set forth the notice-of-cancellation or termination 

provisions to the County of Webb. 

 

E. Upon request, Contractor shall furnish the County of Webb with certified copies of 

all insurance policies. 

 

F. Warranty: The Consultant warrants that he has not employed or retained any 

company or person other than a bona fide employee working solely for the 

Consultant to solicit or secure this contract, and that he has not for the purpose of 

soliciting or securing this contract paid or agreed to pay any company or person, 

other than a bona fide employee working solely for the Consultant, any fee, 

commission, percentage, brokerage fee, gift, or any other consideration, contingent 

upon or resulting from the award or making of this contract. For breach of this 

warranty, County shall have the right to terminate this contract under the provisions 

of VIII above. 

 
X. Changes in Scope of Services: 

County, may, from time to time, request changes in the Scope of Services to be 

performed by the Consultant hereunder and if such changes are agreed to by the 

Consultant, they shall be included as written amendments to this contract. 

 
XI. Subletting or Assigning of Contract: 

A. County does not allow, permit, negotiate, authorize nor approve any assignment of 

contract proceeds between County, Consultant, and/or with a bank, lending 

institution or any type of financial institution either before, during or after a contract 

award. 

 

B. County agrees to pay Consultant for specified services as stated in the agreed 
contract. County does not agree to pay any additional party either jointly or 

separately for the contract. 

 
XII. Consultant's Responsibility & Liability: 

A. Acceptance and approval of the final report(s) by the County Engineer shall not 

constitute nor be deemed a release of the responsibility and liability of the 

Consultant for the accuracy and competency of his report(s), or other documents 
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and work performed under this contract. No approval or acceptance by or on behalf 

of the County shall be deemed to be an assumption of such responsibility by County 

for any defect, error, or omission in the said reports or other documents as prepared 

by the Consultant. 

 

B. The Consultant further agrees to perform, at his sole cost and expense, any re-

designs, required as a result of the Consultant's development of the designs, plans, 

specifications, or documents which are found to be in error.  

XIII. Indemnification: 

CONSULTANT SHALL AND DOES HEREBY AGREE TO INDEMNIFY AND 

HOLD HARMLESS COUNTY FROM ANY AND ALL DAMAGES, LOSS OR 

LIABILITY OF ANY KIND, WHATSOEVER, BY REASON, OF INJURY TO 

THIRD PERSON OCCASIONED BY ANY NEGLIGENT ACT, ERROR, OR 

OMISSION OF CONSULTANT, ITS OFFICERS, AGENTS, EMPLOYEES, OR 

OTHER PERSONS FOR WHOM CONSULTANT IS LEGALLY LIABLE, IN 

RENDERING OR FAILING TO RENDER PROFESSIONAL SERVICES 

WITH REGARD TO THE PERFORMANCE OF THIS CONTRACT. THE 

CONSULTANT WILL AT OWN COST AND EXPENSE DEFEND AND 

PROTECT COUNTY AGAINST ANY AND ALL SUCH CLAIMS AND 

DEMANDS. THE CONSULTANT'S LIABILITY TO COUNTY UNDER THIS 

PROVISION SHALL IN NO EVENT EXCEED THE AMOUNT OF THE 

TOTAL COMPENSATION RECEIVED BY THE CONSULTANT FOR 

SERVICES HEREUNDER. 

 
XIV. Severability: 

If for any reason, any one or more paragraphs of this contract are held invalid, such 

judgment shall not affect, impair, or invalidate the remaining paragraphs of the contract 

but be confined in its operations the specific section, sentences, clauses, or parts of this 

contract held invalid and invalidity of any section, sentence, clause or parts of this 

contract in any one or more instance, shall not affect or prejudice in any way the 

validity of this contract in any other instance. 

 
XV. Interest of Consultant: 

The Consultant agrees that it has no interests, direct or indirect, which would conflict 
in any manner or degree with the performance of services required to be performed 

under this contract. 

 
XVI. Independent Contractor: 

Consultant, in the performance of this Contract, shall be and act as an independent 

contractor. Consultant understands and agrees that it and all of its employees shall not 

be considered officers, employees, agents, partner, or joint venture of County, and are 

not entitled to benefits of any kind or nature normally provided employees of County 

and/or to which County's employees are normally entitled, including, but not limited 

to, State Unemployment Compensation or Workers' Compensation. Consultant shall 

assume full responsibility for payment of all federal, state and local taxes or 

contributions, including unemployment insurance, social security and income taxes 
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with respect to Consultant's employees. In the performance of the work herein 

contemplated, Consultant is an independent contractor or business entity, with the sole 

authority for controlling and directing the performance of the details of the work, 

County being interested only in the results obtained. 

 
XVII. Owner of Documents: 

All documents including drawings, estimates, specifications, field notes and data will 

remain the property of the Consultant as instruments of service. However, it is to be 

understood that County shall have free access to all such information with the right to 

make and retain copies of drawings and all other documents including field notes and 

data. Any re-use without specific written verification or adaptation by Consultant will 

be County's sole risk and without liability or legal exposure to Consultant. Any such 

verification or adaptation may entitle Consultant to further compensation at rates to be 

agreed upon by County and Consultant. 

 

XVIII. Equal Employment Opportunity/Minority Business Enterprise: 

The Consultant agrees not to engage in employment practices which have the effect of 

discriminating against any employee or applicant for employment and will take 

affirmative steps to ensure that applicants and employees are treated during 

employment without regard to their race, color, religion, national origin, sex, age, 

handicap, or political belief or affiliation. 

 
XIX. Political Interests in this Contract: 

No employee of County shall be admitted to any share or part of this contract, or to any 

benefit that may arise therefrom; provided, however, that this provision shall not be 

constructed to extend to this contract if made with a corporation for its general benefit. 

 
XX. Force Majeure: 

A. Consultant shall not be liable or responsible for, and those shall be excluded from 

the computation of the aforesaid period of time, any delays due to strikes, riots, acts 

of God, national emergency, acts of the public enemy, governmental restrictions, 

laws, or regulations, or any other causes beyond Consultant's reasonable control. 

Within thirty (30) days from the occurrence of any event for which time for 

performance by Consultant should be significantly extended under this provision, 

Consultant may give written notice thereof to County stating the reason for such 

extension and the actual or estimated time thereof. 

 

B. In the event either party invokes the preceding provision, this contract shall remain 

in force for a period which may reasonably be required for the completion of the 

project, including any extra work and required extensions thereto, unless 

discontinued as provided for elsewhere in this contract. 

 
XXI. Miscellaneous Provisions: 

A. Integration. This Contract represents the entire and integrated Contract between 

County and the Consultant and supersedes all prior negotiations, representations or 

contracts, either oral or written. 
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B. Amendment. This Contract may be amended only by written instrument signed by 

both County and Consultant. 

 

C. No rights created. Any other provision of this Contract to the contrary 

notwithstanding, this Contract shall not create any rights or benefits on behalf of any 

other person not a party to this Contract, and this Contract shall be effective only as 

between the parties hereto, their successors and permitted assigns. 

 

D. Certification Regarding Ineligibility to Receive Payment- Child Support. Under 

Section 231.006, Family Code, the vendor or applicant certifies that the individual 

or business entity named in this contract, bid, or application is not ineligible to 

receive the specified grant, loan, or payment and acknowledges that this contract 

may be terminated and payment may be withheld if this certification is inaccurate. 

 

E. Inconsistencies. Where there exists any inconsistency between this Contract and 

other provisions of collateral contractual agreements that are made a part hereof by 

reference or otherwise, the provisions of this Contract shall control. 

 

F. Law of Texas. This Contract shall be governed by and construed in accordance with 

the laws of the State of Texas and shall be enforced in Webb County, Texas. 

 

G. Venue. County and Consultant agree and covenant that this Contract shall be 

enforceable in Laredo, Texas and that if legal action is necessary to enforce this 

Contract, exclusive venue shall lie in the state courts of Webb County, Texas. 

 

H. Confidentiality. Any confidential information provided to or developed by 
Consultant in the performance of this Contract shall be kept confidential, unless 

otherwise provided by law, and shall not be made available to any individual or 

organization without the prior approval of County. 

 

I. Headings. The headings used herein are for convenience of reference only and shall 

not constitute a part hereof or affect the construction or interpretation hereof. 

 

J. Waiver. The failure on the part of any party to exercise or to delay in exercising, 

and no course of dealing with respect to any right hereunder shall operate as a 

waiver thereof; nor shall any single or partial exercise of any right hereunder 

preclude any other or further exercise thereof or the exercise of any other right. The 

remedies provided herein are cumulative and not exclusive of any remedies 

provided by law or in equity, except as expressly set forth herein. 

 

K. Counterparts. This Contract may be executed in any number of and by the different 

parties hereto on separate counterparts, each of which when so executed shall be 

deemed to be an original, and such counterparts shall together constitute but one 

and the same document. 
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L. Terminology and Definitions. All personal pronouns used herein, whether used in 

the masculine, feminine, or neutral, shall include all other genders; the singular shall 

include the plural and the plural shall include the singular. 

 

M. Rule of Construction. The parties hereto acknowledge that each party and its legal 

counsel have reviewed and revised this Contract, and the parties hereby agree that 

the normal rule of construction to the effect that any ambiguities are to be resolved 

against the drafting party shall not be employed in the interpretation of this Contract 

or any amendments or exhibits hereto. 

 

N. Notices. Any notice pursuant to this Contract shall be given in writing by (i) 

personal delivery, or (ii) reputable overnight delivery service with proof of delivery, 

or (iii) United States Mail, postage prepaid, registered or certified mail, return 

receipt requested, or (iv) legible facsimile transmission sent to the intended 

addressee at the address set forth below, or to such other address or to the attention 

of such other person as the addressee shall have designated by written notice sent 

in accordance herewith, and shall be deemed to have been given either at the time 

of personal delivery, or in the case of expedited delivery service or mail, as of the 

date of first attempted delivery at the address and in the manner provided herein, 

or, in the case of facsimile transmission, as of the date of the facsimile transmission 

provided that an original of such facsimile is also sent to the intended addressee by 

any of the means described in clauses (i), (ii) or (iii) above. Unless changed in 

accordance with the preceding sentence, the addresses for notices given pursuant to 

this Contract shall be as follows: 

 

County: Consultant: 

Mr. Luis Perez Garcia, P.E.  Mr. Robert Macheska, P.E., C.F.M 
County Engineer Executive Vice President/COO 
1620 Santa Ursula GDJ Engineering LLC 
Laredo, Texas 78040 2805 Fountain Plaza Bldg., Suite A 

 Edinburg, Texas 78539 

Mr. Leroy Medford (956) 603-2025 

Executive Administrator 

1000 Houston, Second Floor 

Laredo, Texas 78040 

 

O. Signatory Warranty. The undersigned signatory or signatories for the Consultant 

hereby represent and warrant that the signatory is an officer of the organization for 

which he or she has executed this contract and that he or she has full and complete 

authority to enter into this contract on behalf of the firm. The above-stated 

representations and warranties are made for the purpose of inducing County to 

enter into this contract. 

 

0. Incorporation of Recitals and Exhibits. The Recitals and each exhibit attached 

hereto are hereby incorporated herein by reference. 
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Engineering Consulting 

GDJ Engineering LLC 

P. Effective Date. This Contract is effective as of September 1, 2022, even if any 

contract signature are made after that date. 

 

IN WITNESS HEREOF, County and the Consultant have executed these presents in duplicate 

originals. 

 

 

Webb County GDJ Engineering LLC 

 

 

 

______________________________ ______________________________ 

Tano E. Tijerina Robert Macheska, P.E., C.F.M. 

Webb County Judge Executive VP/COO 

 

Date: _________________________ Date: _________________________ 

  

ATTEST: 

 

 

_____________________________ 

Margie Ramirez Ibarra 

Webb County Clerk 

 

Approved as to Form: 

 

 

______________________________ 

Fortunato Paredes 

Chief Assistant 

Civil Legal Division* 
*The General Counsel, Civil Legal Division’s office, 

may only advise or approve contracts or legal documents 
on behalf Webb County, its client. It may not advise or 

approve a contract or legal document on behalf of other 

parties. Our review of this document was conducted 
solely from the legal perspective of our client. Our 

approval of this document was offered solely for the 

benefit of our client.  Other parties should not rely on this 
approval, and should seek review and approval of their 

own respective attorney(s). 

 

 

9/12/2022


