

Submitted to:

Contract Administrator

Webb County Purchasing Agent's Office 1110 Washington Street, Suite 101 Laredo, Texas 78045

Statement of Qualifications Enclosed:

RFQ 2023-008

"Webb County Self Help Center Model Home Plans" TCDP#7220013

Due: November 18, 2022 10:00 am (CT)



















slayarchitecture.com

THIS FORM MUST BE INCLUDED WITH RFQ PACKAGE; PLEASE CHECK OFF EACH ITEM INCLUDED WITH RFQ PACKAGE AND SIGN BELOW TO COMPLETE SUBMITTAL OF EACH REQUIRED ITEM.

RFQ 2023-008

"Self Help Center Model Home Plans - Architectural Services - Texas Community Development Program (TCDP) Grant No. 7220013"

X Statement of Qualifications
∑ References Form
Conflict of Interest Form (CIQ)
X Certification regarding Debarment (Form H2048)
🖄 Certification regarding Federal lobbying (Form 2049)
Code of Ethics Affidavit
X House Bill 89 Form
X Senate Bill 252 Form
X SAMs Registration completed by Firm (See Section 1.13)

Signature of Person Completing this Package

Madeline Slay

November 17, 2022

Date

TAB A 3.3

Transmittal Letter





Tab A 3.3 Transmittal Letter

Webb County Purchasing Department Attn: Mr. Juan Guerrero. Contract Administrator 1110 Washington Street, Ste 101 Laredo, Texas 78040

October 27, 2022

Ref: RFQ 2023-008 Selh Help Center Model Home Plans-TCDP#7220013

i. Firm Name Iii. Contact Name

Monica Guajardo, AIA, RAS

Madeline Anz Slay Architecture, LLC dba SLAY Architecture

Partner/Principal

956.791.0405

mquajardo@slayarchitecture.

com

Mr. Guerrero,

SLAY Architecture (SLAY) is delighted to submit the qualifications of our Team to Webb County for the Architectural Services for the "Self Help Center Model Home Plans. This SOQ 2023-008 is vailed for ninety days from the submission, 11-18-2022. We look forward to continuing our successful, productive working relationships with Webb County in which we are regarded as your trusted Architects and Engineers.

SLAY has a long history of working with Webb County. We pride ourselves on our flexibility, responsiveness and willingness to perform the services required. For over twenty two plus years SLAY has created beautiful, useful spaces with a focus on service, conservation and community. Architecture is about designing spaces and structures that will have a positive impact on people's lives and the environment, ensuring that the interests and needs of Webb County are met.

SLAY (Laredo) will lead the team; we feel that the size, scale and importance of this project to Webb County warrants bringing the greatest amount of local and regional expertise possible. Our Team fullfills that criteria. SLAY has a portfolio of private homes and large projects; such as Habitiat for Humanity with typical project size and scope as outlined in this RFQ. With a staff in Laredo and San Antonio we are available and have the necessary resources and experience to deliver this project.

We want to be a part of Webb County's growth and to work with the County in making a positive contribution that will last for generations to come. The SLAY Team will provide the necessary vision and experience while being the best Value for Webb County. We create dynamic built environments that incorporates Best Management Practices, Sustainable Design and a sensitivity to the local environment. This assures that a successful project - from conception to completion - is consistently achieved.

iii. All Terms and Conditions of the RFQ are understood and acknowledged by the President and Owner of SLAY Architecture: Madeline Anz Slay, AlA.

Sincerely,

iv. Madeline Anz Slay, AIA Principal-In-Charge / President

Madeline Any Alay

Monica Guajardo, AIA, RAS, LEED AP + Team Project Manager / Architect



Tab B 3.4

Executive Summary





Tab B 3.4 Executive Summary

SLAY Architecture Firm History

For it's new headquarters, in 2006 SLAY Architecture and Slay Engineering discovered a way to merge San Antonio history with state of the art technology in the purchase of the old Balcones Heights City Hall. Madeline Slay saw the beauty of the past but had her eye on the future; a full restoration, using high technology and "green" practices producing an energy efficient and effective workplace. Incorporating sustainable goals was a must.

SLAY embraced the Architectural elements of the building, the heavy beamed and plank ceiling, redwood plank and brick veneer walls, saltillo tile entry and handcrafted front doors; then complimented them with ultra modern elements that really set them apart. Maintaining the architecture of the building's facade the newly renovated interior plays host to modern equipment such as raised access flooring which houses electrical and data wiring; as well as, under floor air conditioning. Moveable walls, zoned data and electric, and modular workstations allowing for easy configurations for future expansions; while computer controlled lighting and air conditioning helps reduce energy consumption and enhances employee productivity.

SLAY Architecture has over 3,000 sf. of offices, plus shared reception and conference rooms. Space planning included; private offices for management personnel, open-office areas for CAD and Design personnel, collaborative design meeting areas full product library, large sample room where we keep typical items on-hand for clients to "touch and feel", two large conference rooms that can be opened jointly to form one room for large meetings with multiple stakeholders, storage rooms to keep plan documents close by, and printer and plotter rooms.

Full video conference capabilities including document cameras has also been incorporated into the overall design; we can meet with anyone, anytime, anywhere. Furthermore, we have invested in a computer network infrastructure. All workstations are linked through a network and Exchange server, allowing for seamless communication within the office, with consultants, and other firms via the internet.

We regularly utilize our Building Information Modeling Systems (BIM), as well as other software to produce our construction drawings. From these drawings we can derive budget allocations and installation guides for contractors using our cost estimating and specification software, CostLink and SpecLink.

Design Software:

- AutoCAD 2013 on all workstations
- REVIT Architecture
- Visualization + Animation 3DS "Studio" Max Design, 2013
- Adobe Professional 8.0
- Adobe In-Design, Illustrator, and PageMaker
- REVIT Server for office collaboration













The SLAY team is prepared and capable of offering a full range of professional services. We have brought an expansive team together to ensure that the County gets all the services it needs with one point of contact.

In order to provide the possible services needed, we are prepared to provide the following, but not limited to:

- Provide detailed cost estimates using the latest information available and with discussion with contractors currently working on similar projects.
- Provide presentation materials for owner use including hand renderings and 3D visualization, as the County requires.
- Provide recommendations on how to accomplish scope of work in best and most efficient manner, both economically, environmentally, and sustainably.
- Assess existing conditions of buildings, prepare report with recommendations to Design and Code Compliance for the State of Texas.
- Provide Programming
- Provide concept designs

All of the above are to be performed through a series of meetings and site visits in which all consultants and owner are involved. A design charette format would be used where feasible, after preliminary evaluations have been completed.

Firms **approach** to performing above:

- Meet with owner to determine scope, understand goals, resources, pressures
- 2. Provide a comprehensive program and schedule to the owner
- 3. Schedule a kick-off meeting with all consultants and owner
- Schedule systematic and programmed review sessions and design charettes with owner and all consultants
- 5. Keep focus on results
- 6. Use total team resources
- Focus on flexibility be ready to accommodate changes as they emerge from the review meetings.
- 8. Coordination and input from ALL, is KEY













Hunting Lodge Dinero, Texas

Multiple Private Residences in the follow Locations

Comal County (\$250,000.00) Live Oak County (\$400,000.00) Bandera, Texas (\$350,000.00)

Freer, Texas (\$1,500,000.00) Straw-bale Construction

San Antonio (\$1,300,000.00) San Antonio (\$450,000)

Sendero Ranch (\$750,000.00)

New Braunfels (\$400,000.00)

Natural Bridge Caverns (\$150,000.00)

The Dominion (\$850,000.00) Comal County (\$500,000.00)

San Antonio (Multiple Residences)

Lake Corpus Christi (\$350,000.00)

Cedar Park


Laredo, (Multiple Residences)

Marymont

Monte Vista, Historic District

King William Historic District: 2004 Historic Preservation Award









Webb County Self Help Center Model Home Plans TCDP# 7220013 RFQ 2023-008

TAB C 3.5

Table of Contents





Tab C 3.5 Table of Contents

Tab A 3.3	Transmittal Letter	pg. 1
Tab B 3.4	Executive Summary	pg. 2-4
Tab C 3.5	Table of Contents	pg. 5
Tab D 3.6	Architecture Design with Model & Residential Homes	pg. 6
Tab E 3.7	Personnel Qualifications 1. Organizational Chart 2. Resumes 3. See Tab G For SLAY SOQ Meeting the Best Needs for Webb County	pg. 7-14
Tab F 3.8	References and Projects	pg.15-25
Tab G	Other Information That May be Helpful in the Evaluation	pg. 26-31
Tab H	 Conflict of Interest Questionnare Certification Regarding Debarment (Form H2048) Certification Regarding Federal Lobbying (Form 2049) Code of Ethics House Bill 89 Form Senate Bill 252 Form Proof of Delinquent Tax Owed to Webb County 	
	8 1295 Form	

Webb County

RFQ 2023-008

Self Help Center Model Home Plans TCDP# 7220013



Tab D 3.6

Architecture Design with Model Homes





Tab D 3.6 Architecture Design Experience with Model Homes

Firm Name Madeline Anz Slay Architecture, PLLC

dba **SLAY Architecture**

Address: 123 Altgelt Ave.

San Antonio, Texas 78201

Number of Offices: 2; Headquarters in SA + Laredo Office

Established: November 30, 2000
San Antonio Office: 22+ yrs in Business
Laredo Office: 14+ yrs in Business

Laredo Office 9901 McPherson Road, Ste 104.

Laredo, Texas 78045

Years at this Address: November 2008, 14+ yrs at Address

Organization of Firm
Firm Registration:
Owner of Firm:

Professional Limited Liability Company
TBAE BR1337 Exp. Date 08/31/2023
Madeline Anz Slay, AIA - 100% Owner

"Principle-In-Charge"

Authorized to bind the Firm

210/736-3009 office 210/734-6401 fax madeline@slayarchitecture.com

SLAY Architecture History with Model Homes

We are a full service Architectural firm offering a wide range of services to suit the Client's needs ranging from Conceptual Design through Post-Construction Management. We bring flexibility and resources together to deliver the best value to the project.

SLAY Architecture has worked with numerous Cities and Organizations and are very familiar with the Design needed for this project.

Services Offered:

- Project Administration + Management Services
- Master Planning
- Design Services
 - Full Architectural Design & Construction Documents
 - Full Interior Design Services
- Facility Assessments + Needs
- Programming + Space Planning
- Accessibility Review Services
- Code Compliance
- Bidding or Negotiation Services
- Construction Contract Administration Services
- Facility Administration Services
- 3D Computer Visualization & Model Building
- Graphic Design Services

SLAY Litigation

- 1. SLAY is not in default of any loan agreement or financing agreement with any bank, financial institution or other entity.
- SLAY has not been involved in any claims under malpractice insurance over its 22+ year history.
- 3. SLAY is not involved in any transaction to expand and is not on the market for sale or to become acquired by another business entity.





November 17, 2022

RE: Madeline Anz Slay Architecture, P.L.L.C.

To Whom It May Concern:

I am writing to confirm our client Madeline Anz Slay Architecture, P.L.L.C., currently maintains a Banking relationship with Texas Partners Bank, a Texas state bank doing business as The Bank of San Antonio. Madeline Anz Slay Architecture, P.L.L.C. has been a client since March 2011. They have handled all accounts with us in an excellent manner and is in good standing.

If you have additional questions, please do not hesitate to call me at (210) 807-5539.

Sincerely,

Debra Castillo Officer, ARM III

Texas Partners Bank

<u>Kastille</u>


Tab E 3.7 Personnel Qualifications

- 1. Organizational Chart
- 2. Resumes





Tab E 3.7 Personnel Qualififcations SLAY Team Organizational Chart with Consultants



Proposed Consultants





PROJECT TEAM RESUMES

SLAY Architecture Prime Firm



MONICA GUAJARDO I AIA, RAS, APA-ADA ARCHITECT / REGISTERED ACCESSIBILITY SPECIALIST PRINCIPAL / PARTNER



YRS AT FIRM / EXPERIENCE 12+ Years 24+ Years

ROLE: Team Project Manager / Architect

- Lead Multi-Consultant Team
- Scheduling+TeamOversight
- DesignExpertise+Guidance
- Code + ADA Compliance
- LEED AP, with Neighborhood Design

REGISTRATION

Texas Architect License No. 18241; 2003 RAS, Lic.. No. 1354

EDUCATION

University of Texas at Austin, Master of Architecture Urban Design, 1994

University of Texas at Austin, Bachelor of Fine Arts in Architecture, 1992

AFFILIATIONS

American Institute of Architects AIA Laredo; Board Member and 2014 + 2019 President

Texas Society of Architects

Texas Department of Licensing and Regulations

US Green Building Council

Accessibility Professionals Association

OFFICE / RESIDENCE Laredo, Texas

PROFESSIONAL EXPERIENCE

With 24+ yrs of experience, Monica firmly believes that the success of the project depends on collaborative teamwork with the client, in-house staff, consultants and the construction team; each contributes to the overall quality and character of the built environment. Architecture is fundamental in how a person experiences the world. A good architect is responsive to the Client's needs, end user, site and culture that make each project unique; creating a space that fits and corresponds perfectly in its environment.

SELECTED PROJECT EXPERIENCE

Registered Accessibility Specialist (RAS), since 2014 Multiple Projects, State of Texas

70+ Reviews/Inspections

San Isidro Ranch Master Plan

- 800 Acre Land Development Multi-Use Commercial
 - Retail + Business Offices
- Residential Neighborhood Laredo, Texas

SAHA Sunshine Plaza

- 100 Unit Senior Living Complex Assess. w/OPC
- 100 Unit Senior Living Apartment Complex Improvements

San Antonio, Texas

Las Canteras Medical Park

- Master Plan of 10 acres
- Phase I + II

Laredo, Texas

Laredo Police Annex Laredo. Texas

Barbara Fasken Community **Center Renovations**

- Canopies + Site Improve.
- Expansion and Amenities Laredo, Texas

CommunityReview, since 2006 Laredo, Texas

Krier Juvenile Correctional Treatment Center Assessment Report

- FacilityAssessmentReport
- Opinion of Probable Costs Bexar County, Texas

Little Spurs Pediatric **Urgent Care Expansion**

- 2014 Tenant Finish Out
- 2018 Renovations

San Antonio, Texas

University Health System

- IDIQ, 6 year contract
- 24 projects, Multiple Clinics San Antonio, Texas

Community Development Reconstruction

Laredo, Texas

Boulevard of the Americas Abrazo Partners

 4 Block Master Plan Webb County, Texas

St. PJ's Children's Home Master Plan and Renovations San Antonio, Texas

Architectural Control





SLAY Architecture Prime Firm



MADELINE ANZ SLAY I AIA PRINCIPAL / ARCHITECT MANAGING PARTNER



YRS AT FIRM / EXPERIENCE 19+ Years 27+ Years

ROLE: Principal-In-Charge

- Executive Oversight
- Secure Addition Resources
- Invested in the Community
- Contract Negotiations
- Thinking Outside the Box
- DesignExpertise+Guidance

REGISTRATION

Texas Architect License No. 16442; 1999

EDUCATION

Texas A&M University College Station; Bachelor of Environmental Design, 1991

AFFILIATIONS

American Institute of Architects (AIA)

Urban Land Institute

National Association of Women Business Owners

SA Greater Chamber of Commerce

City of Balcones Heights, District 2, 2012-2016 Chair of Planning + Zoning Commission, 2006-2012

Women President's Org.

OFFICE / RESIDENCE San Antonio, Texas

PROFESSIONAL EXPERIENCE

With 27+ years of experience in all facets of commercial and public architecture, Madeline prides herself on her hands-on approach to project management. She leads the firm in Business Development. Since 2000, SLAY has created beautiful, useful spaces with a focus on service, conservation and community. Our disciplines include all facets of architecture and interior design. We are experts in the design of retail centers, commercial offices, athletic complexes, entertainment venues, higher eduction, municipal buildings and health care facilities. We strive to make each project as unique as each client we work with.

SELECTED PROJECT EXPERIENCE

Litigation Expert WitnessSan Antonio, Texas

Gallery Circle Medical Office Building

San Antonio, Texas

SOBO Medical Building

Boerne, Texas

City of San Antonio IDIQ

- 2016 2020; 8 projs to date
- Dorie Miller Clinic
 Envelope

San Antonio, Texas

University Health System

- IDIQ, 6 year contract
- 24 projects, Multiple Clinics
- Multiple Parking Lots
- Adaptive ReUse of Space
- HISD Collier Clinic Renov

San Antonio, Texas

Kronkosky Place Rainbow Senior Center

Boerne, Texas

2017 Bond Tezel Community Center Renovation

San Antonio, Texas

SAGE Bariatric Institute

- Tenant Finish-Out
- Medical Design Standards
 San Antonio, Texas

Krier Juvenile Correctional Treatment Center Assessment Report

Bexar County, Texas

Christopher Medical Office Building at Grace Point San Antonio, Texas

Las Canteras Phase I & II

Master Plan of 10 acres

 Medical Office Park San Antonio, Texas

Alpha Home, Inc.

Inpatient Drug + Alcohol Rehab

• Camden Renovations
San Antonio. Texas

Women & Children's Health Care and Research Center San Antonio, Texas

San Antonio Public Safety Headquarters with Garage, Fueling Station + Wash San Antonio, Texas





SLAY Architecture Prime Firm



JAMES EDWARD CARLETON | AIA SR. PROJECT ARCHITECT **PRINCIPAL**



YRS AT FIRM / EXPERIENCE 1+ Years 40+ Years

ROLE: Architect Production Manager

- Specification Writer
- Incorporate Building **Technologies**
- Maintains QA/QC
- Project Details
- Materials + Performance Research

REGISTRATION

Texas Architect License No. 14817: 1993

EDUCATION

Texas Tech University, Bachelor of Architecture. 1980

AFFILIATIONS

American Institute of Architects (AIA)

Texas Society of Architects

PROFESSIONAL EXPERIENCE

With 40+ yrs of experience, Ed takes the lead in the firm's construction documents and in-house training of construction observation. He excels in the collaborative process of working in a creative team environment and strives to respond to clients' needs in terms of mission, aesthetics and functionality. Architecture is not only combining science and art through sketches, renderings and details; more importantly, it's about transforming ideas into a usable living environment. Working closely as a Team makes us successful in creating unique designs and relationships that last a lifetime. Ed has the skills, expertise and experience to find the best solution for each project, and delivers great work by designing smart.

SELECTED PROJECT EXPERIENCE

Atascosa County Justice of the Peace building

Previous Project Experience Lytle, Texas

UTSA Architectural Standards and Guidelines for OFPC

Previous Project Experience San Antonio, Texas

SAISD CAST Tech Charter School Refurbishment

San Antonio, Texas

La Lomita Mission Chapel

Previous Project Experience Historic Restoration

The Vineyards

Mission, Texas

 Retail 17 + 18 Tenant Finish-Out San Antonio, Texas

UHS Robert Green Campus

Previous Project Experience Harper, Texas

Timberwood Park Community Center, HOA

San Antonio, Texas

UHS John Green Campus Previous Project Experience

San Antonio, Texas

Miralomas Master Plan

900 Acre Land Development

- Mix-Use Commercial. Retail
- Residential Boerne, Texas

San Antonio Water System

Previous Project Experience East Side Operations

- Center
- Northwest Operations Center

San Antonio, Texas

San Antonio Police Armory **Expansion**

City of San Antonio, IDIQ San Antonio, Texas

Casa Verde Farms Nursery Schertz, Texas

SAHA Sunshine Plaza

 100 Unit Senior Living Apartment Complex Improvements

San Antonio, Texas

OFFICE / RESIDENCE San Antonio, Texas





Intelligent Engineering Services, LLP

Structural Consultant





AGUSTIN TELLEZ, JR., PE | PRINCIPAL-IN-CHARGE: STRUCTURAL ENGINEERING

Education | Registration

The University of Texas at Austin - Bachelor of Science in Architectural Engineering, 1986 Licensed Professional Engineer in the States of Texas No. 79341

Experience

Agustin Téllez, Jr., PE is the Managing Partner of Intelligent Engineering Services, LLP (IES), with over 32 years of structural engineering experience. As the primary point of contact he will be responsible for the management of the project, implementing quality assurance measures, and overseeing the assigned structural engineering personnel. Agustin has broad experience with healthcare facilities ranging in size and complexity from smaller medical offices to large hospital campuses. Additionally, he has served in this role on more than 160 healthcare facilities.

Relevant Projects

- Doctors Hospital of Laredo, Fluoroscopy Equipment Installation, Laredo, Texas
- Doctors Hospital of Laredo, New MRI Unit, Laredo, Texas
- · Doctors Hospital of Laredo, Providence Health Center Outpatient Surgery Renovation, Laredo, Texas
- · Women's & Children's Tower and Associated Projects, UHS, San Antonio, Texas
- New Trauma/Sky Tower, UHS, San Antonio, Texas
- · Boerne Medical Center, San Antonio, Texas
- Texas Organ Sharing Alliance Office Building, San Antonio, Texas
- Sunset Medical Office Building, San Antonio, Texas
- Frio Regional Clinic, Frio Hospital District, Dilley, Texas
- · New Medical Office Building (Eaton Development), San Antonio, Texas
- · Medical Office Building, Brooks City Base, San Antonio, Texas
- Mission of Mercy Child Advocacy Clinic, Corpus Christi, Texas
- Waelder Medical Clinic, Gonzales Healthcare Systems, Waelder, Texas
- Kate Marmion Regional Cancer Center, Uvalde, Texas
- New Horizon Medical Center, Brownsville Community Health Center, Brownsville, Texas
- Medina Healthcare System Clinic Expansion, Hondo, Texas
- · Seymour Hospital Addition and Renovation, Seymour, Texas
- · Rolling Plains Memorial Hospital Additions and Renovations, Sweetwater, Texas
- Guadalupe Regional Medical Center, Clear Springs Clinic Finish Out, New Braunfels, Texas
- Baptist M&S Imaging Gateway Facility Renovations, Baptist Health System, San Antonio, Texas
- · Hunt Regional Medical Center Women's Pavilion Additions, Greenville, Texas
- Ambulatory Surgical Center Renovation (8214 Wurzbach Road), San Antonio, Texas
- Methodist Children's Hospital Pediatric OR Expansion, San Antonio, Texas
- Robert B. Green Campus, Physical Therapy & Occupational Therapy Renovation, UHS, San Antonio, Texas
- Angiography Suite Lab Renovation, UHS, San Antonio, Texas
- Neonatal Intensive Care Unit Renovation, UHS, San Antonio, Texas
- 4th Floor OB/GYN Triage Renovations, UHS, San Antonio, Texas
- Heart and Vascular Institute, UHS, San Antonio, Texas
- · Sky Tower Pharmacy Renovations, UHS, San Antonio, Texas

Professional Affiliations Structural Engineers Association of Texas





Intelligent Engineering Services, LLP

Structural Consultant





MATTHEW F. HOMER, PE | PROJECT MANAGER: STRUCTURAL ENGINEERING

Education | Registration

The University of Texas at Austin - Master of Science in Civil Engineering, 2011 The University of Texas at Austin - Bachelor of Science in Architectural Engineering, 2009 Licensed Professional Engineer in the State of Texas No. 120615

Experience

Matthew F. Homer, PE, Structural Project Manager with Intelligent Engineering Services, LLP (IES) has over 8 years of structural engineering experience. He is responsible for coordinating with the overall structural design, while also overseeing the structural production staff. Matt has extensive experience in structural design, opinions of probable cost, building evaluation reports, feasibility studies, specification writing, and construction management and inspection observations of various projects. He has worked on multiple healthcare facilities ranging in size and complexity.

Relevant Projects

- Doctors Hospital of Laredo, New MRI Unit, Laredo, Texas
- Doctors Hospital of Laredo, Providence Health Center Outpatient Surgery Renovation, Laredo, Texas
- Doctors Hospital of Laredo, Fluoroscopy Equipment Installation, Laredo, Texas
- Women's & Children's Tower and Associated Projects, UHS, San Antonio, Texas
- Sky Tower Pharmacy Renovations, UHS, San Antonio, Texas
- Sky Tower Pharmacy Renovations Phase 2, UHS, San Antonio, Texas
- 4th Floor OB/GYN Triage Renovations, UHS, San Antonio, Texas
- Outpatient Dialysis Center Renovations, UHS, San Antonio, Texas
- Fast Track Modular Relocation at University Dialysis Southeast Renal Dialysis Clinic Portable Building Foundation Ramp, UHS, San Antonio, Texas
- Texas Diabetes Institute New Canopy, UHS, San Antonio, Texas
- Angiography Suite Lab Renovation Rio Tower, UHS, San Antonio, Texas
- Pavilion Medical Building Pharmacy Renovations, UHS, San Antonio, Texas
- Rio Tower Stair 4 Modifications, UHS, San Antonio, Texas
- Baptist M&S Imaging EMC Facility Redesign, Baptist Health System, San Antonio, Texas
- Seymour Hospital Addition and Renovation, Baylor County, Texas
- New Emergency Room Facility, Haskell Memorial Hospital, Haskell, Texas
- Cath Lab Renovation, Fort Duncan Regional Medical Center, Eagle Pass, Texas
- Cuero Community Hospital Emergency Department Expansion, Cuero, Texas
- NIX Hospital Elevator and Stair Renovation Pricing Study, San Antonio, Texas
- New Nursing Home (East Southcross), San Antonio, Texas
- Helipad / Roof Repairs and Renovations, Christus Spohn Health System, Corpus Christi, Texas
- Uvalde County Hospital Authority MRI Renovations, Uvalde, Texas
- Frio Regional Clinic, Frio Hospital District, Dilley, Texas
- McAllen Medical Center Second Floor Interventional Radiology Room, McAllen, Texas
- McAllen Heart Hospital Cath Lab Renovations, McAllen, Texas
- Texas Organ Sharing Alliance Office Building, San Antonio, Texas
- Center for Oral Health Care at the MARC, The University of Texas Health Science Center at San Antonio

Professional Affiliations Structural Engineers Association of Texas





Trinity MEP Engineering, LLC

MEP Consultant

LEONARDO MUNOZ, P.E., R.M.E.

CEO AND PRESIDENT

PROJECT EXPERIENCE

Laredo Sport Medicine Clinic – Laredo, TX

Gateway Clinic – Laredo, TX Sloman-Moll Surgical Suite – Laredo, TX

STAT Emergency Center of Laredo – Laredo, TX

Happy Families Clinic – Laredo, TX Davenport Dental Clinic – Laredo, TX

Laredo Animal Shelter — Laredo, TX Flores Eye Clinic — Laredo, TX



Trinity MEP Engineering 3533 Moreland Dr. Ste A Weslaco, TX 78596 (956) 973-0500 leo@trinitymep.com

BIOGRAPHY

Leo was raised in Sullivan City, Texas. Born into a migrant family, he spent months traveling to northern states to harvest crops with his family, and from a young age served an integral part in his family's economic survival. Leo attributes his past for shaping him into the person he is today: driven, hardworking, and self-assured. It is with the aid of the lessons from his past that he earned a B.S. in Mechanical Engineering from the University of Texas at Austin and ultimately established Trinity MEP Engineering. Leo has accrued more than 15 years of professional practice in South Texas as a Mechanical Engineer.

Leonardo Munoz, PE, RME, is the CEO and owner of Trinity MEP Engineering, LLC. Leo distinguishes himself from most of the industry's engineers in the breadth of his expertise on all mechanical, electrical, plumbing, and fire protection trades. The dedicated CEO plays an extensive role in overseeing each area of the company – coordinating all aspects of projects, running day-to-day operations, and spending a sizable amount of time meeting with clients to provide the upmost satisfaction.

REGISTRATION

State of Texas, PE No.

Registered Fire Sprinkler Contractor – State of Texas, RME-G-1742718

EDUCATION

University at Texas Austin, 2001
Bachelor of Science in Mechanical Engineering

MEMBERSHIPS

Texas Society of Professional Engineers
National Society of Professional Engineers
American Society of Heating, Refrigerating, and AirConditioning Engineers
American Society of Mechanical Engineers
National Fire Protection Association





Trinity MEP Engineering, LLC

MEP Consultant

FIDENCIO ALVARADO

LEAD PROJECT MANAGER/ SENIOR ELECTRICAL DESIGNER


PROJECT EXPERIENCE

Laredo Sport Medicine Clinic — Laredo, TX Gateway Clinic — Laredo, TX Sloman-Moll Surgical Suite — Laredo,

STAT Emergency Center of Laredo – Laredo, TX

Happy Families Clinic – Laredo, TX Davenport Dental Clinic – Laredo, TX

Laredo Animal Shelter — Laredo, TX Flores Eye Clinic — Laredo, TX



Trinity MEP Engineering 3533 Moreland Dr. Ste A Weslaco, TX 78596 (956) 973-0500 fidencio@trinitymep.com

BIOGRAPHY

Fidencio Alvarado is the Lead Project Manager and Senior Electrical Designer of Trinity MEP Engineering, LLC. Fidencio has over 18 years of experience in engineering for lighting, power, special systems, construction administration, project management and two years of electrical construction of design/build electrical systems for facilities. His areas of experience include institutional, commercial, residential, healthcare, municipal, and industrial design.

Fidencio Alvarado feels blessed to see the sustained growth of Trinity Engineering. It is his mission that his clients feel respected and receive nothing less than excellent service in a timely manner. It is with his enthusiasm and passion that he looks forward to every project big or small. He looks forward to working with you and building a strong relationship for years to come. Fidencio's responsibilities include coordination of projects with owners, architects, in-house design team, and contractors we well as running day-to-day

EDUCATION

University of Texas Rio Grande Valley (ongoing)
Electrical Engineering

South Texas Community College, 2005 Engineering

Texas State of Technical College, 1996
Design Technology

SKILLS V.B.O.A. IEEE



Tab F 3.8

References and Projects



Tab F 3.8 References Form

Please list at minimum five (5) local governmental entities where similar scope of services were provided.

THIS FORM MUST BE RETURNED WITH YOUR OFFER.

Reference One
Government/Company Name: Palomar Development Group
Address: 9618 Huebner Rd, Ste 202
Contact Person and Title: Dr. Ramiro Cavazos, MD, FACS, FASMBS
Phone: _210-651-0303
Email Address: drc@texasbariatric.com Contract Period: 19+ years
Description of Professional Services Provided:Tenand finish-out, Renovations, New
Construction, Construction Documents, Specifications + CAD
Reference Two
Government/Company Name: City of San Antonio, On Call Projects
Address:
Contact Person and Title: Stacy E. Gonzales, Project Manager
Phone: Fax:
Email Address: Stacy.Gonzales@sanantonio.go Contract Period: 19+ years with COSA
Description of Professional Services Provided: Full Architectural Services, Feasibility
Assessment + Report, Construction Documents, Specifications + CA

7	FFF		- > 1 <	, ,	<u> </u>	_	_
В	433	-KI	-N(1 - 1		КF	-

Government/Company Name: San Isidro Management Plan
Address: 9901 McPherson, Ste 201 Laredo. TX 78045
Contact Person and Title: Pat Murphy, Vice President
Phone: 956-796-1101 Fax:
Email Address: pmurphy@sanisidrotx.com Contract Period: 15 + years - ongoing
Description of Professional Services Provided: Tenant finish-Out, Renovations, New
Construction, Construction Documents, Specifications + CA

REFERENCE Four

Government/Company Name: Bexar Coounty
Address: 101 West Nueva Street, Ste 930 San Antonio, TX 78205
Contact Person and Title: Dan Curry, Facilities Management Department Director
Phone: 210-335-6732 Fax:
Email Address: dcurry@bexar.org Contract Period: 17+ years - ongoing
Description of Professional Services Provided: 95% Construction Documents, Specifications

REFERENCE Five

Government/Company Name: City of Laredo Engineer Department
Address: 1110 Houston Street, 2nd Floor Laredo, Texas 78040
Contact Person and Title: Ramon Chavez, PE
Phone: Fax: Fax:
Email Address: rrivera@ci.laredo.tx.us Contract Period: 15+ years
Description of Professional Services Provided: Facility Assessment, New Construction,
renovation, Construction Documents, Specifications + CA

Additional pages are permitted if more space is required

Space intentionally left Blank



Tab F 3.8

Relevant Projects SLAY Architecture

Bldg Use: Residential

PROJECT FACTS

SLAY'S ROLE Prime Firm

DELIVERY METHOD
Design -Bid-Build

FINAL CONSTRUCTION COST Unknown, Based on Volunterr Labor Hours and Donated Material

> FINAL PROJECT SIZE 900 sf - 1,000 sf

TYPE OF CONSTRUCTION

New Construction

DESIGN Start date - 2014 End date - 2016

CONSTRUCTION Notice to Proceed - 2014 Substantial Completion - 2016

> TEAM PROJECT MANAGER Monica Guajardo, AIA, RAS Fernando Aguilar, AIA

> PROJECT ARCHITECT Monica Guajardo, AIA, RAS Madeline Anz Slay, AIA

> PROJECT DESIGNER Monica Guajardo, AIA, RAS

NAME OF CONSULTANTS Civil: Slay Engineering Co., Inc

OWNER'S INFO / REFERENCE
Habitat for Humanity
Laredo-Webb County
Carol Sherwaood, Director
4703 Warehouse Lane
Laredo, TX 78041
956-724-3227

CONTRACTOR Multiple Volunteer Labor

CLIENT RELATIONSHIP: 3+ years

HABITAT FOR HUMANITY RESIDENTIAL HOMES

Laredo, Texas







Project Description

16 Individual Homes were designed of a one story residence in Laredo, Texas. A basic set of construction documents of approximately 950 to 1000 square feet were provided. The designs are based on a prototypical plan provided by Habitat that we modified to better accommodate each family and site. Habitat for Humanity builds these homes relying mostly on volunteer labor. This makes the overall construction cost more affordable for the home owner, who Habitat assists with financing.

- 2303 Severita Lane
- 2319 Severita Lane
- 2305 Severita Lane
- 2307 Severita Lane
- 2309 Severita Lane
- 2313 Severita Lane
- 2317 Severita Lane
- 2311 Severita Lane
- 2301 Severita Lane

- 2312 Maida Lane
- 2310 Maida Lane
- 2314 Maida Lane
- 2306 Maida Lane
- 2318 Maida Lane
- 2320 Maida Lane
- 2302 Maida Lane

Professional Services Provided

Architectural Design based on prototypical plan provided by Habitat, Interior Space Planning, Construction Drawings and Specifications, Code Review and limited Construction Observation.

Similarity in Services

Residential Design, Construction Documents and limited Construction Observation.






Relevant Projects Laredo Housing Authority

Laredo Housing Authority (LHA); Resiedentail Homes

Bluilding use:

Laredo, Texas



Start Date - 05/2022 Design Services for a 3.79 acre site in Laredo, Texas. Construction documents End Date - ongoing to provide:

30 - 1 bedrm CONSTRUCTION

10 - 2 bedrm Notice to Proceed -**Substantial Completion - ongoing**

8 - 3bdrm 2-4 bdrm

TEAM PROJECT MANAGER Madeline Anz Slay, AIA

2000 sf Administrative and Case Management Center

500 sf Maintenance Shop

PROJECT ARCHITECT

Madeline Anz Slay, AIA Professional Services Provided

PROJECT DESIGNER Monica Guajardo, AIA Valeria Cabello

Architectural Design based provided by SLAY Architecture band approved by LHA Interior Space Planning, Construction Drawings and Specifications, Code Review and Construction Observation.

NAME OF CONSULTANTS: Multi

Structural: Lundy & Franke Engineers MEP: Trinity MEP Engineering Roofing Consultant: Terracon Fire + Life Safety: AON (Jensen Hughs) RAS Consultant: Accessibility Unlimited


> **OWNER'S INFO / REFERENCE Laredo Housing Authority** Director Project Manager: Dan Curry, AIA p: 210-335-6735 dcurry@bexar.org

CONTRACTOR Davila Construction, Inc. 520 Bonham San Antonio, Texas 78205 PM Randy Guzman; p:210-889-0439

> **CLIENT RELATIONSHIP** Bexar County 12+ years Betty Bueche 8+ years

Similarity in Services

Residential Design, Construction Documents and limited Construction Observation.







Bldg Use: Government

PROJECT FACTS

SLAY'S ROLE Prime Firm

DELIVERY METHOD Design - Bid - Build

FINAL CONSTRUCTION COST: Multi On-Call Contract; 7 Projects Contract A/E Value: \$ 1,000,000

FINAL PROJECT SIZE: Multi Assessments, Programming + OPC 3,220 sf to 1,645 acres: Multi

TYPE OF CONSTRUCTION: Multi Renovation / Opinion of Probable Costs Park Improvements / Demolition

> DESIGN: Multi Start Date - 12/2016 End Date - On-Going

CONSTRUCTION: Multi Notice to Proceed - 03/2018 Substantial Completion - On-Going

> TEAM PROJECT MANAGER Madeline Anz Slay, AIA

> > PROJECT ARCHITECT James Ed Carleton, AIA

PROJECT DESIGNER Agustin Salinas, LEED Green Assoc.

NAME OF CONSULTANTS: Multi Structural: IES MEP: H2MG, Inc Civil: Slay Engineering Co., Inc

OWNER'S INFO / REFERENCE: Multi City of San Antonio PO Box 839966; SA, TX 78283 Owner PM: Stacy Gonzales, TCI stacy.gonzales@sanantonio.gov Owner PM: Robert Garcia, TCI Airport robert.garcia2@sanantonio.gov Owner PM: Jeni O'Quinn, TCI Vertical jeni.oquinn@sanantonio.gov

CONTRACTOR: Multi (Police Armory) Crownhill Builders, Inc. 10528 Gulfdale, Ste 1; SA, TX 78216 p: 210-344-0297

PM Sherrie Arnold; sherrie@chbinc.net PM Renee Fruiht; renee@chbinc.net

CLIENT RELATIONSHIP
City of San Antonio: 19+ years
IDIQ Contract: 5 years

CITY OF SAN ANTONIO ON-CALL 2016 - 2021; 7 PROJECTS

San Antonio, Texas





WRIGHT FLYERS SITE





Project Description

Architectural Design, Construction Drawings and Specifications, Facility Assessments, Space Planning, ADA and Code Compliance, Opinion of Probable Costs, Land Development, Construction Administration on multiple City facilities; On-Call Contract with 4 extensions.

Projects

- Tezel Bike Patrol Feasibility Study
- New Territories Park Upgrades
- AICC Opinion of Probable Costs
- Police Academy Armory Expansion
- Dullnig Stabilization, Historic
- Dorie Miller Envelope
- Cherry St. Building Demolition

Professional Services Provided

Full Architectural Services, Construction Drawings, Specifications, ADA and Code Review, Programming, Feasibility Studies, Opinion of Probable Costs, Project Management and Construction Administration.

Similarity in Services

On-Call projects on Owner Occupied Facilities, following CoSA's Design and Construction Standards, Feasibility Studies, CD's + Construction Administration; Multi-Team Environment.









Bldg Use: Residential

PROJECT FACTS

SLAY'S ROLE Prime Firm

DELIVERY METHOD Design-Bid-Build

FINAL CONSTRUCTION COST (including change orders) Project Budget: \$ 700,00 Final Construction Cost: \$ 700,00 A & E Costs: \$ 27,830

> FINAL PROJECT SIZE 4,418 sf

> > **DESIGN**

Start Date - 03/2005 End Date - 11/2005

CONSTRUCTION

Notice to Proceed - 01/2006 Substantial Completion - 12/2006

> TEAM PROJECT MANAGER Madeline Anz Slay, AIA

> > PROJECT ARCHITECT Madeline Anz Slay, AIA

> > PROJECT DESIGNER Madeline Anz Slay, AIA

NAME OF CONSULTANTS: Multiple Civil: Slay Engineering Co., Inc

> OWNER'S INFO / REFERENCE Mr. & Mrs. Stuart Lake LBJ, Texas 78204

PHASE II CONTRACTOR G.W. Anz Contracting Co. 27267 Natural Bridge Caverns Road San Antonio, Texas 78266

> CLIENT RELATIONSHIP: 15+ years

LAKE SIDE FAMILY RESIDENCE

Lake LBJ, Texas













Project Description

The project consists of a new two story family home on a site located at Lake LBJ, Texas. Orientation of the home to take advantage of lake views.

Professional Services Provided

Full Architectural Services, Design Concept, Interior space planning, Interior Finish Selections, Construction Drawings, Specifications, Code Review and Construction Administration.

Similarity in Services





Bldg Use: Residential

PROJECT FACTS

SLAY'S ROLE Prime Firm

DELIVERY METHOD
Design-Bid-Build

FINAL CONSTRUCTION COST (including change orders) Project Budget: \$ 1,366,000 Final Construction Cost: \$ 1,200,000

> FINAL PROJECT SIZE Renovation: 4,563 sf Addition: 600 sf

> > **DESIGN**

Start Date - 03/2001 End Date - 09/2001

CONSTRUCTION

Notice to Proceed - 05/2002 Substantial Completion - 02/2003

> TEAM PROJECT MANAGER Madeline Anz Slay, AIA

> > PROJECT ARCHITECT Madeline Anz Slay, AIA

> > PROJECT DESIGNER Madeline Anz Slay, AIA

NAME OF CONSULTANTS: Multiple Civil: Slay Engineering Co., Inc Structural: Lundy & Franke Engineers

> OWNER'S INFO / REFERENCE Mr. & Mrs. Walker 523 King William San Antonio, Texas, 78204

PHASE II CONTRACTOR G.W. Anz Contracting Co. 27267 Natural Bridge Caverns Road San Antonio, Texas 78266

CLIENT RELATIONSHIP:15 + years

1892 HISTORICAL RESTORATION KING WILLIAM DISTRICT

San Antonio, Texas




















Project Description

The 100+ year old Harnisch House in the King William District was restored to its former glory after a fire set by vandals destroyed the home. A 600 sf 2 car garage was connected to the original home via a covered walkway, the front facade was restored as well as, the second level porch, the North and West facades; all materials matched existing conditions.

Awarc

SA Conservation Society 2004 Historic Preservation Award

Professional Services Provided

Architectural Design, Construction Drawings and Specifications, Code Review, HDRC Review and Compliance, Present to City and Historic Committee and Construction Observation.

Similarity in Services

Residential Renovation Design in Historic Neighborhood, Construction Documents, Project Team Management and Construction Observation.





Bldg Use: Residential

PROJECT FACTS

SLAY'S ROLE Prime Firm

DELIVERY METHOD
Design -Bid-Build

FINAL CONSTRUCTION COST (Including change orders) Project Budget: \$ 750,00 Final Construction Cost: \$ 750,00 A & E Costs: \$ 27,830

FINAL PROJECT SIZE 6,624 sf

TYPE OF CONSTRUCTION
New Construction

DESIGN

Start date - 02/2002 End date - 11/2002

CONSTRUCTION

Notice to Proceed - 01/2003 Substantial Completion - 12/2003

> TEAM PROJECT MANAGER Madeline Anz Slay, AIA

> > PROJECT ARCHITECT Madeline Anz Slay, AIA

PROJECT DESIGNER Madeline Anz Slay, AIA

NAME OF CONSULTANTS: Multiple

Civil: Slay Engineering Co., Inc Structural: Lundy & Franke Engineers

OWNER'S INFO / REFERENCE

At the Request of the Client Not to be Disclosed

CONTRACTOR

At the Request of the Client Not to be Disclosed

> CLIENT RELATIONSHIP: 18+ years

TREEHOUSE RESIDENCE

Sendero Ranch, Texas



Project Description

A well-laid-out plan that fits well within the context of the site. Designed so that the siting of the Residence works with the natural flow of the landscape; nestled within the trees.

Professional Services Provided

Architectural Design, Design Concepts, Interior Space Planning, Finish Selections, Construction Drawings and Specifications, Code Review and Construction Observation.

Similarity in Services













Bldg Use: Residential

PROJECT FACTS

SLAY'S ROLE Prime Firm

DELIVERY METHOD
Design -Bid-Build

FINAL CONSTRUCTION COST (Including change orders) Project Budget: \$ 750,00 Final Construction Cost: \$ 750,00 A & E Costs: \$ 27,830

FINAL PROJECT SIZE 6,624 sf

TYPE OF CONSTRUCTION
New Construction

DESIGN

Start date - 02/2002 End date - 11/2002

CONSTRUCTION

Notice to Proceed - 01/2003 Substantial Completion - 12/2003

> TEAM PROJECT MANAGER Madeline Anz Slay, AIA

> > PROJECT ARCHITECT Madeline Anz Slay, AIA

PROJECT DESIGNER Madeline Anz Slay, AIA

NAME OF CONSULTANTS: Multiple Civil: Slay Engineering Co., Inc Structural: Lundy & Franke Engineers

> OWNER'S INFO / REFERENCE At the Request of the Client Not to be Disclosed

CONTRACTOR
At the Request of the Client
Not to be Disclosed

CLIENT RELATIONSHIP: 18+ years

TREEHOUSE RESIDENCE

Sendero Ranch, Texas



Project Description

A well-laid-out plan that fits well within the context of the site. Designed so that the siting of the Residence works with the natural flow of the landscape; nestled within the trees.

Professional Services Provided

Architectural Design, Design Concepts, Interior Space Planning, Finish Selections, Construction Drawings and Specifications, Code Review and Construction Observation.

Similarity in Services













THE VIEWS RESIDENCE

Spring Branch, Texas

Bldg Use: Residential

PROJECT FACTS

SLAY'S ROLE Prime Firm

DELIVERY METHOD
Design -Bid-Build

FINAL CONSTRUCTION COST (Including change orders) At the Request of the Client Not to be Disclosed

FINAL PROJECT SIZE

At the Request of the Client Not to be Disclosed

TYPE OF CONSTRUCTION
New Construction

DESIGN

Start date - 02/2001 End date - 08/2001

CONSTRUCTION

Notice to Proceed - 10/2001 Substantial Completion - 10/2002

> TEAM PROJECT MANAGER Madeline Anz Slay, AIA

> > PROJECT ARCHITECT Madeline Anz Slay, AIA

PROJECT DESIGNER Madeline Anz Slay, AIA

NAME OF CONSULTANTS: Multiple Civil: Slay Engineering Co., Inc Structural: Lundy & Franke Engineers

> OWNER'S INFO / REFERENCE At the Request of the Client Not to be Disclosed

CONTRACTOR
At the Request of the Client
Not to be Disclosed

CLIENT RELATIONSHIP: 20+ years



Project Description

The challenge was how to make this single family home a little more distinctive. The combination of natural stone and brick were used to differentiate the living spaces. Shifting of the planes of the facade and rotating the funtional aspects provided a visual relief to the Residence.

Professional Services Provided

Architectural Design, Design Concepts, Interior Space Planning, Finish Selections, Construction Drawings and Specifications, Code Review and Construction Observation.

Similarity in Services



















Bldg Use: Residential PROJECT FACTS

SLAY'S ROLE Prime Firm

DELIVERY METHOD Design -Bid-Build

FINAL CONSTRUCTION COST (Including change orders) At the Request of the Client Not to be Disclosed

FINAL PROJECT SIZE
At the Request of the Client
Not to be Disclosed

TYPE OF CONSTRUCTION
New Construction

DESIGN Start date - 02/2002 End date - 11/2002

CONSTRUCTION Notice to Proceed - 01/2003 Substantial Completion - 12/2003

> TEAM PROJECT MANAGER Madeline Anz Slay, AIA

> > PROJECT ARCHITECT Madeline Anz Slay, AIA

PROJECT DESIGNER Madeline Anz Slay, AIA

NAME OF CONSULTANTS: Multiple Civil: Slay Engineering Co., Inc Structural: Lundy & Franke Engineers

> OWNER'S INFO / REFERENCE At the Request of the Client Not to be Disclosed

CONTRACTOR At the Request of the Client Not to be Disclosed

> CLIENT RELATIONSHIP: 15+ years

LA GLORIA RANCH STRAW BALE CONSTRUCTION

Freer, Texas











Project Description

Residence was designed for Straw-bale construction. This sustainable method for building is naturally fire retardant, high insulation value, low cost and the renewable nature of straw leads itself to local availability.

Professional Services Provided

Architectural Design, Design Concepts, Interior Space Planning, Finish Selections, Construction Drawings and Specifications, Code Review and Construction Observation.

Similarity in Services

Residential Design with Straw-Bale Construction, Construction Documents, Project Team Management and Construction Observation.











CASA DE VISTA FINA

Lake Corpus Christi, Texas

Bldg Use: Residential

PROJECT FACTS

SLAY'S ROLE Prime Firm

DELIVERY METHOD
Design -Bid-Build

FINAL CONSTRUCTION COST (Including change orders) Project Budget: \$ 480,00 Final Construction Cost: \$ 480,00 A & E Costs: \$ 27,830

FINAL PROJECT SIZE 3,587 sq. ft.

TYPE OF CONSTRUCTION
New Construction

DESIGN Start date - 04/2003 End date - 10/2003

CONSTRUCTION

Notice to Proceed - 12/2003 Substantial Completion - 12/2004

> TEAM PROJECT MANAGER Madeline Anz Slay, AIA

> > PROJECT ARCHITECT Madeline Anz Slay, AIA

> > PROJECT DESIGNER Madeline Anz Slay, AIA

NAME OF CONSULTANTS: Multiple Civil: Slay Engineering Co., Inc Structural: Lundy & Franke Engineers

> OWNER'S INFO / REFERENCE At the Request of the Client Not to be Disclosed

CONTRACTOR At the Request of the Client Not to be Disclosed

> CLIENT RELATIONSHIP: 17+ years







Project Description

Softened by natural wood, stone and illuminated by natural light this open plan with outdoor living areas was design to suit the families lifestyle. Combined with large openings that enhance ventilation and water views, this Residence provides the quintessential Corpus Christ living.

Professional Services Provided

Architectural Design, Design Concepts, Interior Space Planning, Finish Selections, Construction Drawings and Specifications, Code Review and Construction Observation.

Similarity in Services









Relevant Project SLAY Architecture

Bldg Use: Mixed Use

PROJECT FACTS

SLAY'S ROLE

DELIVERY METHOD Design - Bid - Build

FINAL CONSTRUCTION COST On-Going

FINAL PROJECT SIZE On-Going

TYPE OF CONSTRUCTION

New Development

DESIGN Start date -11/2018 End date -On-Going

CONSTRUCTION

TEAM PROJECT MANAGER Madeline Anz Slay, AIA

> PROJECT ARCHITECT Madeline Anz Slay, AIA

> PROJECT DESIGNER Madeline Anz Slay, AIA

NAME OF CONSULTANTS Civil: Slay Engineering Landscape: Planned Environment Inc Surveyor: Open Range

OWNER'S INFO / REFERENCE Putnam Bridge / Miralomas Development Jeremy Griffiths p: 203.644.0360 Owner Rep: Slay Engineering Co., Inc

> CONTRACTOR Multi

CLIENT RELATIONSHIP: Slay Engineering

MIRALOMAS VILLAGE

10 Acre Site, Hwy 46, Boerne, Texas







Project Description

Miralomas is a master planned community in the Texas Hill country. The conservation development includes residential and commercial areas, trails, parks ,amenity center and hundreds of acres of green space.

Professional Services Provided

- Grocery Store / Corner Store approx. 12,000sf
- Multi-family / Townhomes 8-unit building for schematics
- "Sunday" houses / Guest Homes 1 unit for schematics
- Retail (cold-shell) with lofts above 1 building at 24,000sf for schematics

Tab G

Other Information That May be Helpful in the Evaluation





Tab G Other Information That May be Helpful in the Evaluation. Meeting the Needs of Webb County

Desirable Architectural Features Based upon Local Demand.

Maintaining the Character of the Community, keeping in mind the variety of neighbors and guests, SLAY does not seek a unique or distinct architectural style that is seen as a "SLAY Design". Rather we approach each project with the understanding that each project and client are unique, defined by a specific scope, budget, site and functional needs.

We believe "Design Excellence" is not measured by the creation of beautiful spaces alone, but in buildings that are functional, environmentally friendly, created within a high level of service and client involvement while respecting and maintaining the budget and schedule. The best architecture is one that is memorable to guests and the home owner; the result of a good collaboration between client and architect, this is the key to a successful project.

SLAY's Project Approach, Capabilities and Methodologies

The **Project Team** must be balanced with a diverse set of skills, personalities, and perspectives. We have found through past experience that truly effective teams invite many viewpoints and use their differences to be creative and innovative within the scope of the project; which leads to efficient and effective project solutions.

SLAY's Services

SLAY is prepared and capable of providing a full range of Professional Architectural Services with one point of contact for LHA.

- Provide Full Architectural Design:
 - + Project Management
 - + Program Evaluation and Assessment
 - + Master Planning
 - + Space Planning
 - + Design Services
 - + Preliminary and Design Development
 - + Construction Documents
 - + Interior Design Services
 - + Opinion of Probable Costs
 - + Bidding and Negotiation
 - + Construction Administration

SLAY's Consultants Team Involvement SLAY has "Teamed" with our Consultants on several successfully completed projects.

Synergy Structural engineering. Inc.

Structural Engineer

- Structural Engineering Design
- Structural Facility Analysis
- Structural Feasibility Studies
- Opinion of Probable Costs
- ADA + Code Compliance
- Trinity MEP Engineering, LLC

MEP Engineer

- MEP Engineering Design
- MEP Feasibility Studies/Programming
- MEP Facility Research + Analysis
- MEP Sustainable Bldg Practices
- Opinion of Probable Costs
- ADA + Code Compliance

Consultant Role

Our Team of Consultants are responsible for the overall success of their services, scope of work, coordination with SLAY and confirm that adequate staffing and support is given to meet the project scheduled, time-line and budget. The SLAY Team is available and has the necessary staff to meet Laredo's project goals and objectives.

- Provide the required Team Consultants and staff with the correct skill set and time availability to complete the project within wbb Coounty's schedule.
- Provide programming and conceptual designs as required.
- Provide "Value Based" recommendations for cost savings during the design stages.
- Provide Registered Accessibility Specialist, as an ADA Compliance review QC check.
- Provide detailed Opinions of Probable Cost using the latest information available; including discussion with contractors currently working on similar projects.
- Provide presentation materials for Webb County its Board members, stake holders and end users to utilize including hand renderings as required.
- Work closely with Construction Manager to keep the project on time and on budget.
- Provide recommendations on how to accomplish scope of work in best and most efficient manner, both economically, environmentally, and sustainably.
- Meet with Webb County and Stake Holders, as required.

All of the above are to be performed through a series of meetings and site visits in which the SLAY Team, the Home Owner and Webb County are involved.





Approach to Performing Services

- Meet with Webb County to determine scope, understand goals, resources, pressures.
- Provide a comprehensive program and schedule to Webb County.
- Schedule a kick-off meeting with any/all consultants and owner.
- Schedule systematic and programmed review sessions and design charettes with Laredo and all consultants.
- Keep focus on results.
- Use total Team resources.
- Focus on flexibility be ready to accommodate changes as they emerge from the review meetings.
- Coordination and input from ALL, is KEY.

SLAY employs several methods of ensuring the continuity of project objectives:

Effective Communication

There must be a clear understanding of the goals and expectations of the project by SLAY, consultants, and user groups. This is sustained by continual involvement of all interested parties, resulting in a project that functions in an effective and coordinated manner.

Intensive Planning Process

The design schedule must be carefully planned, the standards and design guidelines must be thoroughly reviewed, and there must be a comprehensive understanding of the owner's goals.

Comprehensive Issue Management

The SLAY Team anticipates and manages communications, decisions, and required activities for successful project delivery.

A comprehensive in-house checklist is an important element used on every project.

Responsive Design

We respond to the needs of the users and community. We provide alternative design concepts, if necessary, to the owner for review.

Timely and Efficient Execution

SLAY's state-of-the-art video conference equipment, computer infrastructure, and current software programs, allow for a seamless and quick exchange of information, printing, plotting, and communicating.

Continual Value Management

We continually analyze the project for alignment between scope, budget, and expectations. Pursuit of cost savings while maintaining integrity of the project is a team effort.

Integral Quality Management

We review early documents for constructability. The review meetings and follow-up task lists are key to quality management.

Webb County's Personnel Involvement

The SLAY Team recognizes the importance of listening to the user groups, to establish the best design for a project. Without that input, it is highly unlikely the project will ultimately be successful. We welcome Webb County's personnel involvement in all aspects and phases of the projects.







SLAY's Project Management Approach

Our approach to project management is one of discipline. Our process involves planning, organizing, and managing resources to bring about the successful completion of your project goals and objectives. We have compiled a design team that we have worked with on previous projects and have developed a good working relationship. The primary challenge of project management is to achieve all of the project goals and objectives while honoring the preconceived project constraints. Typical constraints are scope, time, and budget.

Step One: Definition of Scope and

Schedule Established
Step Two: Programming and Planning

Step Three: Schematic Design
Step Four: Design Development
Step Five: Construction Documents
Step Six: Bidding / Negotiation

Step Seven: Construction

Project Managers Are Involved From Day 1

Managing the *Project Approach* is a multi-step process and greatly encompasses communication from all individuals involved. Our Team's internal organization is effective and efficient in order to guarantee that communication flows smoothly, and so that ultimately, our projects are completed on time and with the utmost Client satisfaction. This internal organization specifically calls for Team involvement in all aspects of the projects we are working on.

SLAY Team will provide Webb County with the personnel, experience, equipment, and expertise required to perform the services in a timely and cost effective manner.

Coordination & Communication

From the initial onset of the project, our top personnel assigned to the project will have direct communication with Webb County and their representatives throughout the duration of the project. We believe that having communication between those directly involved will ensure that everyone will be aware of all aspects of the project is at any given time. The team members assigned will stay on the Team for the duration of the project to ensure that there is not time or schedule loss due to learning curves by new team members.

Team coordination will rely on effective communication between team members, using all available resources including face-to-face review meetings, email, video-conference and all of the project managers are equipped with IPads to access resources off site. Utilizing Building Information Modeling (BIM) is also an effective tool to communicate and to ensure faster approvals, reduced design surprises, and detecting potential conflicts.

Team Members are required to be accessible and to share knowledge equally. We maintain a state-of-the-art video conferencing system, including document cameras, to ensure that we are available at all times, even when we can't be on site. The main goal is to work collaboratively and openly share information to ensure the ultimate success of the project.

Cost Effective Design

SLAY always keeps the constructability of the project in mind when we design. A balance is required for Cost Effective Design solutions and SLAY understands that a vibrant, forward thinking project does not have to be cost prohibitive; simply put every design decision is a financial decision.

Our strength is our commitment to being creative during the design process and our goal is to consistently provide cost effective design solutions that are forward-thinking, flexible to accommodate future needs and easily maintained with a long life-cycle.

Design Objectives

- A cost effective approach to office and housing, provide architectural services of design and construction admin.
- Advancements occur rapidly, we help our Clients anticipate their future direction and design for office, administration & maintenance space & housing projects that can easily adapt to new technologies.
- We plan energy-efficient, low in maintenance, clean to the environment and healthier to their inhabitants projects.
- We select building materials that are durable and used in ways that allow for low initial costs, yet require little to maintain.
- We select efficient lighting, easy to re-lamp, accessible to maintenance people.





Sustainable Design

SLAY Architecture and our Team are committed to incorporating principles of sustainable design and energy efficiency into all of our projects. The result is an optimal balance of cost, environmental, societal and human benefits while meeting the mission and function of the intended office space and intended housing. Utilizing a sustainable design philosophy encourages decisions at each phase of design process that will reduce negative and health of the occupants, without compromising the bottom line.

Quality Control / Quality Assurance

Our team is responsive to the needs of our clients and has developed a flexible organization capable of producing reliable construction documents. We have various programs in place to achieve this, and the following is an overview:

Principal-In-Charge (PIC)

A Principal will be dedicated to providing the highest quality of service to Webb County. SLAY prides itself on having a decision-making PIC on every project, and having professional architects in the roles of project manager and design architect.

Checklist

This list includes all of the information project documents should contain and is a means to confirm information is properly documented and expressed. The checklist has been created in-house, over our 22+ years in business and previous experience. The checklist is utilized at various milestones of the project with the Project Manager and Production Manager reviewing the list to confirm its use and performing spot checks. The list is extensive, and not included in this document, but we will be happy to provide it to Webb County for review.

Cross-checking

A disciplined cross-check is conducted as well as a systematic process of confirming the service is meeting the specified project requirements and scope of the project. This involves the entire project team, including Webb County and all consultants.

Building Information Modeling (BIM)

Effective and organized use of REVIT (BIM) CAD technology ensures effective, constructible and accurate production of construction documents.

Code Reviews

Our team has found it very helpful to meet with governmental entities at various design stages to ensure proper interpretation of codes and local requirements and amendments. Each meeting is documented. This ensures a smooth permitting and construction inspection process.

Documenting Responses

To all review comments from meetings with governing entities, Webb County, user groups, and in-house coordination meetings. These meeting minutes can be distributed by any means the Webb County uses, including any form of electronic distribution and/or posting.

Systematic + Programmed Review Sessions During the design process where the client's needs are reviewed to verify that all requirements are being satisfied.

Construction Administration

We have professionals who visit projects under construction on a regular basis. These visits are in addition to regularly scheduled construction coordination meetings with the design team, Webb County, and contractor.

Keys to QA Success

- Consensus among all Team members and users on goals, scope, budget, and schedule at project inception.
- Constant responsiveness and feedback to provide review, accountability and document quality during design phases.
- Active participation and enhanced communication by experienced personnel familiar with the project.







Firm's Philosophy

Commitment to design excellence, innovation and sustainability. Since 2000, SLAY Architecture has created beautiful, dynamic, functional spaces with a focus on Service, Conservation and Community. Collaboration is a guiding force at SLAY, with our Clients as our partners we approach each project as a unique challenge. We see the world through the buildings we live, work, play, heal and educate in; therefore we strive to make each project as unique as each Client we work with.

A Core Value at SLAY is Service

Offering superb service to her clients is infused in the way Madeline Slay conducts business, and naturally, Madeline is honored to carry that passion to serve others. It is her privilege to offer her time and talent to further enrich communities, by creating projects that offer value, substance, and meaning to our neighbors that can extend to future generations. Always looking for ways that can make a difference, Madeline encourages her team to serve as well. She devotes herself to worthy causes throughout the area, including offering pro-bono services to a family who lost their home in a fire, working with an area shelter to offer a safe haven to women with children, serving with St. Joseph's Children's Home, working with Alpha Homes, Inc and with "Aggie Park"; as well as, helping many students through Independent Study Mentorship Programs.

Monica has followed her example by the many homes she has designed for *Habitat for Humanity*; she has received a Certificate of Excellence from State Senator 21 Judith Zaffirini for her contribution to the "Residential Sustainable Design Student Challenge". Monica participated in Career Day at Kennedy Zapata Elementary, served as American Institute of Architects - Laredo Chapter 2014 President. She is a Registered Accessibility Specialist with the State of Texas and many other organizations have benefited from her architectural efforts and her personal dedication to worthy causes throughout Laredo and Webb County.

SLAY Architecture Additional Expertise


- 3D Visualization samples of renderings are available upon request
- RAS Services for any 3rd Party Projects

Graphics / Marketing for Leasing













SLAY Architecture's Team Formation

Our approach is one of bringing together local design talent with specialists that concentrate in a particular field, who have complementary skills and are committed to a common purpose, performance goals, and approach for which they hold themselves mutually accountable. A successful project team has a shared mission, goal, and approach, and accomplishes their goals within a fixed time line. Our project team will rely on intense, collaborative work to accomplish a successful project for Laredo and the community. Open communication is required, with both sides keeping the other informed. We know the clear leadership path for our consultants so that communication may be expedited. The core competencies we require of our sub-consultants are:

- Thoughtful decision making.
- Teamwork that has been proven through our previous relationships.
- · Work standards aligned.
- The motivation to ensure the client gets a successful project.

Our expectation for the role of our consultants is that they are directly involved in the design and management of the project.

Designing Low Cost Efficient Homes

A residence is more than just shelter, they are the most important buildings in our lives. Our past, our present and our futures are lived within the walls we call home. Energy efficient residences are built to be healthy, providing clean indoor air and incorporating safe building materials to ensure a comfortable living space.

We have the knowledge on energy efficient products to design a residence that meets any green building goals. A straight forward design with clear construction methods will use less energy and water which means lower utility bills each month:

- Air sealing measures
- · Exterior envelope thermal performance

- Efficient lighting
- HVAC
- Hot water heating equipment
- Efficient ventilation.

SLAY will work with Webb County and their budget to ensure the most sustainable residence possible is designed. Buy setting stringent guidelines we have developed a multi-faceted approach to energy efficient residential design that targets several categories, including overall home energy savings, indoor air quality, water efficiency and material composition. We're committed to creating a healthier environment by following the U.S. Green Building Council's LEED for Homes. The result is a residence that is comfortable, energy-efficient and impeccably designed both inside and out.





Tab H

Forms

- 1. Conflict of Interest Questionnaire
- 2. Certification Regarding Debarment (H2048)
- 3. Certification regarding Federal Lobbying (Form2049)
- 4. Code of Ethics
- 5. House Bill 89 Form
- 6. Senate Bill 252 Form
- 7. Proof of Delinquent tax Owed to Webb County
- 8.Form 1295



CONFLICT OF INTEREST QUESTIONNAIRE

FORM CIQ

For vendor doing business with local governmental entity				
This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session.	OFFICE USE ONLY			
This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the vendor meets requirements under Section 176.006(a).	Date Received			
By law this questionnaire must be filed with the records administrator of the local governmental entity not later than the 7th business day after the date the vendor becomes aware of facts that require the statement to be filed. SeeSection 176.006(a-1), Local Government Code.				
A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An offense under this section is a misdemeanor.				
2.J Name of vendor who has a business relationship with local governmental entity.	1			
Madeline Anz Slay, AIA				
Check this box if you are filing an update to a previously filed questionnaire. (The law recompleted questionnaire with the appropriate filing authority not later than the 7th busine you became aware that the originally filed questionnaire was incomplete or inaccurate.)				
Name of local government officer about whom the information is being disclosed.				
NONE				
Name of Officer				
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with Complete subparts A and B for each employment or business relationship described. Attack CIQ as necessary. A. Is the local government officer or a family member of the officer receiving or life other than investment income, from the vendor? Oves Dano B. Is the vendor receiving or likely to receive taxable income, other than investment of the local government officer or a family member of the officer AND the taxable is local governmental entity?	h additional pages to this Form kely to receive taxable income, income, from or at the direction			
Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or other business entity with respect to which the local government officer serves as an officer or director, or holds an ownership interest of one percent or more. Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).				
Madeline Slay Novem				

CONFLICT OF INTEREST QUESTIONNAIRE

For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/Docs/LG/htm/LG.176.htm.For easy reference, below are some of the sections cited on this form.

<u>Local Government Code§ 176.001(1-a)</u>: "Business relationship" means a connection between two or more parties based on commercial activity of one of the parties. The term does not include a connection based on:

- **(A)** a transaction that is subject to rate or fee regulation by a federal, state, or local governmental entity or an agency of a federal, state, or local governmental entity;
- (B) a transaction conducted at a price and subject to terms available to the public; or
- **(C)** a purchase or lease of goods or services from a person that is chartered by a state or federal agency and that is subject to regular examination by, and reporting to, that agency.

Local Government Code§ 176.003(a)(2)(A) and (B):

- (a) A local government officer shall file a conflicts disclosure statement with respect to a vendor if:
 - (2) the vendor:
 - (A) has an employment or other business relationship with the local government officer or a family member of the officer that results in the officer or family member receiving taxable income, other than investment income, that exceeds \$2,500 during the 12-month period preceding the date that the officer becomes aware that
 - (i) a contract between the local governmental entity and vendor has been executed; or
 - (ii) the local governmental entity is considering entering into a contract with the vendor:
 - (B) has given to the local government officer or a family member of the officer one or more gifts that have an aggregate value of more than \$100 in the 12-month period preceding the date the officer becomes aware that:
 - (i) a contract between the local governmental entity and vendor has been executed; or
 - (ii) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code§ 176.00G(a) and (a-1)

- (a) Avendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship with a local governmental entity and:
 - (1) has an employment or other business relationship with a local government officer of that local governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
 - (2) has given a local government officer of that local governmental entity, or a family member of the officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any gift described by Section 176.003(a-1); or
 - (3) has a family relationship with a local government officer of that local governmental entity.
- (a-1) The completed conflict of interest questionnaire must be filed with the appropriate records administrator not later than the seventh business day after the later of:
 - (1) the date that the vendor:
 - (A) begins discussions or negotiations to enter into a contract with the local governmental entity; or
 - (B) submits to the local governmental entity an application, response to a request for proposals or bids, correspondence, or another writing related to a potential contract with the local governmental entity; or
 - (2) the date the vendor becomes aware:
 - (A) of an employment or other business relationship with a local government officer, or a family member of the officer, described by Subsection (a);
 - (B) that the vendor has given one or more gifts described by Subsection (a); or
 - (C) of a family relationship with a local government officer.

CERTIFICATION

REGARDING DEBARM ENT, SUSPENS ION , INELIGIBILITY AND VOLUNTARY EXCLUSION FOR COVERED CONTRACTS

PART A.

Federal Executive Orders 12549 and 12689 require the Texas Department of Agriculture (TOA) to screen each covered potential contractor to determine whether each has a right to obtain a contract in accordance with federal regulations on debarment, suspension, ine ligi bility, and voluntary exclusion. Each covered contractor must also screen each of its covered subcontractors.

In this certification "contractor" refers to both contractor and subcont ractor; " cont ract" refers to both contract and subcontract.

By signing and submitting this certification the potential contractor accepts the following terms:

- 1. The certification herein below is a material representation of fact upon which reliance was placed when this contract was entered into . If it is later determined that the potential contractor knowingly rendered an erroneous certification, in addition to other remedies available to the federal government, the Department of Health and Human Services , United States Department of Agriculture or other federal department or agency, or the TOA may pursue available remed ie s, including suspension and/or debarment.
- 2. The potential contractor will provide immediate written notice to the person to which this certification is submitted if at any time the potential contractor learns that the certification was erroneous when submitted or has become erroneous by reason of changed circumstances.
- 3. The words "covered contract", "deba rred", "suspended ", "ine ligible ", "partici pant", "person ", "principal", "proposa l", and "volunt arily excluded ", as used in this certification have meanings based upon materials in the Definitions and Coverage sections of federal rules implementing Executive Order 12549. Usage is as defined in the attachment.
- 4. The potential contractor agrees by submitting this certification that, should the proposed covered contract be entered into, it will not know ingly enter into any subcontract with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the Department of Health and Human Services, United States Department of Agriculture or other federal department or agency, and/or the TDA, as applicable.

Do you have or do you anticipate having subcontractors under this proposed contract? **Ex** Yes

DNo

- 5. The potential contractor further agrees by submitting this certification that it will include this certification titled "Certification Regarding Deba rment, Suspension, Ine li gibili ty, and Voluntary Exclusion for Covered Contracts" without modification, in all covered subcontracts and in solicitations for all covered subcontracts.
- 6. A contractor may rely upon a certification of a potential subcontractor that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered contract, unless it knows that the certification is erroneous. A contractor must, at a minimum, obtain certifications from its covered subcontractors upon each subcontract's initiation and upon each renewal.
- 7. Nothing contained in all the foregoing will be construed to require establishment of a system of records in order to render in good faith the certification required by this certification document. The knowledge and information of a contractor is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
- 8. Except for contracts authorized under paragraph 4 of these terms, if a contractor in a covered contract knowingly enters into a covered subcontract with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transact ion, in addition to other remedies available to the federal gove rnment, Department of Health and Human Services, United States Department of Agricultur e, or other federal department or agency, as applicable, and/or the TOA may pursue available remedies, including suspension and/or debarment.

PART B. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION FOR COVERED CONTRACTS

Indicate in the appropriate box which statement applies to the covered potential contractor:

- **D** The potential contractor certifies, by submission of this certification, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ine li gible, or voluntarily excluded form participation in this contract by any federal department or agency or by the State of Texas.
- D The potential contractor is unable to certify to one or more of the terms in this certification. In this instance, the potential contractor must attach an explanation for each of the above terms to which he is unable to make certification . Attach the explanation(s) to this certification.

Name of Contractor Madeline Anz Slay LLC	o. or Social Security No.	Program No.		
	4-2982580	RFQ 2023-008		
Madeline Slay	Nc	vember 17,2022		
Signature of Authorized Representative		Date		
MAdeline Anz Slay				
Printed/Typed Name and Title of				

Authorized Representative

Texas Department of Form H2049
Agriculture January 2008

CERTIFICATION REGARDING FEDERAL LOBBYING(Certification for Contracts, Grants, Loans, and Cooperative Agreements)

PART A. PREAMBLE

Federal legisl ation, Section 319 of Public Law IO1-121 generally prohibits entities from using federally appropriated funds to lobby the executive or legislative branches of the federal government. Section 319 specifically requires disclosure of certain lobbying activities. A federal government-wide rule, "New Restrictions on Lobbying", published in the Federal Regis ter, February 26, 1990, requires certification and disclosure in specific instances.

PART B. CERTIFICATION

This certification applies only to the instant federal action for which the certification is being obtained and is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$100,000 for each such failure.

The undersigned certifies, to the best of his or her knowledge and belief, that:

- 1. No federally appropriated funds have peen paid or will be paid, by or on behalf of the undersi gned, to any person for influencing or attempting to influence an officer or employee of any agency, a member of Congress, an officer or employee of Congress, or an employee of a member of Congress in connection with the awarding of any federal contract, the making of any federal grant, the making of any federal loan, the entering into of any cooperative agreement, or the extension, continuati on, renewa l, amendment, or modification of any federal contract, grant, loan, or cooperative agreement.
- 2. If any funds other than federally appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a member of Congress, an officer or employee of Congress, or an employee of a member of Congress in connection with these federally funded contract, subcontract, subgrant, or cooperative agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report Lobbying ", in accordance with its instructions. (If needed, contact the Texas Department of Agriculture to obtain a copy of Standard Form-LLL.)

3. The undersigned shall require that the language of this certification be included in the award documents for all covered subawards at all tiers (including subcontracts, subg rants, and contracts under grants, loans, and cooperative agreements) and that all covered subrecipients will certify and disclose accordingly.

Do you have or do you anticipate having covered subawards under this transaction?

D Yes

D No

Name of Contractor/Potential	Vendor ID No. or Social Security No.	Program No.		
Contractor Madeline Anz Slay LLC	74-2982580	RFQ 2023-008		
dba. SLAY Architecture				

Name of Authorized Representative	Title
Madeline Anz Slay, AIA	President
Madelin Slay	<u> </u>

Signature - Authorized Representative

November 17,2022

Date

WEBB COUNTY PURCHASING DEPT. QUALIFIED PARTICIPATING VENDOR CODE OF ETHICS AFFIDAVIT FORM

STATE OF TEXAS *
KNOW ALL MEN BY THESE PRESENTS: COUNTY OF WEBB *
BEFORE ME the undersigned Notary Public, appeared Madeline Anz Slay the herein-named "Affiant", who is a resident of Bexar County, State of Texas and upon his/her respective oath, either individually and/or behalf of their respective company/entity, do hereby state that I have personal knowledge of the following facts, statements, matters, and/or other matters set forth herein are true and correct to the best of my knowledge.
I personally, and/or in my respective authority/capacity on behalf of my company/entity do hereby confirm that I have reviewed and agree to fully comply with all the terms, duties, ethical policy obligations and/or conditions as required to be a qualified participating vendor with Webb County, Texas as set forth in the Webb County Purchasing Code of Ethics Policy posted at the following address: http://www.webbcountytx.gov/PurchasingAgent/PurchasingEthicsPolicy.pdf
I personally, and/or in my respective authority/capacity on behalf of my company/entity do hereby further acknowledge, agree and understand that as a participating vendor with Webb County, Texas on any active solicitation/proposal/qualification that I and/or my company/entity failure to comply with the Code of Ethics policy may result in my and/or my company/entity disqualification, debarment or make void my contract awarded to me, my company/entity by Webb County. I agree to communicate with the Purchasing Agent or his designees should I have questions or concerns regarding this policy to ensure full compliance by contacting the Webb County Purchasing Dept. via telephone at (956) 523-4125 or e-mail to the Webb County Purchasing Agent to joel@webbcountytx.gov.
Executed and dated this 17 day of November , 20 22
Madeline Slay Signature of Attiant
Madeline Anz Slay LLC, dba SLAY Architecture Printed Name of Affiant/Company/Entity
SWORN to and subscribed before me, this 17 day November , 20 22
My a. Li
MYRA A. LEIJA NOTARY PUBLIC, STATE OF TEXAS Notary Public, State of Texas Comm. Expires 08-22-2024 Notary ID 126637656

Offeror: Complete & Return this Form with Response Submission.

House Bill 89 Verification

I, MAdeline Anz Slay, AIA , the undersigned representative of (company or business name) Madeline Anz Slay Architecture LLC, dba SLAY Architecture
(heretofore referred to as company) being an adult over the age of eighteen (18) years of age, after being duly
sworn by the undersigned notary, do hereby depose and verify under oath that the company named above,
under the provisions of Subtitle F, Title 10, Government Code Chapter 2270:
Does not boycott israel currently; and
2. Will not boycott Israel during the term of the contract.
Pursuant to Section 2270.001, Texas Government Code:
1. "Boycott Israel" means refusing to deal with, terminating business activities with, or otherwise taking any
action that is intended to penalize, inflict economic harm on, or limit commercial relations specifically with Israel,
or with a person or entity doing business in Israel or in an Israeli-controlled territory, but does not include an
action made ordinary business purposes; and
2. "Company" means a for-profit sole proprietorship, organization, association, corporation, partnership, joint venture, limited partnership, limited liability partnership, or an limited liability company, including a wholly owned subsidiary, majority-owned subsidiary, parent company or affiliate of those entities or business association that exist to make a profit.
Naheline Any Alas
Signature of Company Representative
Signature of Company Representative
November 17,2022
Date
On this 17 day of November, 20 22, personally appeared
MAdeline Anz Slay , the above named person, who after by me
being duly sworn, did swear and confirm that the above is true and correct.
$\mathcal{L}_{\mathcal{L}}}}}}}}}}$
Notary Seal Yulian Yuli
Notary Signature MYRA A. LEIJA Notary Signature
Notary Public, State of Texas
Notary ID 126637666 Notary ID 126637666
V NOLDIVID FANGANDE DE TITO

Offeror: Complete & Return this Form with Response Submission. Senate Bill 252 Certification

November 17, 2022 Date

siness napter ebsite ection			
ebsite			
action			
er into			
ich do			
Lopez			
III, Webb County Purchasing Agent at (956) 523-4125 or via email at joel@webbcountytx.gov			
i			

PROOF OF NO DELINQUENT TAXES OWED TO WEBB COUNTY

Name Madeline Anz Slay County.	owes no delinquent property taxes to Webb
MAdeline Anz Slay,LLC dba SLAY Architecture	owes no property taxes as a business in Webb County.
(Business Name)	_ · · · · · · · · · · · · · · · · · · ·
Madeline Anz Slay (Business Owner)	owes no property taxes as a resident of Webb County.
Madeline Slay	·
Person who can attest to the above inf	ormation
* SIGNED NOTORIZED DOCUME WEBB COUNTY.	ENT AND PROOF OF NO DELINQUENT TAXES TO
The State of Texas County of Webb	
Before me, a Notary Public, on this da me (or proved to me on the oath of _S	y personally appeared <u>Madeline Anz Slay</u> , know to LAY Architecture to be the person whose name
	nt and acknowledged to me that he executed the same for the
Given under my hand and seal of office	ce this 17 day of November 20 22
Notary Public, State of Texas	
MYRA A. LEIJA E Notary Public, State of Texas	
Comm. Expires 08-22-2024 Notary ID 126637656	WPA A. LETTA
My commission expires the 17 day	(Print name of Notary Public here)

CERTIFICATE OF INTERESTED PARTIES

FORM **1295**

					1 of 1
	Complete Nos. 1 - 4 and 6 if there are interested parties. Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.		OFFICE USE ONLY CERTIFICATION OF FILING		
1	 Name of business entity filing form, and the city, state and country of the business entity's place of business. Madeline Anz Slay Architecture LLC, dba SLAY Architecture San Antonio, TX United States 		Certificate Number: 2022-956862		
2	Name of governmental entity or state agency that is a party to the	e contract for which the form is	Date Filed: 11/17/2022		
	being filed. Webb County		Date Acknowledged:		
3	description of the services, goods, or other property to be provided under the contract. RFQ 2023-008				
	Self Help Center Home Plans TCDP#7220013			Nature of	interest
4	Name of Interested Party	City, State, Country (place of busine	ess)	(check applicable)	
SI	ay, Madeline	San Antonio, TX United States		Controlling X	Intermediary

				1	
5	Check only if there is NO Interested Party.				
6	UNSWORN DECLARATION M. C. J. J. J. C. J.			/	,
	My name is Madeline Anz Stay	and my date of b	oirth is	09/01/	1969.
	My address is 123 Altgelt Hvenuc (street)	Jan Antonio, t	, _ ate)	7820 ((zip code)	, <u>45/4</u> . (country)
I declare under penalty of perjury that the foregoing is true and correct.					
	Executed in Bexar County, State of Texas , on the 7 day of November 20 22 (month) (year)				
	Madelin II				
	Signature of authorized agent of contracting business entity (Declarant)				