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Project Location:  
County Court at Law II  
1110 Victoria St. Ste. 404  Laredo, TX 78040 

1.  Scope of Work

PHASE I: Judges Bench, Lower Bench, Jury Wall 

Demo work:  
Remove carpet  
Remove court reporter, court coordinator, court clerk side desks 
Remove Judge’s and witness bench   
Remove jury wall and jury chairs  
Remove the corner “bailiff” desk  

Additions:  
Replace the carpet with ceramic tile   
Build Judges Bench (with conduits for network, electricity, and other cables)  
Build Witness stand (with conduits for network, electricity, and other cables)  
Build Lower bench (court report, court coordinator, court clerk desk/table with conduits for network, 
electricity, and other cables for four stations)  
Build jury wall  

PHASE II: Audience section, jury room and small mediation rooms 

Demo work:  
Remove carpet  
Remove benches 

Additions:  
Replace the carpet with ceramic tile 
Refurbish pews   

PHASE III: Judge’s chambers 

Demo work:  
Remove carpet (office and restroom) 

Additions:  
Replace the carpet with ceramic tile 

Rizuma Construction, LLC will also provide the following:

Building Permit. Rizuma Construction, LLC will pay for permit.
Labor for scope of work.
Haul off all demolished materials.
All materials for wood work (Mahogany) for Judge’s bench, witness stand, lower bench and jury wall. 
Stain for re-furbishing pews to match existing.

No painting is included.

All ceramic tile, thinset and grout to be provided by Webb County.




