

**INDEPENDENT CONTRACTOR AGREEMENT
“WEBB COUNTY/LIFT STATION/MANHOLE REHABILITATION PROJECT”
PHASE II/MAY 2020**

STATE OF TEXAS *

KNOW ALL MEN BY THESE PRESENTS:

COUNTY OF WEBB *

This Agreement is made and entered into by and between **WEBB COUNTY, TEXAS**, a Political Subdivision of the State of Texas (hereinafter “Owner”) and **SOUTHERN TRENCHLESS SOLUTIONS, LLC.**, (hereinafter “Contractor”).

For and in consideration of the mutual covenants herein set forth, and other good and valuable consideration, the Parties do hereby agree as follows:

1. **DESCRIPTION OF PROJECT:** “Webb County Utilities Dept./Rehabilitation and Pump replacement for Lift Stations #1, #3, and Manhole Rehabilitation Phase II, under Buy-Board Contract 555-18, Scope of Services, Plans & Technical Specifications, together with and including any and all addendums to the ITB”

2. **PREMISES DEFINED:** As used herein, “Premises” is defined as the site where the work specified will be performed which shall be located at the Webb County Utilities/Wastewater Dept. facility located at 1806 Margarita Ln., Rio Bravo, Webb County, Texas 78046.

3. **SCOPE OF WORK:** Contractor agrees to perform the following work for Owner as set forth in (“Webb County Utilities Dept./Rehabilitation and pump replacement for Lift Station #1/Jimenez St. & Lift Station #3/Espejo Molina Rd., and Manhole Rehabilitation Phase II, under Buy-Board Contract 555-18, Scope of Services, Plans & Technical Specifications, together with and including any and all addendums to thereto”) attached hereto as Exhibit “A” together with and including the Buy Board Contract (BBC) No. 555-18 including Contractor’s Scope of Work and Itemized cost proposals in the total amount of \$850,774.00 as submitted by and awarded to Southern Trenchless Solutions, LLC., a Texas Limited Liability Company”, attached hereto as Exhibits “B”, are hereby incorporated herein by reference as fully written out as set forth and attached hereto for all intents and purposes and/or as described on the above listed invitation to bid/public notice issued by the County of Webb, Texas. Contractor agrees that all work shall be performed in a good and workmanlike manner.

4. **CONTRACT SUM:** In exchange for Contractor’s performance of services under this Agreement, Owner shall pay to Contractor the following amount(s): **EIGHT HUNDRED FIFTY THOUSAND, SEVEN HUNDRED SEVENTY-FOUR AND 00/100 DOLLARS (\$850,774.00).** Any and all payments/disbursements by Webb County shall be made payable to contractor based on an numbered and itemized payment application for percentage of completion of the various base bid item(s) for the project as agreed to and made by Contractor to Owner, which shall be approved by **Tomas Sanchez, Director, Webb County Utilities Dept., the Project Supervisor**, after inspecting the progress of completed work and materials on site at the Premises. Said approvals shall not be unduly withheld or delayed.

Owner shall make final payment (including the costs and expenses incurred due to change order(s) completed during this project and completion of the Work and then release the **Five percent (5%) retainage** that Owner previously retained) to Contractor on the day the Project is completed and approved by **Tomas Sanchez, Director, Webb County Utilities Dept., the Project Supervisor**, or its designated and authorized representative, on behalf of Owner. Said approvals shall not be unreasonably withheld or delayed.

It is hereby expressly acknowledged, consented and agreed to by Contractor that the final payment due for the services rendered pursuant to this Agreement shall not be issued to Contractor until Contractor has signed and sworn to the Final Bills Paid Affidavit confirming payment to each of its subcontractors, laborers, suppliers, and materialmen in full for all labor and materials to Contractor for or in connection, renovation, or repair of improvements on or relating to the subject project/property or any portion thereof, pursuant to and in accordance with Sections 53.085 and 53.259 of the Texas Property Code, and that the intentional, knowing, or reckless making of a false or misleading statement in the Affidavit constitutes a criminal offense under said sections cited herein-above and is a Class A Misdemeanor.

5. **RETAINAGE:** OWNER shall withhold from each installment payment to CONTRACTOR a retainage of FIVE (5%) percent. The retainage shall be paid to CONTRACTOR upon final completion of the work. Completion of the work shall be considered final upon written approval by OWNER's designated representative.

6. **CHANGE ORDERS:** In the event either party requests a change from the agreed Scope of Work or Quote in this Agreement, a written change order making such a request shall be prepared by Contractor in accordance with the proposed change. If the Owner or Third-Party Inspector ("Inspector") requests a change be executed, Owner or Inspector shall, in a timely manner, inform Contractor (via email) of the request. Contractor shall then prepare a written change order in accordance with said request and submit to Owner for Owner's approval and signature. As soon as Owner signs the change order approving the proposed change, Owner shall submit, via email, the approved/signed order to Contractor. Contractor shall begin performance in accordance with change order only after Contractor receives the written and approved/signed change order. If Contractor requests a change order, Contractor shall prepare a written change order, submit it to Owner for its approval and signature, and the resultant change only will begin on the approved change after Contractor receives the signed change order. Change orders may increase the payment the Owner must pay to Contractor. **IN NO EVENT MAY THE TOTAL COST OF CHANGE ORDERS EXCEED TWENTY-FIVE PERCENT (25%) OF THE TOTAL AMOUNT OF THIS AGREEMENT.**

7. **NOTICES/CONTACT PERSONS:** Any notice or communication required or permitted hereunder shall be sufficiently given if sent via electronic transmission to the contact persons for CONTRACTOR and/or OWNER as follows:

To Contractor at:	Southern Trenchless Solutions, LLC., c/o Ramon Closner, Manager 1200 West Expressway 83. La Feria, TX., 78559
-------------------	--

Ph. (956) 227-0354
ramon@southern trenchlessolutions.com

To Owner at:

WEBB COUNTY, TEXAS
Tomas Sanchez, Jr., Director
Webb County Utilities Dept.
(956) 523-5586 off / (956) 480-8216 cell
tomsanchez@webbcountytx.gov

8. INCORPORATION OF BUY BOARD CONTRACT/INVITATION TO BID/PROPOSAL-QUOTE: The terms, project specifications, requirements and/or any and all conditions contained in the (“Webb County Utilities Dept./Rehabilitation and pump replacement for Lift Station #1/Jimenez St. & Lift Station #3/Espejo Molina Rd., and Manhole Rehabilitation Phase II, under Buy-Board Contract No. 555-18, Scope of Services, Plans & Technical Specifications, together with and including any and all addendums to the BBC/ITB”), **Exhibit “A”**, together with and including the Contractor’s Responsive Scope of Work and Cost Proposals submitted by and awarded to **Southern Trenchless Solutions, LLC., a Texas Limited Liability Company**”, attached hereto as **Exhibit “B”**, which Exhibits are hereby incorporated herein by reference as fully written out as set forth and attached hereto for all intents and purposes.

9. DATE OF COMMENCEMENT: Within **FIVE (5) CALENDAR DAYS** of being issued a Notice to Proceed from the County, **but in no event shall the commencement date be later than FRIDAY JUNE 5th, 2020, and shall be completed within ONE HUNDRED TWENTY (120) CALENDAR DAYS** after the date of commencement of construction.

10. SUBSTANTIAL COMPLETION: Substantial Completion is the stage in the progress of the completion of the work covered by this Agreement where the work at the Premises is sufficiently complete in accordance with the work specified in “Scope of Work” as set forth in (“Webb County Utilities Dept./Rehabilitation and pump replacement for Lift Stations #1, #3, and Manhole Rehabilitation Phase II, under Buy-Board Contract (BBC) No. 555-18, Materials & Labor Pricing/Scope of Services, Plans & Technical Specifications, together with and including any and all addendums to the ITB”), attached hereto as **Exhibit “A”** including completion of all post-construction clean-up on and about the Premises, which shall be required to be confirmed in writing as being substantially completed, by the execution and issuance of a Certificate of Substantial Completion that is dated and signed by both the Project Engineer and Owner, so that the Owner (or Owner’s tenant) can occupy and/or utilize the Premises for the intended use.

11. TERM, DATE FOR SUBSTANTIAL COMPLETION/LIQUIDATED DAMAGES: The date of substantial completion of this construction project shall be **ONE HUNDRED TWENTY (120) CALENDAR DAYS** after the date of commencement of construction as set forth the written and dated notice to proceed issued by Owner to Contractor.

The time set forth in the proposal for the completion of the Work is an essential element of the Agreement. For each working day under the conditions described in the preceding Paragraph that

any work shall remain uncompleted after the expiration of the working days specified in the Agreement, together with any additional working days allowed, the amount per day given in the following schedule will be deducted from the money due or to become due the Contractor, not as a penalty but as liquidated damages.

Said Contractor further agrees to begin the work on or before the **FIFTH (5th) CALENDAR DAY** following the date set by the Owner's written notice to proceed, **but in no event shall the commencement date be later than FRIDAY JUNE 5th, 2020**, and to **CONTINUOUSLY PURSUE AND COMPLETE THE WORK** within **ONE HUNDRED TWENTY (120) CALENDAR DAYS**.

Contractor and Owner do hereby acknowledge that "actual damages are uncertain and would be difficult of ascertainment" and therefore both parties do hereby mutually agree that the following stipulated sum of per diem liquidated damages is a reasonable amount. The parties further express and acknowledge that the amount of liquidated damages is meant to be "compensatory" and not "punitive", and Contractor further agrees to pay, as liquidated damages, the sum of SIX HUNDRED DOLLARS (\$600.00) for each consecutive day there-in-after the date of substantial completion, as herein provided above in Section 11.

12. OWNER'S RIGHT TO TERMINATE: Owner may terminate this Agreement upon thirty (30) days prior written notice. If Owner terminates this Agreement, then Contractor shall only be paid for the work performed or expenses incurred prior to the receipt of the notice of termination.

13. INSURANCE: Contractor and Subcontractor Insurance: The financial integrity of Contractor is of interest to the Owner, therefore, subject to the right of Contractor to maintain reasonable deductibles in such amounts as are approved by the Owner. Contractor shall obtain and maintain in full force and effect for the entire duration of this agreement, and any extension hereof, at Contractor's sole expense, insurance coverage written on an occurrence basis, by companies authorized and admitted to do business in the State of Texas and rated A or better by A.M. Best Company (Best's Key Insurance Company Rating Guide, current edition and/or as amended) and/or otherwise acceptable to Webb County/Webb County Risk Manager, the following types and amounts:

The Contractor shall not commence work under this Agreement until it has obtained all the insurance required under this paragraph and such insurance has been approved by the Owner, or shall the Contractor allow any subcontractor to commence work on its Subcontract until the insurance required of the Subcontractor has been so obtained and approved.

a. Compensation Insurance: The Contractor shall procure and shall maintain during the life of this Contract Workers' Compensation Insurance as required by applicable State or Territorial law for all of his/her employees to be engaged in work at the site of the project under this Contract and, in case of any such work sublet, the Contractor shall require the Subcontractor similarly to provide Workmen's Compensation Insurance for all of the latter's employees to be engaged in such work unless such employees are covered by the protection afforded by the Contractor's Workers' Compensation Insurance. In the case where any class

of employees engaged in hazardous work on the project under this Contract and is not protected under the Workers' Compensation Statute, The Contractor shall provide and shall cause each Subcontractor to provide adequate employee's liability insurance for the protection of such of his/her employee as are not otherwise protected.

b. Contractor's Public Liability Insurance, Contractor's Property Damage Insurance and Vehicle Liability Insurance in the amount of not less than \$1,000,000 for bodily injury, including accidental death, to any one person and an amount not less than \$1,000,000 on account of any one occurrence; Property Damage in the amount not less than \$100,000 per occurrence and \$200,000 aggregate; and Vehicle Liability of \$100,000 for any one person or \$200,000 for each occurrence.

c. The Contractor shall procure and shall maintain during the life of his Contract, insurance in the amounts listed in Subparagraphs a and b.

d. Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability Insurance: The Contractor shall either (1) require each of his/her Subcontractor to procure and shall maintain during the life of his /her Subcontractor, Subcontractor's Public Liability and Property Damage Insurance and Vehicle Liability Insurance of the type and in the amount specified in Subparagraph b. above or, (2) insure the activities of his/her Subcontractors in his/her policy specified in Subparagraph b, above.

e. Scope of Insurance and Special Hazards: The insurance required under Subparagraph a and b, above, shall provide adequate protection for the Contractor and his/her Subcontractor's, respectively, against damage claims which may arise from operations under this Contract, whether such operations be by the insured or by any one directly or indirectly employed by him/her and also against any of the special hazard which may be encountered in the performance of this Contract.

f. Builder's Risk Insurance (Fire and Extended Coverage): The Contractor shall procure and shall maintain during the life of this Contract Builder's Risk Insurance (Fire and Extended Coverage on a 100 percent (100%) completed value basis on the insurable portion of the project. The Owner, the Contractor, and Subcontractor (as their interests may appear), shall be named as the Insured.

g. Proof of Carriage of Insurance: The Contractor shall furnish the Owner with certificates showing the type, amount, class of operations covered, effective dates and dates of expiration of policies. Such certificates shall also contain substantially the following statement: "The Insurance covered by this certificate will not be cancelled or materially altered, except after ten (10) days written notice has been received by the Owner."

The Owner, the Contractor, and Subcontractor (as their interests may appear), shall be named as Insureds or Additional Insureds.

h. Webb County, Texas, a political subdivision of the State of Texas shall be named as an additional name insured party with respect to General Liability, Builder's Risk, Fire and/or

Automobile Liability. A blanket waiver of subrogation in favor of Webb County, Texas, a political subdivision of the State of Texas shall be contained in the Workers' Compensation, and all liability policies.

14. PAYMENT AND PERFORMANCE BONDS: *PLEASE BE ADVISED THAT THIS PROJECT REQUIRES BOTH A PAYMENT & PERFORMANCE BOND FROM THE CONTRACTOR.*****

A Performance Bond is required for construction work if the contract is in excess of \$100,000 and a Payment Bond is required if a construction contract is in excess of \$25,000 in statutory compliance with applicable provisions of the Texas Government Code.

Contractor shall supply the required Performance/Payment bonds to the Webb County Purchasing Director within Seven (7) days of execution of this Agreement or not later than Two (2) working days prior the date of the scheduled pre-construction meeting which shall be the "DEADLINE" for compliance herewith and which both parties have mutually agreed to as an "Express Condition Precedent" to this contract.

Bonds must be issued by companies authorized and admitted to do business in the State of Texas and rated B+ or better by A.M. Best Company (Best's Key Rating Guide, current Edition, and as amended) and/or otherwise acceptable to the Owner.

**** THE NOTICE TO PROCEED SHALL NOT BE ISSUED TO THE CONTRACTOR BY WEBB COUNTY WITHOUT THE DELIVERY OF ALL STATUTORILY REQUIRED PERFORMANCE AND/OR PAYMENT BONDS AND/OR PROOF OF ALL REQUIRED INSURANCE POLICIES TO WEBB COUNTY BY CONTRACTOR AS PER SECTION 7 "NOTICES" NOT LATER THAN TWO (2) WORKING DAYS PRIOR THE DATE OF THE SCHEDULED PRE-CONSTRUCTION MEETING "DEADLINE". IF THE CONTRACTOR FAILS TO PROVIDE SAID BONDS OR INSURANCE POLICIES BY THE DEADLINE SHALL CONSTITUTE A DEFAULT OF YOUR CONTRACT AND WEBB COUNTY SHALL AT THEIR SOLE OPTION AWARD THE CONTRACT TO THE NEXT LOWEST BIDDER OR RE-ADVERTISE THIS PROJECT FOR NEW BIDS/PROPOSALS. ****

15. RELATIONSHIP OF PARTIES: Contractor is engaged under this Agreement as an "INDEPENDENT CONTRACTOR" and not as an agent or employee of Owner. Contractor is not entitled to benefits of any kind to which Owner's employees are entitled, including but not limited to unemployment compensation, workers' compensation, health insurance, or retirement benefits. Contractor assumes full responsibility for payment of all federal, state and local taxes or contributions, including but not limited to, unemployment insurance, social security, Medicare, and income taxes with respect to Contractor and Contractor's employees. This Agreement does not create a partnership or a joint venture between the parties hereto, nor does it authorize either party to serve as the legal representative or agent of the other. Neither party has any right or authority to assume, create, or incur any liability or any obligation of any kind, express or implied, against, or in the name of, or on behalf of the other party.

16. SUCCESSORS AND ASSIGNS: This Agreement may not be assigned or subcontracted, in

full or in part, by either party without first obtaining written consent of the other party. The parties shall not be relieved of its full responsibility for completion of work because of subletting of any portion of the work. This Agreement shall be binding upon and shall ensue to the benefit of the parties hereto and their respective successors, transferees, and assigns.

17. INDEMNITY: CONTRACTOR SHALL DEFEND, INDEMNIFY, AND HOLD OWNER HARMLESS FROM ANY AND ALL LOSS, EXPENSE, COST, OR LIABILITY (INCLUDING REASONABLE LEGAL FEES AND EXPENSES), ARISING FROM ANY CLAIM OR CAUSE OF ACTION FOR ANY LOSS OR DAMAGE CAUSED BY OR ARISING FROM THE PERFORMANCE OF CONTRACTOR'S OBLIGATIONS UNDER THIS AGREEMENT, INCLUDING, BUT NOT LIMITED TO, THE CONDUCT OF CONTRACTOR'S EMPLOYEES AND/OR ANY ACTS PERFORMED UNDER THIS CONTRACT AND THAT RESULT FROM ANY NEGLIGENT ACT, ERROR, OR OMISSION OF THE CONTRACTOR OR OF ANY PERSON EMPLOYED BY THE CONTRACTOR. IN CASE OF ANY SUCH CLAIM, CONTRACTOR, UPON NOTICE FROM OWNER, COVENANTS TO DEFEND ANY SUCH ACTION OR PROCEEDING. THE CONTRACTOR SHALL ALSO SAVE AND HOLD HARMLESS THE OWNER FROM AND AGAINST ANY AND ALL EXPENSES, COURT COSTS, INCLUDING, BUT NOT LIMITED TO, ATTORNEY'S FEES THAT MIGHT BE INCURRED IN LITIGATION OR OTHERWISE DEFENDING OR PROSECUTING THE CLAIMS.

18. COMPLIANCE WITH LAWS: Contractor agrees that it will, in its performance of its obligations hereunder, fully comply with all applicable laws, regulations and ordinances of all relevant authorities, including, but not limited to, those pertaining to safety, and shall obtain all licenses, registrations, or other approvals required in order to fully perform its obligations hereunder. Contractor represents and warrants that all improvements made to the property shall comply with the Americans with Disabilities Act (ADA) and all other applicable Federal/State Codes, regulations, and laws.

19. SEVERABILITY: Should any part of this Agreement be rendered or declared invalid by a court of competent jurisdiction of the State of Texas, such invalidation of such part or portion of this Agreement shall not invalidate the remaining portions thereof, and they shall remain in full force and effect.

20. GOVERNING LAW/VENUE: This agreement shall be governed by and construed and interpreted in accordance with the laws of the State of Texas, without regard to choice of law rules of any jurisdiction. The parties hereby further agree that for any litigation regarding this agreement that venue lies exclusively in Webb County, Texas.

21. DEFAULT AND TERMINATION: In the event either party interferes with the general progress of this Project intentionally, or by negligence, or intentional or negligent delay, the non-defaulting party may complete the same or cause the same to be completed and charge all sums of money so expended for the completion of this Agreement against the defaulting party, and the defaulting party shall reimburse the non-defaulting Party for any loss sustained thereby.

22. ATTORNEY'S FEES: In the event either party breaches any of the terms of this

Agreement whereby the party not in default employs attorneys to protect or enforce its rights hereunder and prevails, then the defaulting party agrees to pay the other party reasonable attorney's fees incurred by such other party.

23. **ENTIRE AGREEMENT:** This Agreement and its Exhibits shall constitute the complete and exclusive written expression of the intentions of the parties hereto and shall supersede all previous communications, representations, agreements, promises or statements, either oral or written, by and between the parties. Any modifications to this Agreement must be in writing and signed by the party sought to be bound.

24. **EXHIBITS:** This agreement is expressly made subject to full the following documents that are attached hereto and fully incorporated herein by reference and made a part of this agreement as if fully set forth herein for all intents and purposes:

1. ("**Webb County Utilities Dept./Rehabilitation and pump replacement for Lift Station #1/Jimenez St. & Lift Station #3/Espejo Molina Rd., and Manhole Rehabilitation Phase II, under Buy-Board Contract No. 555-18, Material & Labor Pricing/Scope of Services, Plans & Technical Specifications, together with and including any and all addendums to the BBC/ITB**"), attached hereto as **Exhibit "A"**.
2. Contractor Southern Trenchless Solutions, LLC.'s Scope of work/services and Cost \$\$ Proposal in the amount of \$850,774.00 as this Courts prior award to Southern on 1/27/2020 in response to ("**Webb County Utilities Dept./Rehabilitation and pump replacement for Lift Station #1/Jimenez St. & Lift Station #3/Espejo Molina Rd., and Manhole Rehabilitation Phase II, under Buy-Board Contract No. 555-18, Scope of Services, Plans & Technical Specifications, together with and including any and all addendums to the BBC/ITB**"), attached hereto as **Exhibits "B, B-1 & B-2"**.
3. Payment Bond (To be provided by Contractor Prior to Issuance of Notice to Proceed). (See Section 14**).
4. Performance Bond (To be provided by Contractor Prior to Issuance of Notice to Proceed). (See Section 14**).
5. Insurance Coverages, Liability, Worker's Comp., Builder's Risk, etc. (To be provided by Contractor Prior to Issuance of Notice to Proceed).
6. Webb County's General Conditions, see **Exhibit "C"**.
7. City of Laredo Technical Standards Specifications as required by the City of Laredo's Land Development Code Chapter, as listed on City of Laredo Website, see **SECTION 24-58 STANDARD TECHNICAL SPECIFICATION MANUAL (04-0-18, 2/02/04) Article III-27**. (Not attached!/XL-extra-large file.) "**Exhibit D**".
8. Webb County's Notice to Proceed Letter "**Exhibit E**".

25. **OMISSIONS:** If any punctuation, word, clause, sentence, or provision necessary to give meaning, validity, or effect to any portion of this Agreement shall be omitted here-from, then it is hereby declared that such omission was unintentional and that the omitted element shall be included in order to give meaning, validity, and/or effect to any portion of this Agreement.

26. **MATERIALMEN/SUPPLIERS:** Contractor within 10 days from the date of the execution of this agreement shall provide an updated and current listing of all Subcontractors and/or Materialmen or Suppliers, and all laborers, used by the Contactor to Webb County and Contractor shall notify the Owner in writing whenever changes occur, and Contractor shall provide the Owner with an updated listing within FIVE (5) working days of upon request for an updated listing. Contractor will immediately notify the Owner in writing of any Subcontractors and/or Materialmen or Suppliers, and all laborers, independent contractors, and/or other such materialmen and/or suppliers services that are discontinued and/or that have been added to their workforce.

27. **REQUEST FOR PAYMENT SUBMISSION:** All request for payments are to be made payable to Contractor by dated and signed invoice(s). Said invoice and/or request for progress payments shall be submitted in writing to **Tomas Sanchez, Jr., Director, Webb County Utilities Dept., the Project Supervisor**, or its' designated and authorized representative, on behalf of Owner for review and approval of same. Upon review and approval of the request for payment by **Tomas Sanchez, Director, Webb County Utilities Dept., the Project Supervisor** on behalf of Owner, the Webb County Utilities Director shall then forward the approved request for the payment amount **[less Five percent (5%) retainage]** to the Webb County Business Office to process the progress payment request. Payment will be mailed to Contractor or made available for pick up at the Webb County Business Office.

28. **COMPLIANCE WITH APPLICABLE LAWS AND ORDINANCES:** Contractor agrees to comply at all times with all federal, state, county, and/or City of Laredo building, development codes, city building permits, rules, regulations, ordinances and laws, and Contractor shall not permit the Premises or any part thereof to be used for (a) any offensive, noisy, or dangerous activity that would pose a health or safety risk; (b) the creation or maintenance of a public nuisance, (c) anything which is against public regulations or rules of any public authority at any time applicable to the Premises; or (d) any purpose or any manner which will obstruct, interfere with, or infringe on the rights of other tenants or adjoining properties.

29. **LEGAL CONSTRUCTION:** In case any one or more of the provisions contained in the Agreement shall for any reason be held to be invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect any other provision thereof and this Agreement shall be construed as if such invalid, illegal, or unenforceable provision had never been contained herein.

30. **AMENDMENT:** No amendment, modification, or alteration of the terms of this Agreement hereof shall be binding unless the same be in writing, dated subsequent to the date hereof, and approved by the Webb County Commissioner's Court and duly executed by both of the parties hereto.

31. **TIME OF ESSENCE:** Time is of the essence of this Agreement and each and every

covenant, condition, and provision herein contained.

32. ADDITIONAL PROVISIONS:

Inconsistencies. Where there exists any inconsistency between this Agreement and other provisions of collateral contractual agreements that are made a part hereof by reference or otherwise, the provisions of this Agreement shall control.

Entire Agreement. This Agreement incorporates all the agreements, covenants, and understandings between the parties hereto concerning the subject matter hereof, and all such covenants, agreements, and understandings have been merged into this written Agreement. No other prior agreement or understandings, verbal or otherwise, of the parties or their agents shall be valid or enforceable unless signed by both parties and attached hereto and/or embodied herein.

Confidentiality. Any confidential information provided to or developed by Consultant in the performance of this Agreement shall be kept confidential, unless otherwise provided by law, and shall not be made available to any individual or organization without the prior approval of **WEBB COUNTY**.

Headings. The headings used herein are for convenience of reference only and shall not constitute a part hereof or affect the construction or interpretation hereof.

Waiver. The failure on the part of any party to exercise or to delay in exercising, and no course of dealing with respect to any right hereunder shall operate as a waiver thereof; nor shall any single or partial exercise of any right hereunder preclude any other or further exercise thereof or the exercise of any other right. The remedies provided herein are cumulative and not exclusive of any remedies provided by law or in equity, except as expressly set forth herein.

Consequential Damages. Neither party shall be liable to the other for consequential damages, including, without limitation, loss of use or loss of profits, incurred by one another or their subsidiaries or successors, regardless of whether such damages are caused by breach of contract, will-full misconduct, negligent act or omission, or other wrongful act of either of them.

Counterparts. This Agreement may be executed in any number of and by the different parties hereto on separate counterparts, each of which when so executed shall be deemed to be an original, and such counterparts shall together constitute but one and the same document.

Terminology and Definitions. All personal pronouns used herein, whether used in the masculine, feminine, or neutral, shall include all other genders; the singular shall include the plural and the plural shall include the singular.

Rule of Construction. The parties hereto acknowledge that each party and its legal counsel have reviewed and revised this agreement, and the parties hereby agree that the normal rule of construction to the effect that any ambiguities are to be resolved against the drafting party shall not be employed in the interpretation of this agreement or any amendments or exhibits hereto.


This Agreement becomes effective when signed by the last party whose signing makes the Agreement fully executed.

IN WITNESS WHEREOF, the parties aforesaid have duly executed the foregoing instrument, or caused the same to be executed in duplicate originals on this 13th day of MAY, 2020.

**INDEPENDENT CONTRACTOR:
SOUTHERN TRENCHLESS SOLUTIONS, LLC.**
A Texas Limited Liability Company

By: 
RAMON CLOSSNER, MANAGER
Date: May 13th, 2020

WEBB COUNTY, TEXAS


TANO E. TIJERINA
WEBB COUNTY JUDGE
May 13th, 2020

ATTESTED:


Margie Ramirez-Ibarra
Webb County Clerk

APPROVED AS TO FORM:


Ray Rodriguez, Asst. General Counsel
Webb County Civil Legal Division

*By law, this office may only advise or approve contracts or legal documents on behalf of its clients. It may not advise or approve a contract or legal document on behalf of other parties. Our review of this document was conducted solely from the legal perspective of our client. Our approval of this document was offered solely for the benefit of our client. Other parties should not rely on this approval, and should seek review and approval of their own respective attorney(s).

Passed and approved by the Webb County Commissioners Court on
January 27th, 2020; Item No. 25 Award of Buy Board Contract No. 555-18 (BBC)/Southern Trenchless Solutions, LLC.

Passed and approved by the Webb County Commissioners Court on
February 10th, 2020; Item No. 9 (d). Approval of Construction Contract Southern Trenchless/BBC No. 555-18.



P O Box 8084; Weslaco, TX 78599
 1200 W Exp 83, La Feria, TX 78559
 Ph# 956-277-0354 Fax# 956-277-0355
Adminstx@southern-trenchless.com

JS Quote Issued: 9/25/2019
 Quote: 9210 JMS

Invoice Issued: _____

Invoice: _____

Purchase Order # _____

2019 Rio Bravo Wastewater Improvements

Project: Webb County - Rio Bravo Lift Station #1 Improvements

Gorman-Rupp Engineered Systems LE Triplex factory pump package						
Prime Assisted Centrifugal Pump & John Deere Model 4045T Four Cylinder, Four Cycle, Diesel Engine						
Buyboard Contract #555-18						
Line No.	Item No.	Description	QTY	UNIT	Unit Price	Total
1	376	Travel and Mobilization	1	EA	\$ 5,500.00	\$ 5,500.00
2	54	Set up 6" bypass	2	ea	\$ 2,750.00	\$ 2,750.00
3	65	Operate 6" bypass	21	day	\$ 1,045.00	\$ 21,945.00
4	misc	Gorman Rupp Model PA6C60-4045T	1	ea	\$ 150,000.00	\$ 150,000.00
5	misc	Gorman Rupp Model PA6C60-4045T	1	ea	\$ 40,000.00	\$ 40,000.00
6	163	Galvanized Fence and gate	100	ft	\$ 22.00	\$ 2,200.00
7	139	Installation of New Manhole(0-6')	1	ea	\$ 5,500.00	\$ 5,500.00
8	140	Extra Depth for New Manhole	15	ft	\$ 495.00	\$ 7,425.00
9	157	Repair/Rehab 8" Flex base	70	SY	\$ 82.50	\$ 5,775.00
10	Sec47	5 man crew - Standard Hours	600	hrs	\$ 75.00	\$ 45,000.00
11	Sec48	5 man crew - Nonstandard Hours	150	hrs	\$ 225.00	\$ 33,750.00
12	132	Access Pit (>15'-20'deep)	1	ea	\$ 19,000.00	\$ 19,000.00
13	138	Modified Trench Safety	22	vf	\$ 550.00	\$ 12,100.00
14	398	Pipe / confined space manhole entry system	21	day	\$ 1,650.00	\$ 34,650.00
15	171	Crane with operator	1	day	\$ 5,500.00	\$ 5,500.00
						\$ 391,095.00
Exclusions <ul style="list-style-type: none"> 1 Waste site for sludge to be provided by Webb County. 2 Water to be provided by Webb County at no charge to Southern Trenchless, LLC. 3 Waste site for recovered solid material to be provided cost free by Webb County. 						
Instructions: ** Upon Receipt of Signed Proposal & Purchase Order we will begin to execute contract.						
Notes: *** Standard and non-standard labor is to perform demolition of existing equipment,removal and replacement of all suction lines to include 316 SS support brackets, installations of new pumps and all electrical associated for connections of pumps.						
Signature: _____ Print Name: _____ Title: _____						

We Appreciate Your Business!!!





P O Box 8084; Weslaco, TX 78599
 1200 W Exp 83, La Feria, TX 78559
 Ph# 956-277-0354 Fax# 956-277-0355
Adminstx@southern-trenchless.com

JS Quote Issued: 9/25/2019
 Quote: 9210 JMS

Invoice Issued: _____

Invoice: _____

Purchase Order # _____

2019 Rio Bravo Wastewater Improvements

Project: Webb County - Rio Bravo Lift Station #3 Espejo Molina North 2 Improvements

Gorman-Rupp Engineered Systems LE Duplex factory pump package

Prime Assisted Centrifugal Pump & John Deere Model 4045T Four Cylinder, Four Cycle, Diesel Engine

Buyboard Contract #555-18

Line No.	Item No.	Description	QTY	UNIT	Unit Price	Total
1	376	Travel and Mobilization	1	EA	\$ 5,500.00	\$ 5,500.00
2	54	Set up 6" bypass	2	ea	\$ 2,750.00	\$ 5,500.00
3	65	Operate 6" bypass	21	day	\$ 1,045.00	\$ 21,945.00
4	misc	Gorman Rupp T4 Super- T Series	1	ea	\$ 75,500.00	\$ 75,500.00
5	misc	Gorman Rupp Model PA6C60-4045T	1	ea	\$ 40,000.00	\$ 40,000.00
6	163	Galvanized Fence and gate	100	ft	\$ 22.00	\$ 2,200.00
7	139	Installation of New Manhole(0-6')	1	ea	\$ 5,500.00	\$ 5,500.00
8	140	Extra Depth for New Manhole	15	ft	\$ 495.00	\$ 7,425.00
9	157	Repair/Rehab 8" Flex base	70	SY	\$ 82.50	\$ 5,775.00
10	Sec47	5 man crew - Standard Hours	600	hrs	\$ 75.00	\$ 45,000.00
11	Sec48	5 man crew - Nonstandard Hours	150	hrs	\$ 225.00	\$ 33,750.00
12	132	Access Pit (>15'-20'deep)	1	ea	\$ 19,000.00	\$ 19,000.00
13	138	Modified Trench Safety	22	vf	\$ 550.00	\$ 12,100.00
14	398	Pipe / confined space manhole entry system	21	day	\$ 1,650.00	\$ 34,650.00
15	171	Crane with operator	1	day	\$ 5,500.00	\$ 5,500.00
						\$ 319,345.00

Exclusions

- 1 Waste site for sludge to be provided by Webb County.
- 2 Water to be provided by Webb County at no charge to Southern Trenchless, LLC.
- 3 Waste site for recovered solid material to be provided cost free by Webb County.

Instructions ** Upon Receipt of Signed Proposal & Purchase Order we will begin to execute contract.

Notes *** Standard and non-standard labor is to perform demolition of existing equipment, removal and replacement of all suction lines to include 316 SS support brackets, installations of new pumps and all electrical associated for connections of pumps.

Signature: _____

Print Name: _____

Title: _____

We Appreciate Your Business!!!



P O Box 8084; Weslaco, TX 78599
 1200 W Exp 83, La Feria, TX 78559
 Ph# 956-277-0354 Fax# 956-277-0355
Adminstx@southern-trenchless.com

JMS Quote Issued: 11/25/2019

Quote: 9319

Invoice: _____
 Invoice Date: _____

Purchase Order # _____

Buyboard Contract No. 555-18

Project: Webb County - Rio Bravo Wastewater Improvements - Phase II

Line No.	Item No.	Description	QTY	UNIT	Unit Price	Total
1	377	Mobilization	1	EA	\$ 5,500.00	\$ 5,500.00
2	360	Manhole Rehabilitation - Cementitious (up to 1" cementitious mortar)	2,512	SF	\$ 16.00	\$ 40,192.00
3	361	Manhole Rehabilitation - Epoxy (up to 125 mils Carboline 4500 Epoxy)	2,512	SF	\$ 16.00	\$ 40,192.00
4	358	Premium Frame & Cover - 30"	22	EA	\$ 1,650.00	\$ 36,300.00
5	366	Manhole Bench Rebuild	22	EA	\$ 825.00	\$ 18,150.00
					Total	\$ 140,334.00

Exclusion: 1 Water to be provided by Webb County at no charge to Southern Trenchless Solutions, LLC.
 2 Waste Site to be provided by Webb County at no charge to Southern Trenchless Solutions, LLC.

Instructions: ** Upon Receipt of Signed Proposal & Purchase Order we will begin to execute contract.

Signature: _____ Print Name: _____

Title: _____



We Appreciate Your Business!!!

WEBB COUNTY/SOUTHERN TRENCHLESS SOLUTIONS LIFT STATION/MANHOLE PHASE II
Scope of Work for Rio Bravo Waste Water Improvements
MAY 13, 2020
"EXHIBIT B"

Lift Station #1/Jimenez St.

- a) Travel and Mobilization
- b) Installation of new manhole, extra depth for new manhole, modified trench safety and access pit
- c) 6" Set Up, operate 6" bypass, maintain water column down to avoid (SSO), provide 24hr watch
- d) Remove electrical power to the lift station
- e) Pressure wash wet well and remove debris & sludge
- f) Start demolition of lift station, removal of old piping and pumps, removal of fence
- g) Pour new slab of concrete and run all necessary conduit and mechanical piping, installation of new access hatch
- h) Install new pump skid by use of a crane or other heavy machinery (Sky Track)
- i) Installation of new fence
- j) Rehab process of lift station wet well,
 - A) Vacuum all water and silt of wet well and properly dispose of waste at a state certified disposal
 - B) Set up scaffold system and pressure wash using 5000 psi to remove all fats, oils and greases
 - C) Apply coating of manhole mortar 1-4 inches thick
 - D) Apply Carboline 4500 Epoxy Coating
 - E) Test Epoxy Coating by means of Halliday Detection Machine

Lift Station #3/Espejo Molina Rd.

- a) Travel and Mobilization
- b) Installation of new manhole, extra depth for new manhole, modified trench safety and access pit
- c) 6" Set Up, operate 6" bypass, maintain water column down to avoid (SSO), provide 24hr watch
- d) Remove electrical power to the lift station
- e) Pressure wash wet well and remove debris & sludge
- f) Start demolition of lift station, removal of old piping and pumps, removal of fence
- g) Pour new slab of concrete and run all necessary conduit and mechanical piping, installation of new access hatch
- h) Install new pump skid by use of a crane or other heavy machinery (Sky Track)
- i) Installation of new fence
- j) Rehab process of lift station wet well,
 - A) Vacuum all water and silt of wet well and properly dispose of waste at a state certified disposal
 - B) Set up scaffold system and pressure wash using 5000 psi to remove all fats, oils and greases
 - C) Apply coating of manhole mortar 1-4 inches thick
 - D) Apply Carboline 4500 Epoxy Coating
 - E) Test Epoxy by means of Halliday Detection Machine




WEBB COUNTY/SOUTHERN TRENCHLESS SOLUTIONS LIFT STATION/MANHOLE PHASE II
Scope of Work for Rio Bravo Waste Water Improvements
MAY 13, 2020
"EXHIBIT B"

Phase 2 Wastewater Manhole Improvements and Locations

- a) Stage 4... 1828 Margarita (New Manhole)
- b) Stage 4... 501 Pena Dr (Rehab manhole using cementitious/epoxy system, remove and replace manhole ring and cover, adjust riser rings, rebuild bench and invert)*
- c) Stage 4... 539 Morales (New Manhole)
- d) Stage 4... 3520 Montes (Rehab manhole using cementitious/epoxy system, remove and replace manhole ring and cover, rebuild bench and invert)*
- e) Stage 3... 3518 Solis (Rehab manhole using cementitious/epoxy system, remove and replace manhole ring and cover, rebuild bench and invert)
- f) Stage 3... 552 Valdez (Rehab manhole using cementitious/epoxy system, remove and replace manhole ring and cover, rebuild bench and invert)
- g) Stage 3... 540 Valdez (Rehab manhole using cementitious/epoxy system, remove and replace manhole ring and cover, rebuild bench and invert)
- h) Stage 3... 514 Valdez (Rehab manhole using cementitious/epoxy system , with new manhole ring and cover, rebuild bench and invert)
- i) Stage 2... 1510 Jacobita Rd (Rehab manhole using cementitious/epoxy system, remove and replace manhole ring and cover, rebuild bench and invert)
1516 Jacobita Rd (Rehab manhole using cementitious/epoxy system, remove and replace manhole ring and cover, rebuild bench and invert)
- j) Stage 2 506 Hernandez (Rehab manhole using cementitious/epoxy new manhole ring and cover, rebuild bench and invert)*
- k) Stage 2... 3711 Jimenez (Rehab using cementitious/epoxy system, remove and replace manhole ring and cover, rebuild bench and invert)*
- l) Stage 2... 466 Hernandez (Rehab using cementitious/epoxy system, remove and replace manhole ring and cover, rebuild bench and invert)*
- m) Stage 2... 554 Valdez (Rehab using cementitious/epoxy system, remove and replace manhole ring and cover, rebuild bench and invert)
- n) Stage 2... north side of Lift Station #6 (Fiber Glass Repair kit, lid and cover) *
- o) Stage 1... 1806 Margarita Ln waste water treatment plant. south east corner (Rehab manhole using cementitious/epoxy system, remove and replace manhole ring and cover, adjust riser rings)
- p) Stage 1... 402 Hernandez (Rehab manhole using cementitious/epoxy system, remove and replace new manhole ring and cover)*
- q) Stage 1... 522 Cadena (Televised)*
- r) Stage 1... 1226 Paseo De Danubio (Televised)*
- s) Stage 1... 3514 Tays (Rehab mahole using cementitious/epoxy system, adjust riser rings , remove and replace manhole ring and cover)
- t) Stage 1... Emy (Between Cadena & Morales) (Rehab manhole using cementitious/epoxy system, adjust using riser rings, remove and replace manhole ring and cover)

Stage 1... Emy (Between Morales & Rodriquez) (doughnut Risers, lid and cover)

Stage 1... Emy (Between Rodriquez & Hernandez) (Riser, lid and cover)



WEBB COUNTY/SOUTHERN TRENCHLESS SOLUTIONS LIFT STATION/MANHOLE PHASE II
Scope of Work for Rio Bravo Waste Water Improvements

MAY 13, 2020
"EXHIBIT B"

Along with the original 15 manholes listed, 8 more were added to complete the 22 man hole limit. Contact with several residents has been made to grant access to some manholes in the city of El Cenizo for the process of repair and maintenance.

Manholes with a (*) indicates; Recently added to the existing list of "phase 2" from the email previously sent on February 24, 2019.

If there are any questions, comments, or concerns about the new added manholes, please feel free to contact us via email, call, or txt any time.

MARGIE R. IBARRA
COUNTY CLERK
FILED

2020 MAY 26 PM 3:45

WEBB COUNTY, TEXAS

BY *ZL* DEPUTY