STATE OF TEXAS §
0120CT -4 AM{): 03

COUNTY OF WEBB § WEBB COUNTY, TEXAS

PROFESSIONAL SERVICES CONTRACT8

W

M s DEPUTY

ENGINEERING CONSULTING
WITH
GDJ ENGINEERING, LLC

This Contract is made and entered into in Laredo, Webb County, Texas between Webb
County, a political subdivision of the State of Texas, hereinafter referred to as "County",
and GDJ Engineering, LLC a Texas Limited Liability Company, hereinafter referred to
as "Consultant".

NOW THEREFORE, the parties agree as follows:

Consultant represents that it is qualified, duly licensed, and practicing under the laws of
the State of Texas, and capable of performing the services hereinafter set forth in
connection with designated Project(s) for Webb County.

I.  General Provisions:

A. Consultant shall NOT commence any work pursuant to this Contract until
Consultant has been thoroughly briefed on the scope for any county civil
engineering infrastructure projects to be undertaken by Consultant. Consultant
shall also NOT commence any work pursuant to this Contract regarding any
Projects which involves the coordination of transportation planning services
with the Laredo & Webb County Metropolitan Planning Organization (“MPO”)
and Texas Department of Transportation (TXDOT) unless it has been
authorized by the County. All Work done by Consultant pursuant to this
Contract shall only to be undertaken by the Consultant pursuant to a written
Work Authorization approved by the County, which shall be incorporated and
made part of this Contract, and Consultant has been notified in writing to
proceed with the Work Authorization pursuant to a “Notice to Proceed”.

B. Consultant, in consideration of the compensation set forth in each approved

Work Authorization, shall render the services necessary for:

a) Monitoring MPO meetings and providing periodic analysis to and
recommendations to designated Webb County personnel.

b) Assisting the County with the overall development and planning of
infrastructure projects such as road and bridge improvements in Webb
County.

c) Prepare opinions of probable cost on selected planned infrastructure
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projects in Webb County for proper financial planning.

d) Attend, meetings with county staff, local, state, and federal agencies when
requested, as it pertains to infrastructure projects in Webb County.

e) Assist County Right away acquisition process.

f) Provide assistance with ADA projects/compliance.

g) Assist with the preparation of environmental review records or impact
statements.

h) Assist County in developing scope of services and cost estimates for
consulting contracts, and construction projects as well as for funding being
requested through bond series issues, and/or State and Federal grant
programs.

1) Assist County in identifying funding opportunities from the Metropolitan
Planning Organization, TxDOT and other sources.

C. The Consultant shall be represented by a registered professional architect and/or
engineer licensed to practice in the State of Texas concerning the Project(s)
undertaken under this Contract, including but not limited to scope of services
meetings, staff review meetings, and meetings for acceptance of the project, and
for permits subject to the approval of municipal, State, and federal agencies,
where applicable. All documents submitted for review shall bear the seal of a
registered professional architect and/or engineer.

11. Work Authorization:

A. Services authorized by the County under this Contract to be performed by
Consultant shall be identified in a written Work Authorization submitted to the
County by Consultant. The Work Authorization shall include a detailed “Scope
of Services”, Method(s) of Compensation, Consultant’s Schedule to Complete
the Work Authorization, and a listing of special reimbursable expenses, if any.
Each Work Authorization shall also include a detailed Project Description with
an anticipated completion schedule. The County shall review each Work
Authorization and notify the Consultant of any matters that require clarification
or correction before submitting the Work Authorization to the County for
approval by its Commissioners Court.

B. The County shall be authorized, with commissioners court approval, to make
changes to any Work Authorization by supplemental work authorization. Each
supplemental work authorization shall include: an updated schedule of completion
for the work authorized, compensation and methods of compensation. The
supplemental work authorization may contain additional instructions or provisions
specific upon certain aspects of this Contract pertinent to the additional Work to be
undertaken under a supplemental work authorization.

III. Materials:
Consultant shall furnish, at its own expense, all labor, materials, equipment,
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Iv.

VI

supplies and other items necessary to complete the services to be provided pursuant
to this Contract and under any work authorization.

Personnel:

The Consultant represents that it has, or will secure at its own expense, all
personnel and equipment required to perform the services for which it is
responsible under this Contract. Such personnel will not be employees of County.

Length of Consultant Services and Assignment of Work:

This Contract with Consultant shall be for an initial term of three (3) years beginning
September 1, 2022 and ending August 31, 2025. This Contract may be terminated by
County as provided in Article VIII of this Contract.

This Contract shall serve as the master agreement between Consultant and County,
while the County may request individual projects or other services on an as-needed
basis through the issuance of individual work authorizations as described under Article
II.

Compensation and Payment:

A. County shall pay and the Consultant agrees to accept payment for the services
performed under a work authorization and shall be in accordance with the
following method of compensation, as defined and indicated herein:

e Lump Sum or Fixed Price Method

The type and amount of compensation for service rendered under a Work Authorization
shall be described on the Work Authorization. The type and amount of compensation
for services described in Article II shall be a Lump Sum Payment. Lump Sum
compensation shall be the total fixed price amount payable under the Lump Sum
Method (including all payroll costs, overhead costs, other direct costs, fees,
subconsultants and specialist costs for the service to be provided in the Work
Authorization) unless there is a change in the scope of work, or other conditions
stipulated in any supplemental Work Authorization which will alter the Lump Sum
Payment.

B. The Consultant will submit to County, for services rendered under an approved
work authorization, an itemized billing statement showing charges for such
services performed under a work authorization accompanied by any additional
documentation requested by County. These statements shall be sworn to be true
and correct by the Consultant, or an officer or agent thereof, having knowledge
of the facts set forth. The Consultant shall not include on these statements any
item payable or chargeable under any other agreement with County. Consultant
shall not be entitled to any compensation or expense reimbursement other than
as set forth in the work authorization. County shall review each statement and
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VIIL

approve it with modifications, if any, as it may deem appropriate. County
agrees to pay each statement plus all amounts payable within thirty (30) days
after County approves it. Further, the approval or payment of each statement
shall not be considered evidence of performance by the Consultant to the point
indicated by such statement or of the receipt or acceptance by County of the
work covered by the statement.

C. Payments for completed phase, task or components of the Scope of Service
under a Work Authorization are due and payable monthly on the basis of the
Consultant's estimate of the percentage of completion of the phase or task.

D. No payment request made under this clause shall exceed the estimated amount
and value of the work and services performed by the Consultant under any work
authorization. The Consultant shall prepare the estimates of work performed
and shall supplement them with such supporting data as County may require.

E. Upon satisfactory completion of the work performed under this Contract and as
a condition before final payment under this Contract and any work
authorization or as a termination settlement under this Contract the Consultant
shall execute and deliver to County a release of all claims against County
arising under, or by virtue of, this Contract, except claims which are specifically
exempted by the Consultant to be set forth therein. Unless otherwise provided
in this Contract, by State law or otherwise expressly agreed to by the parties to
this Contract, final payment under this Contract or settlement upon termination
of this Contract shall not constitute a waiver of County's claims against the
Consultant or its sureties under this Contract.

F. Final payment under this Contract or settlement upon termination of this
Contract shall not constitute a waiver of County's claims against the Consultant
under this Contract.

Additional Services:

A. All work performed by Consultant, which is either described in this paragraph
or not included in the Work Authorization shall constitute additional services.
These shall include:

i.  Copies of final reports, studies, drawings and other data in excess of sets
required herein.
ii.  Services not otherwise included in this contract.

B. CONSULTANT SHALL NOT PERFORM ANY WORK WHICH
CONSTITUTES ADDITIONAL SERVICES UNTIL A CONTRACT
AMENDMENT HAS BEEN APPROVED IN WRITING BY THE PARTIES
AND CONSULTANT HAS RECEIVED WRITTEN AUTHORIZATION TO
PROCEED FROM COUNTY.
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VIII. Termination of Contract and/or Suspension of Work:
A. Termination:

ii.

iil.

1v.

This Contract may be terminated in whole or in part, including each Work
Authorization, in writing by either party in the event of substantial failure by
the other party to fulfill its obligations under this Contract or any work
authorization through no fault of the terminating party, provided that no such
termination may be effected unless the other party is given (1) not less than
ten (10) calendar days written notice (delivered by certified mail, return
receipt requested) of intent to terminate and (2) an opportunity for
consultation with the terminating party before termination.

This Contract and any work authorization may be terminated in whole or in
part in writing by County for its convenience, provided that the Consultant is
given (1) not less than ten (10) calendar days written notice (delivered by
certified mail, return receipt requested) of intent to terminate, and (2) an
opportunity for consultation with County prior to termination.

If termination for default is affected by County, an equitable adjustment in
the price provided for in this Contract under any work authorization shall be
made, but (1) no amount shall be allowed for anticipated profit on
unperformed services or other work, and (2) any payment due to the
Consultant at the time of termination may be adjusted to cover any additional
costs to County because of the Consultant's default.

If termination for default is effected by the Consultant, or if termination for
convenience is effected by County, the equitable adjustment shall include a
reasonable profit for services or other work performed. The equitable
adjustment for any termination shall provide for payment to the Consultant
for services rendered and expenses incurred prior to the termination, in
addition to termination settlement costs reasonably incurred by the Consultant
relating to commitments which had become firm prior to the termination.

Upon receipt of a termination action under paragraphs (i.) or (ii.) above, the
Consultant shall (1) promptly discontinue all affected work (unless the notice
directs otherwise), (2) proceed to cancel promptly all existing orders and
contracts insofar as these orders or contracts are chargeable to this Contract
and any work authorization. As soon as practicable after receipt of notice of
termination, the Consultant shall submit a statement showing in detail the
services performed under this Contract to the date of termination and (2)
deliver or otherwise make available to County within ten (10) calendar days
copies of all data, design drawings, specifications, reports, estimates,
summaries and such other information and materials as may have been
accumulated by the Consultant in performing this Contract, whether
completed or in process.
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Vi.

vil.

Viil.

1X.

Upon termination under paragraphs (i.) or (ii.) above, County may take over
the work and may award another party an Agreement to complete the work
under this Contract.

If, after termination for failure of the Consultant to fulfill contractual
obligations, it is determined that the Consultant had not failed to fulfill
contractual obligations, the termination shall be deemed to have been for the
convenience of County. In such event, adjustment of the Contract price shall
be made as provided in paragraph (iv) of this clause.

Copies of all data, design drawings, specifications, reports, estimates,
summaries and such other information and materials as may have been
accumulated by the Consultant in performing this Contract, whether
completed or in process shall be delivered to County as a pre-condition to
final payment. These documents shall be subject to the restrictions and
conditions set forth in VII above.

Failure by the Consultant to comply with the submittal of data, specifications,
reports, estimates, summaries and such other information and materials as
may have been accumulated by the Consultant in performing this Contract as
required above shall constitute a waiver by the Consultant of any and all rights
or claims to collect monies that Consultant may rightfully be entitled to for
services performed under this Contract.

Upon the above conditions having been met, the County shall promptly pay
the Consultant that proportion of the prescribed fee which the services
actually performed under this Contract pursuant to a work authorization bear
to the total services called for under this Contract and work authorization less
previous payments of the fee.

B. Right of County to Suspend Giving Rise to Right of Consultant to Terminate:

ii.

County reserves the right to suspend this Contract at the end of any Phase of
a Project for any reason by issuing a signed, written notice of suspension
(citing this paragraph) which shall take effect on the tenth day following
receipt of said notice by the Consultant. The suspension notice will outline
the reasons for the suspension and the anticipated duration of the suspension
but will in no way guarantee the total number of days suspended.

The Consultant is hereby given the right to terminate this Contract in the event
that the County suspends this Contract. Consultant may exercise this right to
terminate by issuing a signed, written notice of termination (citing this
paragraph) to the County at any time after the effective suspension date. This
termination shall be effective immediately upon receipt of said notice by the
County.
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C. Procedures Consultant to follow upon receipt of Notice of Suspension if issued by
the County:

1l

iil.

1v.

V1.

vil.

Upon receipt of a notice of suspension and prior to the effective date of the
suspension, the Consultant shall, unless the notice otherwise directs,
immediately begin to phase-out and discontinue all services in connection
with the performance of this Contract and shall proceed to promptly cancel
all existing orders and contracts insofar as such orders and contracts are
chargeable to this Contract.

Consultant shall prepare a statement showing in detail the services performed
under this Contract prior to the effective date of suspension.

Copies of all completed or partially completed studies, plans and
specifications prepared under this Contract prior to the effective date of
suspension shall be prepared for possible delivery to County but shall be
retained by the Consultant until such time as Consultant may exercise the right
to terminate.

During the period of suspension, Consultant shall have the option to at any
time submit the above referenced statement to County for prompt payment of
that proportion of the prescribed fee which the services actually performed
under this Contract bear to the total services called for under this Contract,
less previous payments of the fee.

In the event that Consultant exercises his right to terminate at any time
after the effective suspension date, within thirty (30) days after receipt by
County of Consultant's notice of termination, Consultant shall submit (if
he has not previously done so) the above referenced statement showing in
detail the services performed under this Contract prior to the effective date
of suspension.

Additionally, the above referenced copies of documents shall be delivered
to County as a pre-condition to final payment.

Upon the above condition being met, County shall promptly pay the
Consultant that proportion of the prescribed fee which the services
actually performed under this Contract bear to the total services called for
under this Contract, less previous payments of the fee.

viii. Failure by the Consultant to comply with the submittal of the statement

and documents as required above shall constitute a waiver by the
Consultant of any and all rights or claims to collect monies that Consultant
may rightfully be entitled to for services performed under this Contract.
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IX.

Consultant's Insurance and Warranty:

A. Insurance: The Consultant shall procure and maintain insurance for protection
from claims and workman's compensation acts, claims for damages because of
bodily injury including personal injury, sickness or disease or death of any and
all employees or of any person other than such employees, and from claims or
damages because of injury to or destruction of property including loss of use
resulting there from.

B. The Contractor shall provide and maintain, until the work covered in the
contract is completed and accepted by the County of Webb, the minimum
insurance coverages as follows:

il.

1.

v.

Commercial General Liability insurance at minimum combined single
limits of $1,000,000 per-occurrence and $2,000,000 general aggregate for
bodily injury and property damage, which coverage shall include
products/completed  operations  ($1,000,000  products/completed
operations aggregate), and XCU (Explosion, Collapse, Underground)
hazards. Coverage must be written on an occurrence form. Contractual
Liability must be maintained covering the Contractors obligations
contained in the contract.

Workers Compensation insurance at statutory limits, including Employers
Liability coverage a minimum limit of $1,000,000 each-occurrence each
accident/$1,000,000 by disease each-occurrence/$1,000,000 by disease

aggregate.

Commercial Automobile Liability insurance at minimum combined single
limits of 1,000,000 per-occurrence for bodily injury and property damage,
including owned, non- owned, and hired car coverage.

Errors & Omissions coverage is be required for all services. The following
conditions apply:

a. Professional Liability with minimum limits of $1,000,000 or higher,
depending on the type, size, and scope of services.

b. This coverage must be maintained for at least two (2) years after the
project is completed. If coverage is written on a claims-made basis, a
policy retroactive date equivalent to the inception date of the contract (or
earlier) must be maintained during the full term the contract.

PLEASE NOTE: The required limits may be satisfied by any combination of primary,
excess, or umbrella liability insurances, provided the primary policy complies with the

Page 8 of 15
Engineering Consulting
GDJ Engineering LLC



above requirements and the excess umbrella is following-form. The Contractor may

maintain reasonable and customary deductibles, subject to approval by the County of
Webb.

Any Subcontractor(s) hired by the Contractor shall maintain insurance coverage equal
to that required of the Contractor. It is the responsibility of the Contractor to assure
compliance with this provision. The County of Webb accepts no responsibility arising
from the conduct, or lack of conduct, of the Subcontractor.

A Comprehensive General Liability insurance form may be used in lieu of a
Commercial General Liability insurance form. In this event, coverage must be written
on an occurrence basis, at limits of $1,000,000 each-occurrence, combined single limit,
and coverage must include a broad form Comprehensive General Liability
Endorsement, products/completed operations, XCU hazards, and contractual liability.

C. With reference to the foregoing insurance requirement, Contractor shall
specifically endorse applicable insurance policies as follows:

1. The County of Webb shall be named as an additional insured with respect
to General Liability and Automobile Liability.

11. All liability policies shall contain no cross-liability exclusions or insured
versus insured restrictions.

1il. A waiver of subrogation in favor of the County of Webb shall be contained
in the Workers Compensation, and all liability policies.

iv. All insurance policies shall be endorsed to require the insurer to
immediately notify the County of Webb of any material change in the
insurance coverage.

V. All insurance policies shall be endorsed to the effect that the County of
Webb will receive at least sixty- (60) days' notice prior to cancellation or
non-renewal of the insurance.

Vi. All insurance policies, which name the County of Webb as an additional
insured, must be endorsed to read as primary coverage regardless of the
application of other insurance.

vii. Required limits may be satisfied by any combination of primary and
umbrella liability insurances.

Viii. Contractor may maintain reasonable and customary deductibles, subject to
approval by the County of Webb.
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XII.

D.

iX. Insurance must be purchased from insurers that are financially acceptable

to the County of Webb.

All insurance must be written on forms filed with and approved by the Texas
Department of Insurance. Certificates of Insurance shall be prepared and executed
by the insurance company or its authorized agent and shall contain provisions
representing and warranting the following:

1. Sets forth all endorsements and insurance coverages according to
requirements and instructions contained herein.

11. Shall specifically set forth the notice-of-cancellation or termination
provisions to the County of Webb.

Upon request, Contractor shall furnish the County of Webb with certified copies of
all insurance policies.

Warranty: The Consultant warrants that he has not employed or retained any
company or person other than a bona fide employee working solely for the
Consultant to solicit or secure this contract, and that he has not for the purpose of
soliciting or securing this contract paid or agreed to pay any company or person,
other than a bona fide employee working solely for the Consultant, any fee,
commission, percentage, brokerage fee, gift, or any other consideration, contingent
upon or resulting from the award or making of this contract. For breach of this
warranty, County shall have the right to terminate this contract under the provisions
of VIII above.

Changes in Scope of Services:

County, may, from time to time, request changes in the Scope of Services to be
performed by the Consultant hereunder and if such changes are agreed to by the
Consultant, they shall be included as written amendments to this contract.

Subletting or Assigning of Contract:

A.

County does not allow, permit, negotiate, authorize nor approve any assignment of
contract proceeds between County, Consultant, and/or with a bank, lending
institution or any type of financial institution either before, during or after a contract
award.

County agrees to pay Consultant for specified services as stated in the agreed
contract. County does not agree to pay any additional party either jointly or
separately for the contract.

Consultant's Responsibility & Liability:
A. Acceptance and approval of the final report(s) by the County Engineer shall not

constitute nor be deemed a release of the responsibility and liability of the
Consultant for the accuracy and competency of his report(s), or other documents
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XIIIL.

XIV.

XV.

XVI.

and work performed under this contract. No approval or acceptance by or on behalf
of the County shall be deemed to be an assumption of such responsibility by County
for any defect, error, or omission in the said reports or other documents as prepared
by the Consultant.

B. The Consultant further agrees to perform, at his sole cost and expense, any re-
designs, required as a result of the Consultant's development of the designs, plans,
specifications, or documents which are found to be in error.

Indemnification:

CONSULTANT SHALL AND DOES HEREBY AGREE TO INDEMNIFY AND
HOLD HARMLESS COUNTY FROM ANY AND ALL DAMAGES, LOSS OR
LIABILITY OF ANY KIND, WHATSOEVER, BY REASON, OF INJURY TO
THIRD PERSON OCCASIONED BY ANY NEGLIGENT ACT, ERROR, OR
OMISSION OF CONSULTANT, ITS OFFICERS, AGENTS, EMPLOYEES, OR
OTHER PERSONS FOR WHOM CONSULTANT IS LEGALLY LIABLE, IN
RENDERING OR FAILING TO RENDER PROFESSIONAL SERVICES
WITH REGARD TO THE PERFORMANCE OF THIS CONTRACT. THE
CONSULTANT WILL AT OWN COST AND EXPENSE DEFEND AND
PROTECT COUNTY AGAINST ANY AND ALL SUCH CLAIMS AND
DEMANDS. THE CONSULTANT'S LIABILITY TO COUNTY UNDER THIS
PROVISION SHALL IN NO EVENT EXCEED THE AMOUNT OF THE
TOTAL COMPENSATION RECEIVED BY THE CONSULTANT FOR
SERVICES HEREUNDER.

Severability:

If for any reason, any one or more paragraphs of this contract are held invalid, such
judgment shall not affect, impair, or invalidate the remaining paragraphs of the contract
but be confined in its operations the specific section, sentences, clauses, or parts of this
contract held invalid and invalidity of any section, sentence, clause or parts of this
contract in any one or more instance, shall not affect or prejudice in any way the
validity of this contract in any otherinstance.

Interest of Consultant:

The Consultant agrees that it has no interests, direct or indirect, which would conflict
in any manner or degree with the performance of services required to be performed
under this contract.

Independent Contractor:

Consultant, in the performance of this Contract, shall be and act as an independent
contractor. Consultant understands and agrees that it and all of its employees shall not
be considered officers, employees, agents, partner, or joint venture of County, and are
not entitled to benefits of any kind or nature normally provided employees of County
and/or to which County's employees are normally entitled, including, but not limited
to, State Unemployment Compensation or Workers' Compensation. Consultant shall
assume full responsibility for payment of all federal, state and local taxes or
contributions, including unemployment insurance, social security and income taxes
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XVIL

XVIII.

XIX.

XXI.

with respect to Consultant's employees. In the performance of the work herein
contemplated, Consultant is an independent contractor or business entity, with the sole
authority for controlling and directing the performance of the details of the work,
County being interested only in the results obtained.

Owner of Documents:

All documents including drawings, estimates, specifications, field notes and data will
remain the property of the Consultant as instruments of service. However, it is to be
understood that County shall have free access to all such information with the right to
make and retain copies of drawings and all other documents including field notes and
data. Any re-use without specific written verification or adaptation by Consultant will
be County's sole risk and without liability or legal exposure to Consultant. Any such
verification or adaptation may entitle Consultant to further compensation at rates to be
agreed upon by County and Consultant.

Equal Employment Opportunity/Minority Business Enterprise:

The Consultant agrees not to engage in employment practices which have the effect of
discriminating against any employee or applicant for employment and will take
affirmative steps to ensure that applicants and employees are treated during
employment without regard to their race, color, religion, national origin, sex, age,
handicap, or political belief or affiliation.

Political Interests in this Contract:

No employee of County shall be admitted to any share or part of this contract, or to any
benefit that may arise therefrom; provided, however, that this provision shall not be
constructed to extend to this contract if made with a corporation for its general benefit.

Force Majeure:

A. Consultant shall not be liable or responsible for, and those shall be excluded from
the computation of the aforesaid period of time, any delays due to strikes, riots, acts
of God, national emergency, acts of the public enemy, governmental restrictions,
laws, or regulations, or any other causes beyond Consultant's reasonable control.
Within thirty (30) days from the occurrence of any event for which time for
performance by Consultant should be significantly extended under this provision,
Consultant may give written notice thereof to County stating the reason for such
extension and the actual or estimated time thereof.

B. In the event either party invokes the preceding provision, this contract shall remain
in force for a period which may reasonably be required for the completion of the
project, including any extra work and required extensions thereto, unless
discontinued as provided for elsewhere in this contract.

Miscellaneous Provisions:

A. Integration. This Contract represents the entire and integrated Contract between
County and the Consultant and supersedes all prior negotiations, representations or
contracts, either oral or written.
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B. Amendment. This Contract may be amended only by written instrument signed by
both County and Consultant.

C. No rights created. Any other provision of this Contract to the contrary
notwithstanding, this Contract shall not create any rights or benefits on behalf of any
other person not a party to this Contract, and this Contract shall be effective only as
between the parties hereto, their successors and permitted assigns.

D. Certification Regarding Ineligibility to Receive Payment- Child Support. Under
Section 231.006, Family Code, the vendor or applicant certifies that the individual
or business entity named in this contract, bid, or application is not ineligible to
receive the specified grant, loan, or payment and acknowledges that this contract
may be terminated and payment may be withheld if this certification is inaccurate.

E. Inconsistencies. Where there exists any inconsistency between this Contract and
other provisions of collateral contractual agreements that are made a part hereof by
reference or otherwise, the provisions of this Contract shall control.

F. Law of Texas. This Contract shall be governed by and construed in accordance with
the laws of the State of Texas and shall be enforced in Webb County, Texas.

G. Venue. County and Consultant agree and covenant that this Contract shall be
enforceable in Laredo, Texas and that if legal action is necessary to enforce this
Contract, exclusive venue shall lie in the state courts of Webb County, Texas.

H. Confidentiality. Any confidential information provided to or developed by
Consultant in the performance of this Contract shall be kept confidential, unless
otherwise provided by law, and shall not be made available to any individual or
organization without the prior approval of County.

I. Headings. The headings used herein are for convenience of reference only and shall
not constitute a part hereof or affect the construction or interpretation hereof.

J. Waiver. The failure on the part of any party to exercise or to delay in exercising,
and no course of dealing with respect to any right hereunder shall operate as a
waiver thereof; nor shall any single or partial exercise of any right hereunder
preclude any other or further exercise thereof or the exercise of any other right. The
remedies provided herein are cumulative and not exclusive of any remedies
provided by law or in equity, except as expressly set forth herein.

K. Counterparts. This Contract may be executed in any number of and by the different
parties hereto on separate counterparts, each of which when so executed shall be
deemed to be an original, and such counterparts shall together constitute but one
and the same document.
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L. Terminology and Definitions. All personal pronouns used herein, whether used in
the masculine, feminine, or neutral, shall include all other genders; the singular shall
include the plural and the plural shall include the singular.

M. Rule of Construction. The parties hereto acknowledge that each party and its legal
counsel have reviewed and revised this Contract, and the parties hereby agree that
the normal rule of construction to the effect that any ambiguities are to be resolved
against the drafting party shall not be employed in the interpretation of this Contract
or any amendments or exhibits hereto.

N. Notices. Any notice pursuant to this Contract shall be given in writing by (i)
personal delivery, or (ii) reputable overnight delivery service with proof of delivery,
or (iii) United States Mail, postage prepaid, registered or certified mail, return
receipt requested, or (iv) legible facsimile transmission sent to the intended
addressee at the address set forth below, or to such other address or to the attention
of such other person as the addressee shall have designated by written notice sent
in accordance herewith, and shall be deemed to have been given either at the time
of personal delivery, or in the case of expedited delivery service or mail, as of the
date of first attempted delivery at the address and in the manner provided herein,
or, in the case of facsimile transmission, as of the date of the facsimile transmission
provided that an original of such facsimile is also sent to the intended addressee by
any of the means described in clauses (i), (ii) or (iii) above. Unless changed in
accordance with the preceding sentence, the addresses for notices given pursuant to
this Contract shall be as follows:

County: Consultant:

Mr. Luis Perez Garcia, P.E. Mr. Robert Macheska, P.E., C.F.M

County Engineer Executive Vice President/COO

1620 Santa Ursula GDJ Engineering LLC

Laredo, Texas 78040 2805 Fountain Plaza Bldg., Suite A
Edinburg, Texas 78539

Mr. Leroy Medford (956) 603-2025

Executive Administrator

1000 Houston, Second Floor

Laredo, Texas 78040

O. Signatory Warranty. The undersigned signatory or signatories for the Consultant
hereby represent and warrant that the signatory is an officer of the organization for
which he or she has executed this contract and that he or she has full and complete
authority to enter into this contract on behalf of the firm. The above-stated
representations and warranties are made for the purpose of inducing County to
enter into this contract.

0. Incorporation of Recitals and Exhibits. The Recitals and each exhibit attached
hereto are hereby incorporated herein by reference.

Page 14 of 15
Engineering Consulting
GDJ Engineering LLC



P. Effective Date. This Contract is effective as of September 1, 2022, even if any
contract signature are made after that date.

IN WITNESS HEREOF, County and the Consultant have executed these presents in duplicate
originals.

Webb County GDJ Engineering LLC

/K‘____m 62% % ~
Tano E.A1jerina Robert Macheska, P.E., C.F.M.
Webb Co Executive VP/COO

Date: y’yﬁ ’gﬂ;a/? Date: 9/12/2022

i ~d

”

Webb County Clerk '

Approved as to Form: p
oy ) /¢ 4,: ; >\

Fortunato Paredes

Chief Assistant

Civil Legal Division*

*The General Counsel, Civil Legal Division’s office,
may only advise or approve contracts or legal documents
on behalf Webb County, its client. It may not advise or
approve a contract or legal document on behalf of other
parties. Our review of this document was conducted
solely from the legal perspective of our client. Our
approval of this document was offered solely for the
benefit of our client. Other parties should not rely on this
approval, and should seek review and approval of their
own respective attorney(s).
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