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AGREEMENT made as of the Third day of February in the year Twenty Thousand

Twenty-Three

(In words, indicate day, month and year.) ADDITIONS AND DELETIONS:
BETWEEN the Architect’s client identified as the Owner: THREHAr T doeErt e

: . added information needed for its
{Name, legal status, address and other information) complation, The author may also

have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from

County of Webb, State of Texas, a political subdivision acting through its Commissioners
Court

1000 Houston Street

Laredo, Texas 78040

Telephone: 956.523.4600 the author and should be reviewed. A
Fax: 956.523.5065 vertical line in the left margin of this
document indicates where the author
and the Architect: has added necessary information
(Name, legal status, address and other information) and where the author has added to or

deleted from the original AlA text.
Redline Architecture, LLC
1119 Flores, Avenue
Laredo, Texas 78040
Telephone: 956.727.8123
E-Mail: redlinearchitecture.com

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.

for the following Project:
(Name, location and detailed description)

Webb County Southern Public Health Center

Southern Webb County located at 1301 Paseo de los Santos Dr. being Lot 1, Blockl San
Rafael Subdivision, Phase 2 Webb County, Texas and generally described as A tract of
land containing 5.7498 acres more or less situated in Porcion 45, Tomas Jose de Oribe,
Original Grantee, Dolores Garcia, Patentee, Abstract 54, Webb County, Texas, said 5 7498
acres being out of Part 6 of the San Rafael Farm Partition called to contain 302.177 acres,
as described and recorded in Volume 555, Pages 34-38, Official Public Records of Webb
County, Texas, conveyed to

Killam Ranch Properties, Ltd., as per Warranty Deed recorded in Volume 1333, Pages
98-299, Official Public Records of Webb County, Texas located approximately two miles
north of Rio Bravo, Texas.

The Owner and Architect agree as follows.
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ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(For each item in this section, insert the information or a statement such as "not applicable” or "unknown at time of
execution.")

§ 1.1.1 The Owner’s program for the Project:
(Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in
which the program will be developed,)

The project consists of the design for a single-story public health center with an approximate square footage of 10,363
square feet to include but not be limited to office rooms, exam rooms, lab areas, a large conference room capable of

holding public meetings, along with a parking lot conducive to vaccine drives, sidewalks as well as any alternates or
revisions requested by Qwner such as future solar cells.

§ 1.1.2 The Project’s physical characteristics:

(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location;
dimensions; geotechnical reports; site boundaries, topographic surveys; traffic and wiility studies; availability of
public and private utilities and services, legal description of the site, efc.}

The project site is located in Southern Webb County at 1301 Paseo de los Santos Drive, being Lot 1, Block]l San
Rafae] Subdivision, Phase 2 Webb County, Texas and generally described as A tract of land containing 5.7498 acres
more or less situated in Porcion 45, Tomas Jose de Oribe, Original Grantee, Dolores Garcia, Patentee, Abstract 54,
Webb County, Texas, said 5 7498 acres being out of Part 6 of the San Rafael Farm Partition called to contain 302.177
acres, as described and recorded in Volume 555, Pages 34-38, Official Public Records of Webb County, Texas,
conveyed to

Killam Ranch Properties, Ltd., as per Warranty Deed recorded in Volume 1333, Pages 98-299, Official Public
Records of Webb County, Texas, which is located approximately two miles north of Rio Bravo, Texas . . The Project
will sit on a 4.0208-acre property
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§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

The Owner’s budget for the Cost of the Work is approximately FOUR MILLION SIX HUNDRED THOUSAND
DOLLARS ($4,600,000.00), or as agreed upon by the Commissioners Court.

§ 1.1.4 The Owner’s anticipated design and construction milestone dates:
N Design phase milestone dates, if any:
Thirty (30) Days from Contract execution based on Architect’s Fast Track Fee
.2 Construction commencement date:
To be determined by the "Notice to Proceed" to the Contractor
.3 Substantial Completion date or dates:
To be determined by the "Notice to Proceed" to the Contractor
4 Other milestone dates:
To be determined
§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or
Sfast-track design and construction, multiple bid packages, or phased construction.)

Competitive Bid or otherwise as determined by Webb County’s Commissioners Court.

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

Not Applicable

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate AIA
Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and
services related to the Owner’s Sustainable Objective. If E204-2017 is incorporated into this agreement, the Owner
and Architect shall incorporate the completed E204-2017 into the agreements with the consultants and contractors
performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

Tano E. Tijerina

Webb County Judge
1000 Houston Street
Laredo, Texas 78040
Telephone: 956.523.4600
Fax: (956)523-4055

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, address, and other contact information.)
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Luis Perez-Garcia, P.E.
Webb County Engineer
Webb County Engineering Department
1620 Santa Ursula, 2™ Floor
Laredo, Texas 78040
Telephone: 956.523.4055
Fax: 523-5158

§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

| A Civil Engineer:

| To be Provided by Architect as a Supplemental Service

| 2 Geotechnical Services:

To be Provided by Architect as Supplemental Service

3 Surveying Services:

To be Provided by Owner
.4 Materials Testing;

To be Provided by Owner

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)

Telissa Lueckennotte Molano, AIA, RID, NCARB, LEED, B+C, CNU-A
Redline Architecture, LLC

1119 Flores Avenue, Suite 200

Laredo, Texas 78040

(956) 727-5391

§ 1.1.91 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:
A Structural Engineer:

Synergy Structural Engineering, Inc.
Victor De Anda, Jr. BSCE, P.E.
1119 Flores Ave, Ste 300

Laredo, Texas 78040

(956) 753-5860
victor@synergy-se.com

.2 Mechanical, Electrical, and Plumbing Engineer:
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EED Engineering, Inc.

Edgard E. DeAnda, P.E.,M.S.E.E.
1110 Flores, Suite 300

Laredo, Texas 78040
(956)645.4750
edgar@eedengiceringinc.com

Consultants not governed by Texas Occupations Code Chapter 1001 shall be licensed or registered as required by
applicable law.

§ 1.1.11.2 Consultants retained under Supplemental Services:

L. Civil Engineering:
Daniel Gomez Engineering, P.C.
7110 Rocio Drive, Suite 4
Laredo, Texas 78041

2, Geo Technical Engineering;
Castle Engincering & Testing, Inc,
3302 Cuatro Vientos Drive, Suite 12
Laredo, Texas 78046

3 Landscape Architect:
Rialto Studio, Inc.
2425 Broadway
San Antonio, Texas 78215

§ 1.1.12 Other Initial Information on which the Agreement is based:
| Not applicable

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
Architect’s services, schedule for the Architect’s setvices, and the Architect’s compensation. The Owner shall adjust
the Owner’s budget for the Cost of the Work and the Owner’s anticipated design and construction milestones, as
necessary, to accommodate material changes in the Initial Information,

§ 1.3 The partics may agree upon protocols, in writing governing the transmission and use of Construction Documents
ot any other information or documentation in digital form. The parties will use AIA Document E203™-2013,
Building Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use,
transmission, and exchange of digital data.

| (Paragraph deleted)

ARTICLE 2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect  shall provide
professional services as set forth in this Agreement. Architect, prior to signing this Agreement and submitting it to the
Owner, shall comply with the provisions of Texas Government Code Section 2252,908, requiring a Disclosure of
Interested Parties filed with the Texas Ethics Commission. Architect certifies that Architect is a registered
professional architect or engineer licensed to practice in the State of Texas. Pursuant to the Texas Occupations Code,
any civil, structural, mechanical, or electrical plans, specifications, or opinions of probable cost for construction must
be prepared by a registered professional engineer or a registered architect, whichever is appropriate, and who is
licensed to practice in the State of Texas. Architect agrees to notify Owner should Architect’s registration status
change. Architect certifies that Architect and Architect’s employees and agents are eligible to work under federal,
state and local immigration laws and regulations.
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§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances and as expeditiously as is
prudent considering the ordinary professional skill and care of a competent architect, as set out in Texas Local
Government Code Section 271.904(d), hereinafter referred to as the "Standard of Care.” The Architect shall further,
perform its services and obligations required of it by applicable laws, codes, and ordinances in accordance with the
Standard of Care. Owner’s approval, acceptance, use of, or payment for all or any of Architect’s services shall in no
way alter Architect’s obligations or Owner’s rights hereunder..

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project. The identified Architect shall be the prime design professional for the Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 Prior to performing Architect’s services under this Agreement, Architect shall procure, maintain and provide
insurance certificates, policies and endorsements, in at least the following amounts, to protect Architect and Owner
from claims arising out of the performance of the Architect’s services under this Agreement and caused by any etror,
omission, negligent act or omission, or design defect by Architect, such insurance to be in a form approved by the
Owner, with an effective date prior to the beginning date of design. Such insurance shall be written on an occurrence
basis, if available, and on a claims-made basis, if occurrence basis insurance is not available. Architect shall maintain
its insurance in full force and effect and uninterrupted during the term of this Agrecment and after the completion of
services under this Agreement until the completion of any applicable statute of limitations, such period to be not less
than one year from Final Completion of all construction of this Project as to workers compensation, two years from the
Final Completion of all construction of this Project as to commiercial general liability, and comprehensive automobile
liability, and not less than ten years from the Final Completion of all construction of this Project (or twelve years, as
allowed by Texas Civil Practice and Remedies Code §16.008), as to errors and omissions insurance. Architect shall
furnish to Owner insurance certificates, policies and endorsements upon request at any time. Architect shall name
Owner as an additional insured under his policies for commercial general liability and comprehensive automotive
liability. All insurance required herein shall be obtained from a company licensed to do business in the State of Texas
by the Texas Department of Insurance, and shall be underwritten by a company rated not less than A-X in A.M. Best’s
Key Rating Guide, Property-Casualty, according to the latest posted ratings available on A.M. Best’s website,
www.ambest.com, and that permits waivers of subrogation. Deductibles or self-insured retention limits for all policies
(except Architect’s Errors or Omissions insurance) shall not exceed $25,000 for a project budgeted at $4 million or
less, or $50,000 for a project budgeted at more than $4 million. The policies shall include a waiver of subrogation in
favor of the Owner. Any deviation from these requirements can only be approved by Owner’s Commissioners Court,
To the extent that Architect is unable to procure the insurance designated herein because the insurance is not
reasonably available or is cost-prohibitive, then Architect shall provide written notice to Owner's Commissioners
Court. Any nonconformity may be grounds for termination or modification of the Contract. Such policies shall be
primary and non-contributory. The limits of liability for such insurance shall be in at least the following amounts:

§ 2.5.1 Workers® Compensation
1 State: Statutory Benefits
2 Employer’s Liability: $1,000,000.00 each occurrence each accident
$1,000,000.00 disease, policy limit
$1,000,000.00 disease, each employee
§ 2.5.2 Commercial General Liability with policy limits of not less than Two Million Dollars ($ 2,000,000.00)

1 Each occurrence: $1,000,000.00 each occurrence
$2,000,000.00 aggregate
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2 Medical Expense (per person) $ 5,000.00 each occurrence

3 Products & Completed Operations: $ 1,000,000.00 aggregate (to be maintained for a
period of two years after Final Payment; Contractor shall continue to provide evidence of
such coverage to Owner on an annual basis during this period and Owner shall be named
by endorsement as an Additional Insured for such coverage)

4 Personal & Advertising Injury $300,000.00 aggregate

5 Must include explosion, collapse, and underground (X, C, and U) coverage
.6 Must include Completed Operations coverage

7 Must Include Contractual Liability Coverage

8 Must Include General Aggregate Per Project Endorsement.

§ 2.5.3 Contractual Liability:
1 Property Damage shall be included in Commercial General Liability Coverage.
2 Insurance sufficient to cover Architect’s contractual indemnities,

§ 2.5.4 Business Automobile Liability (including owned, non-owned, hired, or any other vehicles): (Such minimum
limits shall be stated as follows, or in a combined single limit policy in the amount of at least $1,000,000.00.

&1 Bodily Injury (per person) $1,000,000.00
2 Bodily Injury (per accident) $1,000,000.00
3 Property Damage $1,000,000.00

§ 2.5.5 Professional Liability (E&O) Coverage in at least in the following amounts:
$1,000,000.00 per oceurrence
$2,000,000 per aggregate

Deductibles or self-insured retention amounts shall not exceed $25,000 for a project budgeted at $4 million or less, or
$50,000 for a project budgeted at more than $4 million.

-1 Architectural and engineering consultants shall carry Professional Liability (errors and omissions) insurance in an
amount not less than One Million Dollars ($1,000,000) per claim/ One Million Dollars ($1,000,000.00) annual
aggregate.

§ 2.5.6 Umbrella Excess Liability coverages shall be:

A $1,000,000.00 each occurrence
2 $1,000,000.00 aggregate
3 $ 1,000,000.00 aggregate Per Project Endorsement

§ 2.5.7 Texas Workers Compensation Insurance. Because Architect will be performing services on-site, a copy of a
certificate of insurance, a certificate of authority to self-insure issued by the Texas Department of Insurance (TDI), or
a coverage agreement (DWC-81, DWC-82, DWC-83, or DWC-84), showing statutory workers’ compensation
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insurance coverage for the Architect or his employees providing services on a Project is required for the duration of the
Project.

1 Duration of the Project includes the time from the beginning of the Work on the Project
until the Architect’s Work on the Project has been completed and accepted by the Owner.

2 Persons providing services on the Project include all persons or entities performing all or
part of the services the Architect has undertaken to perform on the Project, regardless of
whether that person contracted directly with the Architect and regardless of whether that
person has employees. This includes, without limitation, independent contractors,
subcontractors, leasing companies, motor carriers, owner-operators, employees of any
such entity, or employees of any entity that furnishes persons to provide services on the
Project.

3 Services include, without limitation, providing, hauling, or delivering equipment or
materials, or providing labor, transportation, or other services related to the Project.
Services do not include activities unrelated to the Project, such as food/beverage vendors,
office supply deliveries, and delivery of portable toilets.

4 The Architect shall provide coverage, based on proper reporting of classification codes and
payroll amounts and filing of any coverage agreements, which meets the statutory
requirements of Texas Labor Code § 401.011(44) for all employees of the Architect
providing services on the Project for the duration of the Project.

.5 The Architect must provide a certificate of coverage to the Owner prior to being awarded
the contract.

6 If the coverage period shown on the Architect’s current certificate of coverage ends during
the duration of the Project, the Architect must, prior to the end of the coverage period, file
a new certificate of coverage with the Owner showing that coverage has been extended.

7 The Architect shall obtain from each person providing services on a project, and provide to
the Owner:

1 A certificate of coverage, prior to that person beginning work on the Project, so
the Owner will have on file certificates of coverage showing coverage for all
persons providing services on the Project; and

2 No later than seven days after receipt by the Architect, a new certificate of
coverage showing extension of coverage, if the coverage period shown on the
current certificate of coverage ends during the duration of the Project.

8 The Architect shall retain all required certificates of coverage for the duration of the
Project and for one year thereafter.

9 The Architect shall notify the Owner in writing by certified mail or personal delivery,
within ten days after the Architect knew or should have known, of any change that
materially affects the provision of coverage of any person providing services on the
Project.

.10 The Architect shall post on each project site a notice, in the text, form and manner
prescribed by the Texas Workers’ Compensation Commission, informing all persons
providing services on the Project that they are required to be covered, and stating how a
person may verify coverage and report lack of coverage.

1 The Architect shall contractually require each person with whom it contracts to provide
services on a project, to:
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1 Provide coverage, based on proper reporting of classification codes and payroll
amounts and filing of any coverage agreements, which meets the statutory
requirements of Texas Labor Code § 401.011(44) for all of its employees
providing services on the Project for the duration of the Project;

2 Provide to the Architect, prior to that person beginning work on the Project, a
certificate of coverage showing that coverage is being provided for all employees
of the person providing services on the Project for the duration of the Project;

3 Provide the Architect, prior to the end of the coverage period, a new certificate of
coverage showing extension of coverage, if the coverage period shown on the
current certificate of coverage ends during the duration of the Project;

4 Obtain from each other person with whom it contracts, and provide to the
Architect:

1 A certificate of coverage, prior to the other person beginning work on the
Project; and

2 A new certificate of coverage showing extension of coverage, prior to
the end of the coverage period, if the coverage period shown on the
current certificate of coverage ends during the duration of the Project;

5 Retain all required certificates of coverage on file for the duration of the Project
and for one year thereafter;

.6 Notify the Owner in writing by certified mail or personal delivery, within ten days
after the person knew or should have known, of any change that materially affects
the provision of coverage for any person providing services on the Project; and

7 Contractually require each person with whom it contracts to perform as required
by items 1-7, with the certificates of coverage to be provided to the person for
whom they are providing services.

By signing this contract or providing or causing to be provided a certificate of coverage,
the Architect is representing to the Owner that all employees of the Architect who will
provide services on the Project will be covered by workers’ compensation coverage for the
duration of the Project, that the coverage will be based on proper reporting of classification
codes and payroll amounts, and that all coverage agreements will be filed with the
appropriate insurance carrier or, in the case of a self-insured, with the Commission’s
Division of Self-Insurance Regulation. Providing false or misleading information may
subject the Architect to administrative penalties, criminal penalties, civil penalties, or other
civil actions.

The Architect’s failure to comply with any of these provisions is a breach of contract by the
Architect that entitles the Owner to declare the contract void if the Architect does not
remedy the breach within ten days after receipt of notice of breach from the Owner.

The coverage requirement recited above does not apply to sole proprietors, partners, and
corporate officers who are excluded from coverage in an insurance policy or certificate of
authority to self-insure that is delivered, issued for delivery, or renewed on or after January
1, 1996.

28 TAC § 110.110(i).

(Paragraph deleted)
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ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES

§ 3.1 Architect, prior to signing this Agreement and submitting it to the Owner, shall comply with the provisions of
Texas Govettunent Code Section 2252,908, requiring a Disclosure of Interested Parties filed with the Texas Ethics
Commission. The Architect’s Basic Services consist of those described in Article 3 and include usual and customary
architectural services, structural, mechanical, plumbing, and electrical engineering services; architectural interior
design; site feasibility design; graphics/way-finding planning services; design of solar/Photovoltaic system for a
commercial building based on the current market for solar panels ; accessibility services;; professional renderings;;
Texas Commission on Environmental Quality compliance services, if appropriate;. Architect or Architect’s consultant
shall provide all plans and specifications for all site development necessary for the Project, which shall include,
developing all plans and specifications for site drainage, parking, walkways, and accompanying infrastructure, when
appropriate.  Services not set forth in this Article 3 are Supplemental or Additional Services. Architect certifies that
Architect is a registered professional architect or engineer licensed to practice in the State of Texas. Pursuant to the
Texas Occupations Code, any structural, mechanical, or electrical plans, specifications, or opinions of probable cost
for construction must be prepared by a registered professional engineer or a registered architect, whichever is
appropriate, and who is licensed to practice in the State of Texas. Architect agrees to notify Owner should Architect’s
registration status change. Architect certifies that Architect and Architect’s employees and agents are eligible to work
under federal, state and local immigration laws and regulations.

§ 3.1.1 The Architect shall perform and manage the Architect’s services and administers the Project, in accordance
with this Agreement as amended for this Project, and with the AIA Document A201-2017, General Conditions of the
Contract for Construction, as amended for this Praject, consult with Owner , research applicable design criteria, attend
Project meetings, communicate with members of the Project team, and report progress to the Owner through the
issuance of progress reports to Owner and Contractor, as more specifically defined hereafter. The Architect shall not
be relieved of any obligation to perform in accordance with the standard of care applicable to licensed architects in the
State of Texas under the same or similar circumstances, regardless of whether or not a specific responsibility or task is
included or identified in this Agreement,

1 Upon request of the Owner’s representative, the Architect shall make presentations to
Owner’s representative to review the design of the Project. In addition, the Architect shall
make monthly presentations to Owner’s Commissioners Court if requested.

2 The Architect shall submit design documents to the Owner at intervals appropriate to the
design process as designated in this Agreement, as amended, for purposes of
evaluation and approval by the Owner’s Commissioners Court, as specified herein.
The Architect shall be entitled to rely on approvals received from the Owner’s
Commissioners Court in the further development of the design, provided that nothing
herein shall relieve Architect of responsibility or liability for design defects, errors, or
omissions.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness, and
timeliness of, services and information furnished by the Owner and the Owner’s consultants. The Architect shall
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency in
such services or information. Architect shall also promptly respond in writing to notices from Owner regarding
Owner’s discovery of errors, omissions, or inconsistencies, and, if requested, shall promptly meet with Owner
regarding same. Owner’s notice or lack of notice shall not relieve Architect of any responsibility or liability for
performance of Architect’s contracted services.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services including the dates of Architect’s design services and the
completion of documentation required of the Architect. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion and Final Completion of the Work as set forth in the
Initial Information. The schedule shall include allowances for periods of time required for the Owner’s review, for the
performance of the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the
Project. The schedule shall also include commencement of construction, timed sufficiently to achieve Owner’s
proposed dates of Substantial Completion and Final Completion as stated in this Agreement, as amended, and within
Owner’s budget. Once approved by the Owner, time limits established by the schedule shall not, except for reasonable
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cause, be exceeded by the Architect. With the Owner’s prior written approval, the Architect shall adjust the schedule,
if necessary, as the Project proceeds until the commencement of construction..

§ 3.14 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance
of non-conforming Work, made or given without the Architect’s written approval, The Architect shall not be
responsible for an Owner’s directive or substitution made without the Architect’s approval. The Architect shall
review, and be responsible for compliance with, laws, codes, and regulations applicable to the Architect’s services.
The Architect shall respond in the design of the Project to requirements imposed by governmental authorities having
jurisdiction over the Project. The Architect shall comply with all policies, regulations and rules of the Owner,
including, but not limited to, those related to employee conduct (such as prohibitions against alcohol, weapons, drugs,
fraternization, harassment, and tobacco use), and fraud and financial impropriety. Architect shall certify that he has
used the best professional judgment and reasonable care consistent with the practice of architecture and/or engineering
in the State of Texas in executing the Construction Documents. Architect shall perform a building code search under
applicable regulations that may influence the Project. In exccuting the certifications required under the provisions of
this Section, Architect shall exercise his/her reasonable professional judgment and care consistent with the practice of
architecture in the State of Texas and applicable law. Architect shall design the Project in such a manner that the
Project or each part of the Project is readily accessible to and usable by individuals with disabilities, in compliance
with the Americans with Disabilities Act, Section 504 of the Rehabilitation Act, federal regulations interpreting the
Americans with Disabilities Act and Section 504, Texas Government Code Chapter 469, the Texas Accessibility
Standards, all applicable requirements or standards of the Texas Department of Licensing and Regulation, and all
applicable requirements or standards of the American National Standards Institute. It shall be the responsibility of
Architect to address revisions or amendments to applicable codes or standards which become effective prior to the
date of Substantial Completion. Revisions or amendments to applicable codes or standards which become effective
after the date of Substantial Completion shall be addressed by the Architect, and shall be compensated as an
Additional Service pursuant to Section 3.1,

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall comply with to applicable design requirements
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project. When the services under
this Agreement include contract administration services, the General Conditions of the Contract for Construction shall
be the edition of AIA Document A201-2017, as amended for this Project as of the date of this Agreement, and
Architect herein agrees to abide by same. Architect agrees that the AIA Document A201-2017 may be subject to
subsequent amendments based upon negotiations between Owner, Architect and Contractor. As a condition of further
service, Architect shall provide to Owner a signed statement stating Architect’s agreement to adhere to any such
negotiated amendments,

§ 3.2 Schematic Design Phase Services

§ 3.2.1 The Architect shall review the program and specifications furnished by Owner to ascertain the specific
requirements of the Project and shall arrive at a mutual written understanding of such requirements with Qwner.
Architect shall include all components of Owner’s program in the Project, unless specific written agreement to delete
a component is received from Owner.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of
the other, to ascertain the requirements of the Project, and to ascertain that they are consistent with the requirements of
the Project. The Architect shall notify the Owner, in writing, of (1) any inconsistencies discovered in the information,
and (2) other information or consulting services that may be reasonably needed for the Project. The Architect shall
visit the Owrier’s Project site and shall provide to Owner a written report evaluating the feasibility of the Owner’s site
for the Project based on site conditions, and the Owner’s program, schedule and budget for the Cost of the Work. The
Architect shall include, in the written report, an identification and evaluation of the location, availability, adequacy,
capacity, and sufficiency of all utilities necessary to serve the completed Project. The Architect shall address with the
Owner any existing easements or rights-of-way which may interfere with Owner’s Project.
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§ 3.2.3 The Architect shall present its written preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project. The Architect shall reach a written understanding
with the Owner regarding the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon in writing with the Owner, the Architect shall prepare and
present, for the Owner’s approval, a written preliminary design illustrating the scale and relationship of the Project
components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design and Owner’s schedule and budget for the Work, the
Architect shall prepare Schematic Design Documents for the Owner’s approval. The Schematic Design Documents
shall establish the conceptual design of the Project and illustrate the scale and relationship of the Project components.
The Schematic Design shall consist of drawings and other documents including a site plan, if appropriate, and
preliminary building plans, sections and elevations; and may include some combination of study models, perspective
sketches, or digital representations. Preliminary selections of major building systems and construction materials shall
be noted on the drawings or described in writing,

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustainable design services as an Additional Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider, and, if applicable, consult with the regarding the value of alternative materials,
building systems and equipment, together with other considerations based on program and aesthetics, in developing a
design for the Project that is consistent with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 When the Project requirements have been sufficiently identified, including Owner’s budgetary constraints,
programmatic needs, and expectations as to quality, functionality of systems, maintenance costs, and usable life of
equipment and facilities, the Architect, and, if applicable, the Construction Manager at Risk, shall prepare a
preliminary estimate of the Cost of the Work prepared in accordance with Section 6.3. This estimate may be based on
current area, volume or similar conceptual estimating techniques.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.
Architect shall not proceed to the Design Development Document Phase without the approval of Owner’s
Commissioners Court, or the Court’s designee; provided, however, this approval shall not relieve Architect of
Architect’s responsibility and liability to provide documents which are sufficient for Owner to complete the
construction of the Project, and are free from material defects or omissions. Architect shall bear full responsibility for,
and all resulting excess costs incurred by Architect in, proceeding without required approval.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents, shall refine the Project design, and shall consist of
drawings and other documents including plans, sections, elevations, typical construction details, and diagrammatic
layouts of building systems to fix and describe the size and character of the Project as to architectural, structural,
mechanical and electrical systems, and other elements outlined in this Agreement. The Design Development
Documents shall also include outline specifications that identify major materials and systems and establish, in general,
their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work. As the design process progresses through the
end of the preparation of the Construction Documents, the Architect, shall prepare a preliminary estimate of the Cost
of the Work. The Architect shall advise the Owner of any adjustments to previous estimates of the Cost of the Work
indicated by changes in Project requirements or general market conditions. The Architect shall cooperate with the
Owner in developing and designing the Project to satisfy Owner’s budgetary constraints, programmatic needs and
expectations as to quality, functionality of systems, maintenance costs, and usable life of the equipment and facilities.
If the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget, then the Architect shall redesign
elements to achieve cost savings within the Scope of the Work, but in doing so, shall not delete any essential element
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of the Project. Architect shall present the redesign to Owner for Owner’s approval as provided in § 3.3.3, and, in doing
50, shall notify Owner in writing of the actions taken to bring the Project into Owner’s budget. If Architect is unable to
redesign the Project to meet Owner’s budgetary, programmatic and quality needs, then the Architect shall make
appropriate written recommendations to the Owner to adjust the Project’s size, quality or budget, and the Owner shall
cooperate with the Architect in making such adjustments, with Owner having the right to approve or reject such
recorunendations.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work redesign the Project to comply with Owner’s budget, and request
the Owner’s approval. Architect shall not proceed to the Construction Documents Phase without the approval of
Owner’s Commissioners Court or Court’s designee; provided, however, this approval shall not relieve Architect of
Architect’s responsibility and liability to provide documents which are sufficient for Owner to complete the
construction of the Project, and are free from material defects or omissions. Architect shall bear full responsibility for,
and all resulting excess costs incurred by Architect in, proceeding without Commissioners Court approval,

§ 334 The Owner’s decisions on matters relating to aesthetic effect shall be final. To the extent that Owner’s
Contractor or Construction Manager at Risk recommends aesthetic revisions to Owner, Architect shall be consulted.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner's approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. "Construction Documents" means: all Drawings, specifications,
submittals, transmittals, deliverables, instructions to Contractor, and other documents, including those in electronic
form, prepared by the Architect and the Architect’s consultants which shall set forth in detail the requirements for
construction of the Project. The Construction Documents shall reflect all agreements between Owner and Architect
concerning Owner’s budgetary constraints, programmatic needs and expectations as to quality, functionality of
systems, maintenance costs, and usable life of equipment and facilities. The Architect shall provide Construction
Documents which are sufficient for Owner to complete construction of the Project, are free from material defects or
omissions, and comply with all applicable laws, ordinances, codes, rules, and regulations, as of the date of issuance of
Construction Documents. The Owner and Architect acknowledge that, in order to perform the Work, the Contractor
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals,
which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.1.1 Errors and Omissions,

§ 3.4.1.1.1 Completed plans and specifications are expected to be comprehensive and free of material errors and free
of material errors and omissions, except minor discrepancies or other items that can be corrected by minor change at
no cost to the Owner, in accordance with the Standard of Care.

§ 3.41.1.2 Procedures and meetings in schematic and design development phases allow for adequate interaction
between Owner and Architect to minimize oversights in Project requirements. It is incumbent upon the Architect to
thoroughly review his work product to detect errors and omissions before they become costly additions to the Project
during construction,

§ 3.4.1.1.3 Professional services and costs, if any as required to correct errors in construction documents, are the
responsibility of the Architect, including addenda during bidding to rectify errors in the contract documents.

§ 3.4.1.1.4 Deductive change orders may be applied to offset the change order cost applicable to the Architect only to
the extent that such deductive change order resulted from an oversight in the Contract Documents that was not
required by the Building Program or requested by the Owner. All other deductive change orders due to Owner scope
modifications or other value engineering items and unused Allowances shall not apply to this offset provision.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents<@  Architect shall design the Project in such a manner that the Project
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or each part of the Project is readily accessible to and usable by individuals with disabilities, in compliance with the
Americans with Disabilities Act and Section 504 of the Rehabilitation Act, federal regulations interpreting the
Americans with Disabilities Act and Section 504, Texas Government Code Chapter 469, the Texas Accessibility
Standards, all applicable requirements or standards of the Texas Department of Licensing and Regulation, and all
applicable requirements or standards of the American National Standards Institute. It shall be the responsibility of
Architect to address revisions or amendments to applicable codes or standards that become effective prior to the date
of Substantial Completion. Revisions or amendments to applicable codes or standards which become effective after
the date of Substantial Completion shall be addressed by the Architect, and shall be compensated as a Change in
Service.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner and the Owner’s
attorney in the development and preparation of (1) bidding competitive purchasing and procurement information that
describes the time, place, and conditions of bidding, including bidding or proposal forms; (2) the form of agreement
between the Owner and Contractor or Construction Manager at Risk; and (3) the Conditions of the Contract for
Construction (General, Supplementary and other Conditions), as amended for the Project. After Consultation with the
Owner, the Architect shall also compile a project manual that includes the Conditions of the Contract for Construction
and Project Specifications, and may include bidding or proposal requirements and sample forms. As required by law,
all bid or proposal documents and contracts shall include, if applicable, all required information related to trench
excavation safety, Texas Health and Safety Code Section 756.021 ef seg. All outdoor lighting fixtures designed by
Architect, if any, shall meet the statutory energy conservation and light pollution standards established by the Texas
Department of Health. Architect shall also comply with 15 U.S.C. § 8003 {Drain cover standards) if applicable.

§ 3.43.1 As required by law, any bid or proposal document shall contain prevailing wage rates, which Owner will
provide to Architect to include in bid documents.

§ 3432 Architect shall insert in the Project Specifications the requirement that all bonds comply with the
requirements of Texas Insurance Code Section 3503.001 ef seq. and Texas Government Code Chapter 2253 or their
successors and that all insurance companies be licensed to do business in the State of Texas and, if bond amounts
exceed $100,000, hold a certificate of authority from the U.S. Secretary of the Treasury or reinsurance for liability in
excess of $100,000 from a reinsurer authorized and admitted as a reinsurer in the State of Texas and that is a holder of
a certificate of authority from the U.S. Secretary of the Treasury to qualify as a surety or reinsurer on obligations
permitted or required under federal law. Owner and Architect reserve the right to rely on the Treasury list of
companies holding certificates of authority to determine whether the surety or reinsurer complies with the legal
requirement.

§ 3.44 The Architect shall update the estimate for the Cost of the Work. If the Architect’s estimate of the Cost of the
Work exceeds the Owner’s budget for the Cost of the Work, then the Architect shall redesign elements to achieve cost
savings within the Scope of the Work, but in doing so, shall not delete any essential element of the Project. Architect
shall present the redesign to Owner for Owner’s approval as provided herein, and, in doing so, shall notify Owner in
writing of the actions taken to bring the Project into Owner’s budget. If Architect is unable to redesign the Project to
meet Owner’s budgetary, programmatic and quality needs, then the Architect shall make appropriate written
recommendations to the Owner to adjust the Project’s size, quality or budget. Owner shall consider Architect’s
recommendations, but shall decide, in its discretion, what adjustments to make. Unless project cost exceeds budget
amount from changes fo scope dictated by Owner, design changes to reduce cost are the responsibility of the Architect
at Owner’s expense as additional services.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.
Architect shall not proceed to the Bidding or Negotiation Phase without the approval of Qwner’s Commissioners
Court, or Court designee; provided, however, this approval shall not relieve Architect of Architect’s responsibility and
liability to provide documents which are sufficient for Owner to complete the construction of the Project, and are free
from material defects or omissions. Architect shall bear full responsibility for, and all resulting excess costs incurred
by Architect in, proceeding without required approval.

§ 3.4.6 The Owner’s decisions on matters relating to aesthetic effect shall be final. To the extent that Owner’s
Contractor or Construction Manager at Risk recommends aesthetic revisions to Owner, Architect shall be consulted.”
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§ 3.4.7 Architect shall submit the Construction Documents for review and approval to the Texas Department of
Licensing and Regulation any time the renovation, modification, or alteration of the Work has an estimated
construction cost of $50,000 or more, and shall notify Owner of same. Architect shall not allow Contractor to file an
application with any local governmental entity for a building construction permit until after Architect’s submission to
the Texas Department of Licensing and Regulation.

§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in establishing a list of prospective contractors. Such assistance shall include, if
necessary, testifying in any bid or proposal dispute. Architect shall disclose in writing to Owner any prior or current
relationships which Architect may have had with any bidders or proposers.  Following the Owner's approval of the
Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or negotiated
proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or proposal, if any;
and, (4) awarding and preparing contracts for construction. The Architect shall cooperate with the Owner’s legal
counsel in the preparation of all Contract Documents and the General Conditions of the Contract for Construction, as
amended or supplemented for the Project, to be used in the bidding or proposal documents. Architect shall ensure that
his Supplementary or other Conditions of the Contract, if any, shall not contradict the provisions of Owner’s AIA
Document A201, as amended, except with Owner’s prior written consent.

§ 3.5.2 Competitive Bidding or Purchasing

§ 3.5.21 Bidding Documents shall consist of bidding or competitive proposal requirements and proposed Contract
Documents. The Contract Documents are enumerated in the Agreement, as amended, between the Owner and
Architect (hereinafter the Owner/Architect Agreement) and consist of the Owner/Architect Agreement, Conditions of
the Contract, as amended, (General, Supplementary and other Conditions), all sections of the Project Manual,
including Drawings, Specifications, and Addenda issued prior to execution of the Contract.

§ 3.5.2.2 If requested by the Owner, the Architect shall assist the Owner in bidding or competitive purchasing the
Project by:

A procuring at Owner’s cost the reproduction of Bidding Documents for distribution to prospective
bidders, and distributing the Bidding Documents to prospective bidders, requesting their return upon
completion of the bidding process, and maintaining a log of distribution and retrieval and of the
amounts of deposits, if any, received from and returned to prospective bidders ;

-2 organizing and conducting a pre-bid conference for prospective bidders;

.3 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to the prospective bidders in the form of addenda; and,

4 organizing and conducting the opening of the bids, evaluating the bids, and subsequently documenting
and distributing the bidding results, as directed by the Owner.

§ 3.5.2.3 In consultation with the Owner, the Architect shall consider requests for substitutions, if the Bidding
Documents permit substitutions, and shall prepare and distribute addenda identifying approved substitutions to all
prospective bidders and Owner.

§ 3.5.3 Proposals

§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents. Proposal
Documents shall consist of proposal requirements and proposed Contract Documents. The Contract Documents are
enumerated in the Agreement, as amended, between the Owner and Architect (hereinafter the Agreement) and consist
of the Agreement, Conditions of the Contract, as amended, (General, Supplementary and other Conditions), all
sections of the Project Manual, including Drawings, Specifications, and Addenda issued prior to execution of the
Contract, other documents listed in the Agreement and Modifications issued after execution of the Contract.

§ 3.5.3.2 If requested by Owner, Architect shall assist the Owner in obtaining proposals by:

.1 procuring at Owner’s cost the reproduction of Propesal Documents for distribution to prospective
contractors and requesting their return upon completion of the negotiation process and maintaining a
log of distribution and retrieval and of the amounts of deposits, if any, received from and returned to
prospective proposers;

.2 organizing and participating in selection interviews with prospective contractors;
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3 preparing responses to questions from prospective contractors and providing clarifications and
interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and,

4 evaluating proposals, participating in negotiations with prospective contractors, and subsequently
preparing a summary report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 In consultation with the Owner, the Architect shall consider requests for substitutions if the Proposal
Documents permit substitutions, and prepare and distribute addenda identifying approved substitutions to all
prospective contractors and Owner. The Architect shall review, in conjunction with the Owner, the Owner’s
representative, if appropriate, and the Construction Manager at Risk or Contractor, alternative approaches to design
and construction of the Project in order to preserve the Scope of the Work, the Scope of the Project, and the quality of
the construction within Owner’s overall budget for the Project.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201-2007 or A201™-2017, General Conditions of the Contract for Construction, as
amended for the Project, and as specified in Section 3.1.6 herein. If the Owner and Contractor modify A201-2017,
those modifications shall not affect the Architect’s services under this Agreement unless the Owner and the Architect
amend this Agreement. While on Owner’s property and throughout Architect’s services under this Agreement, the
Architect shall comply with all policies, regulations, and rules of the Owner, including, but not limited to, those related
to employee conduct (such as prohibitions against alcohol, weapons, drugs, fraternization, harassment, and tobacco on
school property), and prohibitions against fraud and financial impropriety.

§ 3.6.1.2 The Architect shall be a representative of, and shall advise and consult with the Owner during the
Construction Phase Services. The Architect shall have authority to act on behalf of the Owner only to the extent
provided in this Agreement. The Architect shall not have control over, charge of, or responsibility for the construction
means, methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the
Work, nor shall the Architect be responsible for the Contractor’s failure to perform the Work in accordance with the
requirements of the Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or
omissions, but shall not have control over or charge of, and shall not be responsible for, acts or omissions of the
Contractor or of any other persons or entities performing portions of the Work. Any services by Architect made
necessary by Architect’s design errors or omissions shall be at no additional cost to Owner.

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date
the Architect issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect or his authorized representative, as a representative of the Owner shall visit the site at least
twice per month (or more per week when deemed necessary by the Owner’s Representative or when necessary to
protect Owner’s interest) and at other intervals appropriate to the stage of the Contractor’s operations (1) to inspect the
progress, quantity and quality of the Work completed; (2) to reject any observed nonconforming Work; (3) to become
familiar with and to keep the Owner informed about; the progress and quality of the portion of the Work completed,
(4) to guard Owner against defects and deficiencies in the Work, (5) to determine, if the Work is being performed in a
manner indicating that the Work, when fully completed, will be in accordance with the Contract Documents and on
time, and (6) to document progress of the Work, in written and photographic form. Furthermore, a minimum of two
job site meetings per month from commencement of construction through Final Completion will be initiated by the
Architect. Attendees will include Owner, the Contractor’s project manager and/or superintendent, Architect’s project
representative, and Architect. In addition, Architect or his authorized representative will provide on-site observations
prior to covering up or closing up of portions of the construction that, if covered, would conceal problems with the
structural integrity of the Project. Architect will advise Owner of the need for any third-party laboratory or testing
services to assist the Architect, and will assist Owner in development of Requests for Proposals or other solicitations
for any required testing services approved by Owner. On the basis of the site visits, on-site observations, or inspections
by the Architect, Architect shall keep Owner and Owner’s Contractor informed of the progress and quality of the
portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract Documents,
and from the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed
in the Work. Architect shall guard Owner against defects and deficiencies in the Work, and shall promptly notify
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Owner and Contractor orally regarding the defect or nonconforming Work, which notice shall be followed by notice in
writing of defects and nonconforming work noted and corrective actions taken or recommended. The Architect shall
neither have control over or charge of, nor be responsible for, the construction means, methods, techniques, sequences
or procedures, or safety precautions and programs in connection with the Work, since these are solely the Contractor’s
rights and responsibilities under the Contract Documents. Any services by Architect made necessary by Architect’s
design errors or omissions shall be at no additional cost to Owner,

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall recommend to Owner additional inspection or
testing of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is
fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the
Contractor, , Subcontractors, suppliers, their agents or employees, or other persons or entities performing portions of
the Work. Architect shall promptly notify Owner and Contractor, orally and in writing, of any observed fault or defect
in the Project or nonconformance with Contract Documents, upon discovery of the defect or nonconformance, and
shall notify Owner of all corrective actions taken or recommended. The testing or inspections required by this Section
are subject to the requirements of Chapter 2269 of the Texas Government Code.

§ 3.6.2.3 The Architect shall interpret and make recommendations to Owner regarding matters concerning
performance under, and requirements of, the Contract Documents on written request of either the Owner or
Contractor. The Architect’s response to such requests shall be made in writing within any time limits agreed upon or
otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and recommendations of the Architect shall be consistent with the intent of, and reasonably
inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making such
interpretations and recommendations, the Architect shall endeavor to secure faithful performance by both Owner and
Contractor, and shall not be liable for results of interpretations or recommendations rendered in good faith. The
Owners recommendations on matters relating to aesthetic effect shall be final.

§ 3.6.2.5 The Architect shall promptly render initial written recommendations on Claims, disputes, or other matters in
question between the Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall observe the progress of the Work, critically evaluate, review and certify the amounts due
the Contractor and shall sign and issue Certificates for Payment in such amounts if such amounts are valid, correct,
and deemed due and owing, in Architect’s professional opinion, within seven (7) days of receipt of Contractor’s
application for payment. The Architect’s certification for payment shall constitute a representation to the Owner,
based on the Architect’s observations and/or evaluation of the Work as provided in Section 3.6.2 and on the data
comprising the Contractor’s Application for Payment, that, the Work has progressed to the point indicated, in
Architect’s professional opinion the quality of the Work is in accordance with the Construction Documents and the
Contract Documents, and critically evaluated and certified that the amounts requested in the Application for Payment
are valid and correct in the Architect’s professional opinion. If Architect disputes the Contractor’s payment
application in whole or in part, Architect shall provide in writing to Owner and Contractor a detailed statement of the
Architect’s reason for withholding certification in accordance with Texas Government Code §2251.042(a) and as
provided in §§9.4.1 and 9.5.1 of the AIA A201 for the project. The foregoing representations are subject to (1) an
evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of
subsequent tests and inspections, (3) correction of minor deviations from the Contract Documents prior to completion,
and (4) specific qualifications expressed by the Architect in writing to Owner.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment,
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract
Sum.
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§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review and approve or take other appropriate action upen the Contractor’s submittals
such as Shop Drawing, Product Date and Samples, for the purpose of checking for conformance with the Contract
Documents and all laws, statutes, codes, and requirements applicable to Architect’s design service. The Architect’s
action in reviewing submittals shall be taken in accordance with the approved submittal schedule or, in the absence of
an approved submittal schedule, with reasonable promptness while allowing sufficient time, in the Architect’s
professional judgment, to permit adequate review. If it is determined that any submittal does not comply with the
requirements of the Contract Documents, then Architect shall require Contractor to come into compliance. The
Architect shall promptly report in writing to the Contractor and Owner any errors, inconsistencies and omissions
discovered by the Architect in the Shop Drawings, Product Data and Samples. The Architect is not authorized to
approve changes involving major systems such as HVAC, roof, foundation, outward appearance, color schemes, floor
plans, building materials, or mechanical equipment without Owner’s prior written consent.

§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve, or
take other appropriate action upon, the Contractor’s submittals such as Shop Drawings, Product Data and Samples, but
only for the limited purpose of checking for conformance with information given and the design concept expressed in
the Contract Documents. Review of such submittals is not for the purpose of determining the accuracy and
completeness of other information such as dimensions, quantities, and installation or performance of equipment or
systems, which are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety
precautions or unless otherwise specifically stated by the Architect, of any construction means, methods, techniques,
sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of
which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and
shall not be responsible for, the adequacy, accuracy and completeness of the services, certifications, and approvals
performed or provided by such design professionals.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific Drawings
or Specifications in need of clarification and the nature of the clarification requested. The Architect’s response to such
requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable promptness. If
appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response to the
requests for information.

§ 3.6.4.5 Tho Architect shall maintain all records of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents,

§ 3.6.5 Changes in the Work

§ 3.6.5.1 With notice and consent to Owner, the Architect may authorize minor changes in the Work that are consistent
with the intent of the Contract Documents and do not involve an adjustment in the Contract Sum or an extension of the
Contract Time. Subject to Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives
for the Owner’s approval and execution in accordance with the Contract Documents,

(Paragraph deleted)
§ 3.6.5.28ection Intentionally Deleted, .

§ 3.6.5.3 The Architect shall accept requests by the Owner, and shall review properly-prepared, timely requests by the
Contractor for changes in the Work, including adjustments to the Contract Sum or Contract Time. A properly-
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prepared request for a change in the Work shall be accompanied by sufficient supporting data and information to
permit the Architect to make a reasonable determination. If the Architect determines that requested changes in the
Work are not materially different from the requirements of the Construction Documents or the Contract Documents,
then the Architect may issue an order for a minor change in the Work, with prior written notice to the Owner, or
recommend to the Owner that the requested change be denied,

§ 3.6.5.4 If the Architect determines that implementation of the requested changes would result in a material change to
the Contract that may cause an adjustment in the Contract Time or Contract Sum, then the Architect shall make a
recommendation to approve or deny the requested change to the Owner. Based upon information furnished by the
Contractar, if any, the Architect shall estimate the additional cost and time that might result from such change,
including any additional costs attributable to Additional Services of the Architect. If the Architect recommends
approval, then the Architect shall incorporate those estimates into a proposed Change Order or other appropriate
documentation for the Owner’s Commissioners Courts’ approval and execution.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
A conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
2 issue Certificates of Substantial Completion and of Final Completion, using Owner’s forms;
3 receive from the Contractor and forward to the Qwner, for the Owner’s review and records, written
warranties and related documents required by the Contract Documents;
4 issue a final Certificate for Payment based upon a final inspection indicating the Work complies with
the requirements of the Contract Documents; and
5 Forany Work that exceeds $50,000, Architect shall schedule and ensure completion of inspections with
the Texas Department of Licensing and Regulation as required by Texas Government Code Section
469.105.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Prior to the expiration of six months from the date of Substantial Completion, prior to the expiration of ten
months from the date of Final Completion, and upon request of the Owner at any other time within one year of Final
Completion, the Architect shall meet with the Owner and the Owner's Designated representative to review the facility
operations and performance; to identify defects, warranty issues, and proposed corrections; and to make appropriate
written recommendations to the Owner,

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are not included in Basic Services, but may be required for the Project. The Architect
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise
specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agrec that the
listed Supplemental Service is not being provided for the Project.

(Designate the Architect’s Supplemental Services and the Owner's Supplemental Services required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an
exhibit to this Agreement.)
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Supplemental Services

Responsibility
(Architect, Owner, or not provided)

§ 4114

Architectural Programming w/Webb County,

Gateway, Texas A&M Colonias, Mercy Clinic

Architect & Owner

§ 41.1.2  Multiple preliminary designs Architact under Schematic Design
§ 4113 Measured drawings Architect under Construction Documents
§ 4144 Existing facilities surveys Not Provided
§ 4115 Site evaluation and planning Architect, Owner, Civil & Geotechnical
§ 41.1.6 Building Information Model management Not Provided
responsibilities
§ 4117 Development of Building Information Models for Not Provided
post construction use
§ 4118 Civil engineering: Civil Engineering +Topography Architect through Architect's Consultant
Survey; Civil As-Built Utility in ROW for Water & Sewer
(Row deleled)
§ 41.1.9 Landscape Architect-design ARCHITECT under Construction Documents
Architect under Construction Document
§ 4.1.1.10 Architectural interior design Finishes
§ 41111 Value analysis Not Provided
§ 41.1.12 Detailed cost estimating beyond that Not Provided

required in Section 6.3

4.1.1.13 On-site project visits Architect as per Section 4.2.3.2
§ 4.1.1.14 Conformed documents for construction ARCHITECT, excluding Owner Consultant Portions
§ 41115 As-designed record drawings Architect & Civil
§ 4.1.1.16 As-constructed record drawings Givil for Location of utility connections of Water & Sewer
§ 4.1.1.17 post-occupancy evaluation NOT PROVIDED
§ 4.1.1.18 Facility support services NOT PROVIDED
§ 4.1.1.19 Tenant-related services NOT PROVIDED

§ 4.1.1.20

Architect’s coordination of the Owner’s
consultants

Architect to coordinate with Civil, Survey &
Geotechnical by sharing CAD Information for this
project phase only

41.1.21 Telecommunications/data design Not Provided
4.1.1.22 Security evaluation and planning Not Provided
§ 41.1.23 Commissioning Not Provided
§ 4.1.1.24 Sustainable Project Services pursuant to Section NOT PROVIDED
4.1.3
§ 4.1.1.25 Fast-track design services Architect
§ 4.4.1.26 Multiple bid packages NOT PROVIDED
§ 4.1.1.27 Historic preservation NOT PROVIDED
§ 4.1.1.28 Furniture, furnishings, and equipment design Owner/Architect
§ 41.1.29 Other services provided by specialty Consultants NOT PROVIDED
§ 41.1.30 Other Supplemental Services: Geotechnical Architect

Engineering Investigation

§4.1.1.31 State Accessibility registration, plan review & inspection

Architect to coordinate services/Owner’s Cost

§ 4.1.2 Description of Supplemental Services
§ 4.1.2.1 A description of each Supplemental Service Identified in Section 4.1 as the Architect’s responsibility is

provided

(Paragraphs deleted)
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below:

§ 4.1.22 SECTION INTENTIONALLY DELETED.
N/A

§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in ATA Document E204™-2017, Sustainable Projects Exhibit, attached
to this Agreement.

§ 4.2 Architect's Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization;
1 Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material significant change in the Project including but not limited to size, quality,
complexity, the Owner’s schedule or budget for Cost of the Work, or procurement or delivery method;
Subsection Intentionally Deleted,;
Subsection Intentionally Deleted,
Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors;
Subsection Intentionally Deleted,;
Subsection Intentionally Deleted,
Subsection Intentionally Deleted,
Subsection Intentionally Deleted;
Subsection Intentionally Deleted;
0 Consultation concerning replacement of Work resulting from fire or other cause during construction;
or,
A1 Services necessitated by the Owner’s request for extensive environmentally responsible design
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®
certification.

= wio

LS wm N oe;

§ 422
(Paragraphs deleted)
SECTION INTENTIONALLY DELETED.

§ 4.2.3 The Architect shall provide Construction Phase Setvices exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
A Three (3 )reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
2 Two (2) visits to the site by the Architect per month during construction as required by 3.6.2.1 not to
exceed nine (9) months of construction.
] Two (2 ) inspections for each portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 Two (2 inspections for each portion of the Work to determine final completion,

§ 424 SECTION INTENTIONALLY DELETED.

§ 4.2.5 SECTION INTENTIONALLY DELETED
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ARTICLE 5 OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project. The Architect shall review the program and specifications
furnished by Owner to ascertain the specific requirements of the Project and shall arrive at a mutual written
understanding of such requirements with Owner. Architect shall include all components of Owner’s program in the
Project, unless specific written agreement to delete a component is received from Owner.

§ 5.2 The Owner shall establish and update the Owner’s budget for the Project, when required including (1) the budget
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies
related to all of these costs. The Owner shall update the Owner’s budget for the Project as necessary throughout the
duration of the Project until final completion. If the Owner significantly increases or decreases the Owner’s budget for
the Cost of the Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a
corresponding change in the Project’s scope and quality.

§ 5.3 The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services. Owner’s Commissioners Court,
is the only representative of Owner, a political subdivision of the State, having the power to enter into or amend a
contract, to approve changes in the Scope of the Work, to approve and execute a Change Order or Construction
Change Directive modifying the Contract Sum, agree to an extension of the dates of Substantial Completion or Final
Completion, or approve changes in the Architect’s compensation. Owner’s Commissioners Court may designate one
or more representatives with authority to sign documents after Commissioners Court approval and/or to advise and
consult with Architect for day-to-day operations under the agreement.

Owner’s designated representative to sign contracts:

Name: Tano E. Tijerina Title: County Judge, or successor.

Owner’s designated representative for day-to-day operations:

Name: Luis Perez Garcia, P.E. Title: County Engineer, or successor."

§ 5.4 Upon request of the Architect, the Owner shall furnish surveys known to the Owner describing physical
characteristics, legal limitations and utility locations for the site of the Project, and a written legal description of the
site. Other than the metes and bounds noted in the legal description of the site, the Architect shall not be entitled to rely
on the accuracy of information furnished by the Owner, but shall exercise proper precautions relating to the safe
performance of the Work, Other than the metes and bounds noted in the survey if any, Owner does not guarantee the
accuracy of surveys provided, including the locations of utility lines, cables, pipes or pipelines or the presence or
absence of easements. Architect shall review this information and shall provide to Owner a written request for
additional information needed, if any, for Architect to adequately perform services hereunder. Upon receipt of this
request, the Owner will procure and provide to the Architect the information requested.

§ 5.5 The Owner may furnish services of geotechnical engineers, which may include test borings, test pits,
determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic evaluation, ground
corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with written
reports and appropriate recommendations.

§ 5.6 SECTION INTENTIONALLY DELETED.

(Paragraph deleted)
§ 5.7.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of
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the Project. The Owner shall require that its consultants and contractors maintain insurance, including professional
liability insurance, as appropriate to the services or work provided.

§ 5.9 The Owner shall furnish tests, inspections and reports that are required by law or the Contracts, to be furnished
by the Owner. To the extent that tests, inspections and reports are not required by law or the Contract Documents to be
furnished by Owner, but are deemed necessary by the Architect or Owner, then they shall be furnished by Architect,

unless Architect receives Owner’s written permission to charge Owner for the services or Owner agrees to separately
contract for the services.

§ 5.10 Unless otherwise provided in this Agreement the Owner may, in its sole discretion furnish legal and accounting
services, including auditing services, that may be reasonably necessary at any time for the Project to meet the Owner’s
needs and interests.

§ 511 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service and
Architect shall have the reasonable amount of tite required by Texas Government Code Chapter 2272 to cure its
errors, omissions, or inconsistencies as a precondition to any dispute resolution proceeding involving the Owner and
Architect. Architect acknowledges that he is the leader of the design team and is responsible for the design of the
Project. Therefore, Owner shall be entitled to rely on the Construction Documents, services, and information furnished
by the Architect. This Section shall not relieve Architect of any responsibility or liability for the performance of
Architect’s contracted services on the Project, in accordance with the Standard of Care.

§ 5.12 The Owner shall endeavor to include the Architect in all communications with the Contractor that relate to or
affect the Architect’s services or professional responsibilities. The Owner shall endeavor to promptly notify the
Architect of the substance of any direct communications between the Owner and the Contractor otherwise relating to
the Project. Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 SECTION INTENTIONALLY DELETED.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of the Architect’s compensation, the Cost of the Work shall be the total cost to the Owner to
construct all elements of the Project designed or specified by the Architect and constructed by the Owner and shall
include contractors’ general conditions costs, overhead and profit. To the extent that the Project is not completed or
constructed, the Cost of the Work shall include the estimated cost to the Owner of all elements of the Project designed
by the Architect and accepted by the Owner but not constructed by the Owner. The Cost of the Work does not include
elements of the Project designed by Architect but not accepted by the Owner. The Cost of the Work also includes the
reasonable value of labor, materials, and equipment, donated to, or otherwise fumished by, the Owner. The Cost of the
Work does not include the compensation of the Architect or the Architect's consultants; the costs of the land,
rights-of-way, financing, or contingencies for changes in the Work, alternate designs of the Architect that are not
constructed or accepted by the Owner; or other costs that are the responsibility of the Owner. For purposes of the
Architect’s compensation, the Cost of the Work shall not include the fee for management and supervision of
construction or installation provided by a separate Owner representative. For purposes of the Architect’s
compensation, the Cost of the Work shall include the Owner’s cost of labor and materials furnished by the Owner in
constructing portions of the Project, if the Work is designed and construction is overseen by Architect. For purposes of
the Architect’s compensation, the Cost of the Work shall only include the Owner’s cost of fixtures, furnishing and
equipment designed by the Architect, at the request of the Owner.

§ 6.2 The Owner's budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout
the Project as allowed under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work,
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and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the
Architect, represent the Architect’s judgment as a design professional. Tt is recognized, however, that neither the
Architect nor the Owner has control over the cost of labor, materials, or equipment the Contractor’s methods of
determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, if the Architect’s
design is determined to exceed Owner’s budget, then Architect agrees to redesign the Project, at Architect’s expense
and as part of Architect’s Basic Services, to meet Owner’s Budget,

§ 6.3 The Architect, and the Construction Manager at Risk, if applicable, shall prepare a preliminary estimate of the
Cost of the Work, which shall incorporate Owner’s budgetary constraints, programmatic needs, and expectations as to
quality, functionality of systems, maintenance costs, and usable life of equipment and facilities. As the design process
progresses through the end of the preparation of the Construction Documents, the Architect, and if applicable the
Construction Manager at Risk, shall update and refine the preliminary estimate of the Cost of the Work. The Architect
shall advise the Owner of any adjustments to previous estimates of the Cost of the Work indicated by changes in
Project requirements ot general market conditions. The Architect shall cooperate with Owner and, if applicable, the
Construction Manager at Risk, in developing and designing the Project to, in accordance with Standard of Care, satisfy
Owner’s budgetary constraints, programmatic needs and expectations as to quality, functionality of systems,
maintenance costs, and usable life of equipment and facilities. In preparing estimates of the Cost of Work, the
Architect shall be permitted to include contingencies for design, bidding, and price escalation; to determine what
materials, equipment, component systems, and types of construction are to be included in the Contract Documents; to
recommend reasonable adjustments in the program and scope of the Project with the prior consent of Owner’s
Commissioners Court; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to
meet the Owner’s budget.

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work may be
adjusted to reflect changes in the general level of prices in the applicable construction market. Project construction
start date exceeding 10 months from completion of Construction Documents may incur additional fees.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, then the Architect shall redesign elements to achieve cost savings within the Scope of the Work, but in doing
80, shall not delete any essential element of the Project. Architect shall present the redesign to Owner for Owner’s
approval and, in doing so, shall notify Owner in writing of the actions taken to bring the Project into Owner’s budget.
If Architect is unable to redesign the Project to meet Owner’s budgetary, programmatic and quality needs, then the
Architect shall make appropriate written recommendations to the Owner to adjust the Project’s size, quality or budget.
Owner shall consider Architect’s recommendation, but shall decide, in its discretion, what adjustments to make,

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the lowest bona fide bid or negotiated proposal prior to commencement of the Work, the Owner shall
1 give written approval of an increase in the budget for the Cost of the Work;
.2 authorize rebidding or renegotiating of the Project within a reasonable time and/or authorize a different
construction procurement method, consistent with State law;
.3 terminate in accordance with Section 9.5:
4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Work;,
.5  implement any other mutually acceptable alternative; or.
6 direct the Architect to redesign the Project to meet the Owner’s budgetary, programmatic and quality
needs.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4 or 6.6.5, the Architect without additional compensation
shall modify the Construction Documents as necessary to comply with the Owner’s budget for the Cost of the Work at
the conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1. The
Architect’s modification of the Construction Documents before commencement of the Work shall be the limit of the
Architect’s responsibility under this Article 6.

§6.8 If, after commencement of the Work, the Cost of the Work is exceeded due to the negligent etrors or omissions
of the Architect, then the Architect shall bear financial responsibility to Owner for the increases in the Cost of the
Work, except for all materials, labor, and overhead related to the betterment obtained by the Owner. By way of
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example, the Architect shall bear responsibility for the difference between what would have been the original cost of
that portion of the Work, but for Architect’s negligent error or omission, and the actual cost of that portion of the Work
performed to remedy the negligent error or omission. Further, Architect shall not be entitled to Architect’s fee for the
excess Cost of the Work. Unless Architect disputes the amounts due pursuant to the alternative dispute resolution
process provided in Article 8 of this Agreement, as amended, Owner shall be entitled to withhold from sums due to
Architect the amounts detailed above.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Construction Documents , or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project.

§ 7.2 Architect shall provide to Owner all drawings, specifications, submittals, transmittals, deliverables, instructions
to Contractor (including the necessary number of paper and electronic copies) and other documents hereinafier
referred to as "Construction Documents," that are within Architect’s scope of services and that are sufficient for
Owner to complete construction of the Project and are free from material defects or omissions. The Architect and the
Architect’s consultants shall be deemed the authors and owners of their respective Construction Documents, including
the Drawings and Specifications, and shall retain all common law, statutory and other reserved rights, including
copyrights, provided, however, Architect and Architect’s consultants shall not use the Construction Documents on
another project without Owner’s written permission. Submission or distribution of Construction Documents to meet
official regulatory requirements or for similar purposes in connection with the Project is not to be construed as
publication in derogation of the reserved rights of the Architect and the Architect’s consultants,

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use, reproduce
and distribute the Architect’s Construction Documents solely and exclusively for constructing, using, maintaining,
and renovating the Project. The Architect shall obtain similar nonexclusive licenses from the Architect’s consultants
consistent with this Agreement. The license granted under this section permits the Owner to authorize the Contractor,
Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the Owner’s consultants and
separate contractors, to reproduce applicable portions of the Construction Documents solely and exclusively for use in
performing services for the Project.

§ 7.3.1 SECTION INTENTIONALLY DELETED.

§ 7.4 This nonexclusive license shall survive termination of this Agreement, and Architect hereby grants permission
to Owner to use the Construction Documents for future renovations, repairs, additions or alterations to the Project. In
the event the Owner uses the Construction Documents without retaining the author of the Construction Documents,
the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising from such
uses.

§ 7.5 Except for the licenses granted in this Article 3, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Construction Documents shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action against the other and arising out of or
related to this Agreement, whether in contract, tort, or otherwise, in accordance with the requirements of the binding
dispute resolution method selected in this Agreement and within the period specified by this Agreement and by Texas
law, but in any case not more than 8 years after the date of Substantial Completion of the Work, unless extended in
accordance with Texas Civil Practice and Remedies Code Section 16.008. The Owner and Architect waive all causes
of action not commenced in accordance with this Section 8.1.1.

§ 8.111.  All claims, disputes, or matters in controversy between Owner and Architect shall be discussed by the
parties in good faith, in an attempt to resolve the claim, dispute, or controversy. In the event such claim, dispute, or
controversy cannot be resolved by good faith discussion between the parties, any such claim, dispute or matter in
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controversy shall be subject to mediation as a condition precedent to the institution of legal or equitable proceedings
by either party.

§8.1.1.2  Architect stipulates that Owner is a political subdivision of the State of Texas, and, as such, may cnjoy
immunities from suit and/or liability under the Constitution and laws of the State of Texas. By entering into this
Agreement, Owner does not waive any of its immunities from suit and/or liability, except as otherwise specifically
provided herein and as specifically authorized by law.

§ 8.1.2 Only to the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents, and employees of the other for damages, except such rights
as they may have to the proceeds of such insurance as set forth in AIA Document A201-2017, General Conditions of
the Contract for Construction as amended for this Project, and if applicable. The Owner or the Architect, as
appropriate, shall require of the contractors, consultants, agents, and employees of any of them, similar waivers in
favor of the other parties enumerated herein,

§ 8.1.3 The Architect waives consequential damages for claims, disputes, or other matters in question, arising out of or
relating to this Agreement. This waiver is applicable, without limitation, to all consequential damages due to Owner’s
termination of this Agreement. In any litigation arising under this Agreement, the types and amounts of damages
recoverable shall be subject to Subchapter I of Texas Local Government Code Chapter 271,

§8.1.4 Inany litigation under this Agreement, reasonable and necessary attorneys’ fees may be awarded to the
prevailing party.

§8.1.5 When Owner has an applicable claim for construction defects, Owner shall comply with the provisions
of Texas Government Code Chapter 2272 related to the provision of natice of defects and the Contractor’s or
Architect’s opportunity to cure.

§ 8.2 Mediation

§ 8.21 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution, unless the filing deadlines under applicable statutes
of limitation and/or repose would otherwise expire. If suit is filed before mediation in order to avoid expiration of
limitations and/or repose, then the parties agree to submit the matter to mediation as soon as reasonably possible.
Claims for injunctive relief shall not be subject to this Section.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between
them by mediation. A request for mediation shall be made in writing, delivered to the other patty to this Agreement,
and filed with the mutually-acceptable person or entity administering the mediation. Owner and Architect agree to use
a mediator residing in Webb County, Texas, In no event shall the request for mediation be made after the date when
institution of legal or equitable proceedings based on such claim, dispute or other matter in controversy would be
barred by applicable statute of limitations,

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the County
where Owner’s main Administrative office is located, unless another location is mutually agreed upon. Agreements
reached in mediation shall be reduced in writing, considered for approval by the Owner’s Commissioners Court, and if
signed by the Parties, shall thereafter be enforceable as provided by the laws of the State of Texas.

(Paragraphs deleted)

§ 8.24The parties agree that any claim, dispute, or other matter in controversy between them shall not be subject to
mandatory arbitration. The parties may, however, mutually agree in writing to subimnit such claims, disputes, or matters
in controversy to arbitration. Neither party may compel the other to arbitrate any claim, dispute, or matter in
controversy between them. If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the
method of binding dispute resolution shall be the following:

[ X ] Litigation in a court of competent jurisdiction

§8.25 Architect stipulates that Owner is a political subdivision of the State of Texas, and, as such, may enjoy
immunities from suit and/or liability under the Constitution and laws of the State of Texas. By entering into this
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Agreement, Owner does not waive any of its immunities from suit and/or liability, except as otherwise specifically
provided herein and as specifically authorized by law.

§ 8.3 SECTION INTENTIONALLLY DELETED.

| § 8.31 SUBSECTION INTENTIONALLY DELETED.

| § 8.3.1.1 SUBSECTION INTENTIONALLY DELETED.

| § 8.3.2 SUBSECTION INTENTIONALLY DELETED.

| § 8.3.3 SUBSECTION INTENTIONALLY DELETED.

§ 8.34 SUBSECTION INTENTIONALLLY DELETED.

§ 8.3.4.1 SUBSECTION INTENTIONALLY DELETED.

§ 8.3.4.2 SUBSECTION INTENTIONALLY DELETED.

§ 8.3.43 SUBSECTION INTENTIONALLY DELETED.

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

ARTICLE ¢ TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make timely payments to the Architect for undisputed sums in accordance with this
Agreement and Texas law, such failure shall be considered substantial nonperformance and cause for termination. If
not cured after ten (10) days written notice to Owner of the delinquency if the Architect elects to suspend services, the
Architect shall give seven days’ written notice to the Owner before suspending services. In the event of a suspension
of services, the Architect shall have no liability to the Owner for delay or damage caused the Owner because of such
suspension of services. Before resuming services, the Owner shall pay the Architect all sums due prior to suspension
and any expenses incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the
remaining services and the time schedules shall be equitably adjusted. Architect shall be allowed to suspend
Architect’s performance of services under this Agreement for nonpayment by Owner only after the provision of ten
(10} days’ written notice, in accordance with Texas Government Code section 2251.051 et seq.

§ 9.2 If the Owner suspends the Project for more than ninety (90) consecutive days, the Architect shall be
compensated for services performed prior to notice of such suspension. The Architect’s fees for the remaining services
and the time schedules may be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than ninety (90) consecutive days for reasons other than the fault of
the Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than twenty-one (21) days’ written notice and
opportunity to cure should the other party fail substantially to perform in accordance with the terms of this Agreement
through no fault of the party initiating the termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause. The Owner may also terminate this Agreement on seven days’ written
notice if the budget for the Cost of the Work, prior to commencement of the Work, is exceeded by the lowest bona fide
bid or negotiated proposal.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Architect terminates
this Agreement pursuant to Section 9.3, the Owner shall compensate the Architect for services performed prior to
termination, together with Reimbursable Expenses then due,

§ 9.7
(Paragraphs deleted)
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The partics hereby agree that: 1) if an order for relief is entered on behalf of the Architect, pursuant to Chapter 11 of
the U.S. Bankruptcy Code; 2) if any other similar order is entered under any debtor relief laws; 3) if Architect makes
an assignment for the benefit of one or more of its creditors; 4) if a receiver is appointed for the benefit of its creditors;
5) if a receiver is appointed on account of its insolvency, any such event could impair or frustrate Architect’s
performance. Accordingly, it is agreed that upon occurrence of any such event, Owner shall be entitled to request of
Architect adequate assurance of future performance in accordance with the terms and conditions of this Agreement.
Failure to comply with such request within ten (10) days of delivery of the request shall entitle Qwner to terminate the
Architect’s services in accordance with this Section.

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate one year from the date of Final
Completion.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7, and Sections 9.7 and 11.9.

§9.10 This Agreement may be terminated by Owner if Architect engages in conduct that would constitute a violation
of state or federal criminal law, including but not limited to, the laws prohibiting certain gifis to public servants, or
engages in conduct that would constitute a violation of the Owner’s ethics or conflict of interest policies.

ARTICLE 10 MISCELLANEOUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the State of Texas Mandatory and exclusive venue for any
dispute shall be in the state district courts of Webb County. If the blank is not filled in, mandatory and exclusive venue
shall be in the county where the Owner’s administrative offices are located.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Pocument A201-2017, General
Conditions of the Contract for Construction as amended for the Project. As a material consideration of the making of
this Agreement, the Modifications to this Agreement shall not be construed against the maker of said Modifications.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other.

§ 10.4 If the Owner requests the Architect to execute certificates, the language of such certificates shall be submitted
to the Architect for review at least 14 days prior to the requested dates of execution. The Architect shall not be required
to execute certificates or consents that would require knowledge, services, or responsibilities beyond the scope of this
Apreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor
of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project sited= unless Architect knew, directed, or specified that, or allowed such hazardous materials be
used in the Project. Architect shall prompily disclose in writing to Owner any hazardous materials specified for the
Project or discovered on site, regardless of the date of discovery or the date on which Architect learns of the hazardous
nature of the materials,

§ 10.7 With prior written consent of the Owner, the Architect may include photographic or artistic representations of
the design of the Project among the Architect’s promotional and professional materials. The Architect shall be given
reasonable access to the completed Project to make such representations. However, the Architect’s materials shall not
include the Owner’s confidential or proprietary information if the Qwner has previously advised the Architect in
writing of the specific information considered by the Owmer to be confidential or proprietary. Owner provides notice
that confidential and proprictary information shall include, but not be limited to, all items listed in Section 10.8. This
Section 10.7 shali survive the termination of this Agreement unless the Owner terminates this Agreement for cause
pursuant to Section 9.4.
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§ 10.8 If the Architect or Owner receives information specifically designated as "confidential” or "business
proprietary," the receiving party shall keep such information strictly confidential and shall not disclose it to any other
person except to (1) its employees, (2) those who need to know the content of such information in order to perform
services or construction solely and exclusively for the Project, or (3) its consultants and contractors whose contracts
include similar restrictions on the use of confidential information. The Architect shall maintain the confidentiality of
information specifically designated as confidential by the Owner, unless withholding such information would violate
the law, create the risk of significant harm to the public, or prevent the Architect from establishing a claim or defense
in an adjudicatory proceeding. The Architect shall require of the Architect’s consultants similar written agreements to
maintain the confidentiality of information specifically designated as confidential by the Owner. Owner herein
designates the following as confidential information: security measures; security access codes; pending real estate
purchases, exchange, lease or value; any information pertaining to litigation; student likenesses and student record
information; employee information; and any other information deemed confidential by law. As to Owner, the parties
acknowledge that, as a public entity in the State of Texas, Owner is subject to, and must comply with, the provisions of
the Texas Public Information Act, Texas Government Code Chapter 552 et seq. and the Texas Open Meetings Act,
Texas Government Code, Chapter 551 et. seq

§ 10.8.1 The receiving party may disclose "confidential” or "business proprietary" information after 7 days’ notice to
the other party, when required by law, or court order, including a subpoena or other form of compulsory legal process
issued by a court or governmental entity, or to the extent such information is reasonably necessary for the receiving
party to defend itself in any dispute. The receiving party may also disclose such information to its employees,
consultants, or contractors in order to perform services or work solely and exclusively for the Project, provided those
employees, consultants and contractors are subject to the restrictions on the disclosure and use of such information as
set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and purposes in executing the Agreement.

§10.10 NOLIENS. The parties agree that no architect, engineer, mechanic, contractor, materialman, artisan, laborer or
subcontractor, whether skilled or unskilled, shall ever, in any manner have, claim or acquire any lien upon the Project
of whatever nature or kind so erected or to be erected by virtue of this Agreement, nor upon any of the land upon which
said improvements are so erected, built, or situated, such property being public property belonging to a political
subdivision of the State of Texas, or upon any funds of Owner.

§10.11 APPLICABLE LAW.  This Agreement is subject to all applicable federal and state laws, rules, and regulations.
Invalidity of any portion of this Agreement under the laws of the State of Texas or of the United States shall not affect
the validity of the remainder of this Agreement<@)

§ 10.12 CONFLICT OF DOCUMENTS.  To the extent of conflicts between the Contract Documents, amendments shall
prevail over original forms.

§ 1013 It is understood and agreed that the relationship of Architect to Owner shall be that of an independent
contractor. Nothing contained in this Agreement or inferable from this Agreement shall be deemed or construed to: 1)
make Architect the servant or employee of the Owner; or 2) create any partnership, joint venture, or other association
between Owner and Architect. Any direction or instruction by Owner or any of its authorized representatives in
respect to the Architect’s services shall relate to the results the Owner desires to obtain from the Architect, and shall in
no way affect the Architect’s independent contractor status.

§ 10.14 No delay or omission by either of the parties hereto in exercising any right or power accruing upon the
noncompliance or failure of performance by the other party hereto of any of the provisions of this Agreement shall
impair any such right or power or be construed to be a waiver thereof. A waiver by either of the parties hereto of any of
the covenants, conditions or agreements hereof to be performed by the other party hereto shall not be construed to be a
waiver of any subsequent breach thereof or of any other covenant, condition or agreement herein contained.
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Enit.

§10.15 CHILD SUPPORT. By signing this Agrecment, the undersigned certifies as follows: Under Section 231.006,
Texas Family Code, the vendor or applicant certifies that the individual or business entity named in this contract, bid,
or application is not ineligible to receive the specified grant, loan, ot payment and acknowledges that this contract may
be terminated and payment may be withheld if this certification is inaccurate.

§10.16 By executing this Agreement, Architect verifies that Architect does not boycott Israel or any Israeli-controlled
territory, and will not boycott Israel or any Israeli-controlled territory during the term of this Agreement. Pursuant to
Texas Government Code, Chapter 2271, as amended, if Architect is a for-profit organization, assaciation, corporation,
partnership, joint venture, limited partnership, limited liability partnership, or limited Liability company, including a
wholly owned subsidiary, majority-owned subsidiary, parent company, or affiliate of those entities or business
associations (specifically excluding sole proprietorships) that exists to make a profit which has ten (10) or more
full-time employees and the value of the contract with Owner is $100,000 or more, the Architect represents and
warrants to the Owner that the Architect does not boycott Israel and will not boycott Israel during the term of this
Agreement.

§10.17 Architect verifies and affirms that it is not a foreign terrorist organization as identified on the list prepared and
maintained by the Texas Comptroller of Public Accounts, If Architect misrepresents its inclusion on the list, then such
omission or misrepresentation shall void this Agreement,

§10.18  The Architect verifies by its signature below that it is not an abortion provider or an affiliate of abortion
providers.

§10.20

A By entering into this Contract, pursuant to Texas Government Code 552, Subchapter J, the
Architect agrees to be bound by the following terms if the Contract has a stated expenditure of
at least $1,000,000 for the purchase of goods or services by the County or if the Contract
results in the expenditure of at least $1,000,000 in public funds for the purchase of goods or
services by the County in a fiscal year of the County. If the County receives a written request
for public information related to this Contract that is in the possession or custody of the
Architect and not in the possession or custody of the County, the County shall send, not later
than the third business day after the date the County receives the written request, a written
request to the Architect that Architect provide that information to the County.

.2 The Architect must:

B Preserve all contracting information related to the Contract as
provided by the records retention requirements applicable to the
Owmer for the duration of the Contract;

2 Promptly, within four business days, provide to the Owner any
requested contracting information that is in the custody or
possession of the Architect upon request of the Owner; and,

-3 On completion of the Contract, either:

1 Provide to the Owner at no cost all contracting information related
to the Contract that is in the custody or possession of the Architect; or

2 Preserve the contracting information related to the Contract as
provided by the records retention requirements applicable to the
Owner.

3 The requirements of Subchapter J, Chapter 552, Government Code, may apply to
this Contract and the Architect agrees that the contract can be terminated if the Architect
knowingly or intentionally fails to comply with the requirements of that subchapter.
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4 Further, under Texas Govemnment Code Chapter 552.372(c), the Owner may not
accept a bid for or awarding of a contract to an entity that the Owner has determined has
knowingly or intentionally failed in a previous bid or contract to comply with Subchapter J,
unless the Owner determines and documents that the entity has taken adequate steps to ensure
future compliance.

5 If an Architect fails to provide to the Owner the requested information, Texas
Government Code Chapter 552.373 requires the Owner to notify the Architect in writing of the
failure and allow 10 business days to cure the violation. Owner may terminate the Contract if
Architect fails to remedy the failure, Owner determines the failure was knowing and
intentional, and steps have not been taken to ensure future compliance.

6 If Architect is not a sole proprietorship, has ten (10) or more employses, and the
value of Contractor’s bid or proposal has a value of $100,000 or more, Contractor certifies by
submitting Contractor’s bid or proposal that it does not have a practice, policy, guidance, or
directive that discriminates against a firearm entity or firearm trade association, as defined by
Texas Government Code Ann. Chapter 2274, and will not during the term of any contract with
the Owner, unless excepted from that law,

T As required by Texas Government Code Ann. Chapter 2274, if Contractor has ten
(10) or more employees, is not a sole proprietorship, and if the value of Contractor’s bid or
proposal has a value of $100,000 or more, Contractor cettifies by submitting Contractor’s bid
or proposal that it does not boycott energy companies and will not during the term of any
contract with the Owner, unless excepted by that law.

ARTICLE 11 COMPENSATION

L. § 1.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the
Architect for all undisputed payments as set forth below. To the extent Owner disputes any payment
allegedly due, Owner shall notify Architect that a dispute exists, shall list the specific reason for nonpayment,
and shall give Architect an opportunity to cure the noncompliance or offer compensation for noncompliance
that cannot be cured, in accordance with Texas Government Code Chapter 2251. Owner shall further have the
right to withhold payments as specified in Sections 6.8 and 11.10.2.2 of this Agreement.

A Stipulated Sum

ONE HUNDRED NINETY-FIVE THOUSAND FIVE HUNDRED FIFTY-NINE DOLLARS

($195,559.00)
2 Percentage Basis
| (Paragraph deleted)
3 Other

{Describe the method of compensation)

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:

1. Geotechnical Engineering Services: Thirteen Thousand One Hundred Twenty Dollars ($13,120.00).
2. Civil Engincering (including but not limited to Topography Survey as well as Civil As-Built in ROW for Water &
Sewer, Dimensional Plan, Fire Lane layout (if required), Grading Plan, Detention Pond Desi gn (if required), Storm
Water Pollution Prevention Plan, Paving Details, Traffic Control (if required): Eighteen Thousand Five Hundred
Dollars ($18,500.00),
3. Landscape Architecture: Ten Thousand Dollars ($10,000.00)
4. Architectural Programming: Eight Thousand Seven Hundred Dollars ($8,700.00)
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5.Fumiture, Furnishings, and Equipment design (FF&E): Bight Thousand Seven Hundred Dollars ($8,700.00)
6. Fast Track Services by Architect: Thirty-Four Thousand Four Hundred Ninety-Eight Dollars ($34,498.00)

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2, the
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

As Agreed between the parties in writing, executed prior to the Architect beginning performance of the Additional
Setvices. Additional Services may include but not be limited to: Acoustical Design, Energy Modeling, Structured
Cable Design, Audio/Visual Design, and Security System Design

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.3, shall
be the amount invoiced to the Architect plus Zero percent (0 %), or as follows:
(Insert amount of; or basis for computing, Architect's consultants’ compensation for or Additional Services.)

§ 11.5 When compensation for Basic Services is based on a stipulated sum, the proportion of compensation for each
phase of services shall be as follows:

Schematic Design Phase Twenty  percent ( 20 %)
Design Development Phase Thirty  percent ( 30 %)
Construction Documents Thirty-five  percent ( 35 %)
Phase

Procurement Phase Five  percent ( 5 %)
Construction Phase Ten  percent ( 10 %)
Total Basic Compensation one hundred  percent ( 100 %)

§ 11.6 SECTION INTENTIONALLY DELETED. .
§ 11.6.1 SUBSECTION INTENTIONALLY DELETED,
§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants for Additional Services are

set forth below.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Employee or Category Rate ($0.00)
Principal Time $210.00 an hour
Registered Professional $170.00 an hour
Designer $135.00 an hour
CAD Technician $105.00 an hour
Clerical $ 85.00 an hour
Accounting $125.00 an hour
Expenses $ Cost + 10%
Registered professional site visit $350,00 per visit

§ 11.8 Compensation for Reimbursable Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services
and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as
follows:

.} SUBSECTION INTENTIONALLY DELETED;

.2 SUBSECTION INTENTIONALLY DELETED;

-3 Permitting and other fees required by authorities having jurisdiction over the Project;
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4 Printing and reproductions, plots, and standard form documents of Construction Documents, other than
those required to be provided by Architect under this Agreement;

.5 Postage, handling, and delivery of Construction Documents, other than those required to be provided
by Architect under this Agreement;

6 Expense of overtime work requiring higher than regular rates, if authorized in advance in writing by the
Owner;

.7 Renderings, physical models, mock-ups, professional photography, and presentation materials
requested by the Owner after architect’s provision of one model or mock-up of each building in the
Project;

.8 SUBSECTION INTENTIONALLY DELETED;

.9  SUBSECTION INTENTIONALLY DELETED;

10 SUBSECTION INTENTIONALLY DELETED;

11 Registration fees and any other fees charged by the Certifying Authority or by other entities as
necessary to achieve the Sustainable Objective; and,

12 SUBSECTION INTENTIONALLY DELETED.

§ 11.8.2 For Reimbursable Expenses only the actual compensation shall be the expenses incurred by the Architect and
the Architect’s consultants.

§ 11.9 Compensation for Use of Architect's Instrument of Service. The parties agree that Architect’s compensation for
Basic Services includes all licensing fees for Owner’s use of the Construction Documents, including use after
termination of this Agreement.

§ 11.10 Payments to the Architect
§ 11.10.1 Initial Payments
§ 11.10.1.1 SECTION INTENTIONALLY DELETED.

§ 11.10.1.2 SECTION INTENTIONALLY DELETED.

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments for undisputed amounts are due and payable within thirty (30) days after receipt of the
Architect’s invoice to Owner’s designated representative. Undisputed amounts unpaid more than Thirty (30 ) days
after the Owner’s receipt of invoice shall bear interest at the rate entered below,

(Paragraphs deleted)

Texas Government Code Section 2251.025 or its successor. Owner and Architect agree that Architect waives all
attorneys’ fees, when disputing breach of timely payments pursuant to the "Prompt Payment Act" (Texas Government
Code Section 2251) under a breach of contract claim.

§ 11.10.2.2 The Owner may withhold payments after appropriate notice as to reason for withholding to the Architect
for the purposes of reimbursing Owner for any damages caused by the Architect for changes in the Cost of the Work
which result in Architect’s compensation being reduced, for Architect’s failure to comply with the provisions of any
part of this Agreement, if a claim has been filed Architect, or to secure performance of Architect’s services and
obligations under any part of this Agreement.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be provided to the Owner upon presentation of Architect’s
progress payment applications.

§ 1111 Architect shall reasonably cooperate with Owner, at no additional cost to Owner, in connection with a legal
proceeding against Owner that relates to the Project.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
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§121 INDEMNITY: Approval of any Construction Documents by Owner shall not constitute and shall
not be deemed to be a release of the responsibility and liability of Architect, its agents, employees, and subcontractors,
for Construction Documents which are sufficient for Owner to complete the construction of the Praject and are free
from material defects or omissions, nor shall such approval be deemed to be an assumption of such responsibility and
liability by Owner for any defect in the Construction Documents prepared by Architect, its agents, employees,
subcontractors, or consultants, it being the intent of the parties that the approval by Owner signifies Owrner’s approval
of only the general design concept of the improvements fo be constructed. In this connection, ARCHITECT SHALL,
DURING THE CONSTRUCTION OF SAID PROJECT AND FOR A PERIOD OF TEN YEARS AFTER
SUBSTANTIAL COMPLETION (PLUS AN ADDITIONAL TWO YEARS IF THE CLAIM IS PRESENTED IN
ACCORDANCE WITH SECTION 6.008(c) OF THE TEXAS CIVIL PRACTICE & REMEDIES CODE),
INDEMNIFY AND HOLD HARMLESS OWNER AND ALL OF ITS OFFICERS, ELECTED OFFICIALS,
AGENTS, REPRESENTATIVES, SERVANTS, AND EMPLOYEES FROM ANY LOSS, DAMAGE, LIABILITY,
OR EXPENSE, INCLUDING ATTORNEY’S FEES, INCURRED BY OWNER ON ACCOUNT OF DAMAGE OR
DESTRUCTION TG PROPERTY AND INJURIES, INCLUDING DEATH, TC ANY OR ALL PERSONS,
INCLUDING INVITEES AND EMPLOYEES OF THE OWNER, ARCHITECT, OR SUBCONTRACTORS AND
OF ALL OTHER PERSONS PERFORMING ANY PART OF THE WORK, THAT IS CAUSED BY OR RESULTS
FROM AN ACT OF NEGLIGENCE, INTENTIONAL TORT, INTELLECTUAL PROPERTY INFRINGEMENT,
OR FAILURE TO PAY A SUBCONTRACTOR OR SUPPLIER, COMMITTED BY THE ARCHITECT, OR THE
ARCHITECT’S AGENT, CONSULTANT UNDER CONTRACT, OR ANOTHER ENTITY OVER WHICH THE
ARCHITECT EXERCISES CONTROL; provided and except, however, that this indemnification provision shall not
be construed as requiring Architect to indemnify or hold Owner harmless for any loss, damage, liability, or expense on
account of damaged property or injuries, including death to any person, which may arise out of or may be caused by
any act of negligence or breach of obligation under this Agreement by Owner or Owner’s employees or agents, except
Axchitect.

§122 THE PROVISIONS OF SECTION 12.1 IN ITS ENTIRETY SHALL SURVIVE THE COMPLETION,
TERMINATION OR EXPIRATION OF THIS CONTRACT.

§ 123 It is agreed with respect to any legal limitations now or hereafter in effect and affecting the validity or
enforceability of the indemnification obligations under Paragraph 12.1, such legal limitations are made a part of the
indemnification obligation and shall operate to amend the indemnification obligation to the minimum extent necessary
to bring the provision into conformity with the requirements of such limitations, and as so modified, the
indemnification obligations shall continue in full force and effect.

§124 Tt is understood and agreed that Article 12 above is subject to, and expressly limited by, the terms and
conditions of Texas Civ. Prac. & Rem. Code Ann. Sec. 130,001 to 130.005, as amended.

§125 RECORDS RETENTION. Architect shall keep all accounting and construction records on the Project for a
period of at least twelve years after Final Completion of the Project, and thereafter shall offer the records to the Owner
in writing, in order for Owner to comply with its records retention requirements, per the Texas Government Code
section 441.158 et seq. and the Texas Library and Archives Commission’s Local Schedule GR (Government
Records}. In the alternative, Architect may provide such records to Owner for retention at any time if Owner agrees in
writing to accept such records in lieu of Architect’s retention under this Section.

§ 12.6 COMPLAINTS. The Texas Board of Architectural Examiner has jurisdiction over complaints regarding the
professional practices of persons registered as architects in Texas under the Architects Registration Law. Texas
Occupations Code Chapter 1051. The Texas Board of Architectural Examiners can be reached at P. O. Box 12337,
Austin, Texas 78711-2337 or 333 Guadalupe, Suite 2-350, Austin, Texas 78701-3942, by phone at (512) 305-9000, by
fax at (512) 305-8900, or on the web at http:/ibae.state.tx.us.

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 131 This Agreement represents the entire and integrated agreement between the Owner and the Architect and

supersedes all prior negotiations, representations or agreements, either written or oral unless specifically provided for
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otherwise in the Agreement, as amended. This Agreement may be amended only by written instrument approved by
Owner’s Commissioners Court signed by both the Owners designated representative to execute contracts and
Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:

A AIA Document B101™-2017, Standard Form Agreement Between Owner and
(Paragraphs deleted)

Architect, as amended for this Project

.2 Subsection Intentionally Deleted.

3
(Paragraphs deleted)
Other documents:
(List other documents, if any, forming part of the Agreement,)

American Rescue Plan Act (ARPA) Contract Amendment (4 pages)

4 Redline’s Proposal dated 2/23/2023

This Agreement entered into as of the day and year first written above.

WE TY 7_8 LINE ARCHITECTURE L.L.C.
« < i
OWNER (Signature) ARCHITECT (Signature)
Tano E. Tijerina; Telissa Lueckenotte Molano AIA, RID, NCARB,

County of Webb, State of Texas LEED, B+A, CNU-A
(Printed name and title) (Printed name, title, and license number, if required)

The Texas Board of Architectural Examiners has jurisdiction over complaints regarding the professional practices of
persons registered as architects in Texas

Texas Board of Architectural Examiners
P.O. Box 12337
Austin, Texas 78711

Fortunato Paredes
Chief Assistant

Civil Legal Division*

*The General Counsel, Civil Legal Division's office, may only advise or
approve contracts or legal documents on behalf Webb County, its client. It
may not advise or approve a contract or legal document on behalf of other
parties. Our review of this document was conducted solely from the legal
perspective of our client. Our approval of this document was offered solely
for the benefit of our client. Other parties should not rely on this approval,
and should seek review and approval of their own respective attorney(s).

ATTEST:
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