

AEP Texas Central Company

Contribution-In-Aid-Of-Construction Agreement
For Electric Distribution Service

WEBB COUNTY ENGINEERING DEPT.
Service: 5401 CISNEROS ST
LAREDO, TX

Contract #: DWMS00000344637 Work Request #: 62996120

Date: 9/2/2016

You, WEBB COUNTY ENGINEERING DEPT. (Customer) have requested AEP Texas Central Company (Company) to install/construct certain electric distribution facilities (hereinafter referred to as "Facilities") as follows: Cost to upgrade 1-400W HPS floodlight to 1-1000w HPS flood light (with bracket), as requested by Luis Perez of Webb County Engineering Department.

The cost for construction/installation of the requested Facilities will be in excess of what would normally be provided by Company at no additional cost to the Customer to initiate service. In accordance with the Company's approved Tariff, as filed with the Public Utilities Commission of Texas, the Customer agrees to pay Company a one-time, non-refundable, Contribution-In-Aid-Of-Construction (CIAC) in the amount of 268.79. The Customer understands that he/she receives no ownership or control of the Facilities by virtue of the payment of the CIAC. The Facilities installed by the Company will remain the property of the Company. The Company expressly retains the right to use said Facilities for any purpose which Company deems appropriate under good utility practices, including the distribution of electric service to other customers.

Company agrees to install AEP distribution facilities as requested by the customer and outlined in the "Basic Service" above, and the Customer agrees to provide comply with all applicable tariffs filed with the PUC of Texas, the City of Laredo, and Webb County and to be ready to take electric service on or before 09/02/2016.

It is understood and agreed that the Company will not begin construction/installation of the Facilities until full payment of the CIAC has been received by the Company; therefore, Customer understands and agrees that he/she needs to make full payment of the CIAC in sufficient time to allow for the construction/installation to be completed by the In Service Date.

The pricing of the CIAC quoted herein is based on the specifics of the Customer's request, including the Customer's stated In Service Date, and must be accepted by the Customer by executing and returning to the Company this Agreement by 12/1/2016 to remain valid. Should Customer alter the request for facilities, or request a delay in (or is otherwise unable to take service by) the stated In Service Date, the Company reserves the right to update the pricing and require an additional CIAC payment to reflect any increases in cost due to the alteration in requested facilities or the delay in taking service, or both.

Nothing contained herein shall be construed as a waiver or relinquishment by Company of any right it has or may hereafter have to discontinue service for default in the payment of any bill owing or to become owing hereunder or for any reason or cause allowed by law.

By signing and returning this Agreement, Customer understands and accepts the above described terms and conditions.

Customer

Company

By _____

By _____

Signature: _____

Signature: _____

Title: _____

Title: _____

Date: _____

Date: _____

PLEASE >> Please remit To:
 DETACH >> American Electric Power
 STUB >> Attn: CIAC Clerk Company No: 211
 AND >> 1519 W. Calton Road Contract No: DWMS00000344637
 RETURN >> Laredo, TX 78041 Customer No:
 WITH >> Date: 9/2/2016
 PAYMENT >> Bill To: Amount Due: 268.79
 >> WEBB COUNTY ENGINEERING DEPT.
 >> Amount Remitted: _____

Contract No: DWMS00000344637

Date: 9/2/2016

PRO FORMA

Customer No:
 Purchase Order: 62996120

Description	Quantity	UOM	Init Amt	Net Amount
Cost to upgrade 1-400W HPS floodlight to 1-1000w HPS flood light (with bracket), as requested by Luis Perez of Webb County Engineering Department.	1.0	EA	268.79	268.79

Amount Due: 268.79