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Attn.:   Jason Milton  
 902 Victoria Street 

Laredo, TX 78040 
 3815 N US Hwy 1, Ste 23 

Cocoa, FL 32926 

 

 

 Capt. Fred Calderon 
956.523.4500 

 jmilton@tri-mgroup.com 
 

 

     
Proposal No.   Total Price $180,000.00 

Summary 

 

The following proposal outlines a plan to deliver four (4) Mobile Surveillance Trailers, along with installation & 
commissioning services, to Webb County Sheriff’s Office.  Additional services to install wireless radios are also proposed. 

 

 

Figure 1 Representative Image of the Mobile Surveillance Trailer (design and configuration is subject to change without notice) 



 

Mobile Video Surveillance Trailer (MST) Solution 
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Scope of Work 

1. Mobile Surveillance Trailer 

Provide a mobile surveillance trailer (MST) with a telescoping mast, onboard NVR & video analytics, camera 
systems, power storage, solar panels, and communications radio.  The trailer body may be painted almost any 
mono-tone color desired.  Specify desired color and finish (glossy, semi-gloss, matte) on order. 

1.1. Mast:  Aluminum body, 20 ft telescoping mast (elevates the PTZ camera to approx. 25 ft height) 
1.2. NVR with integrated analytics to include motion detection, auto-track, object left behind/removed, virtual 

fence, dwell, and object counting 
1.1. Cameras: 

1.1.1. Three (3) Bosch Starlight fixed cameras 
1.1.2. One (1) Silent Sentinel PTZ with day/night zoom and 50mm fixed FOV thermal imager 

1.2. Power 
1.2.1. Eight (8) 100 Ah AGM batteries 
1.2.2. Two (2) 300 Watt rugged glass coated solar panels  

Deliverables 

1. Quantity four (4) MST units configured as described in section 1 of the above scope of work 

Timing and Schedule Requirements 

The proposal based upon work conducted during normal business hours/days (Monday – Friday, 8:00 AM to 5:00 PM).  
Should situations beyond our control require labor outside these normal business hours, labor rates will increase to 2x the 
normal rates. 

The MST units will be shipped within 120 days ARO.  The installation & commissioning and the additional services will be 
schedule for completion during the same trip.  This schedule will be arranged after the MST units have been delivered and 
received. 

Client Responsibilities 

A minimum 40% down payment is required at the time the order is place.  The order will be considered “received” after 
this order agreement has been signed by the authorized representatives of the Webb County Sheriff’s Office (WCSO) and 
the Webb County Commissioner’s Court (WCCC) and the down payment has been deposited. Full payment is preferred.   

Client will be required to receive the product and provide approval of this receipt in a timely manner, so that the 
installation & commissioning and additional services can be scheduled as quickly as possible.  A 30% progress payment 
will be required net thirty (30) days after the MST units have been received.  The remaining 30% of the contract amount 
will be invoiced upon completion of the installation & commissioning and additional services.  This final payment will be 
due net thirty (30) days from the date of the invoice. 
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Payment Milestones Summary: 

 40% At Placement of Order 

Assumptions and Clarifications 

1. This proposal is valid for 90 days from the proposal date. 
2. This proposal is part of the agreement and takes precedence over all other information. 
3. Lead times on equipment and raw materials to be used for this project may vary significantly, depending upon 

availability.  Thus, project timelines may need to be adjusted to account for availability issues beyond our control. 
4. This proposal and all subsequent agreements are governed by Tri-M Connectivity Solutions’ Standard Terms & 

Conditions. 

Pricing 

Item Unit Price Qty Extended Price

Mobile Surveillance Trailer $45,000.00 4 $180,000.00

Total $180,000.00

 

Freight and Sales Tax Not Included In Pricing 

 Shipping & Handling in the amount of 1.15 x Freight Cost will be appended to the final invoice.  

 A sales tax of 7% will be added unless a tax-exempt certification can be provided.   

Proposal Acceptance 

Signing below indicates acceptance of the proposal and approval of the order, and established the contract between the 
client and Tri-M Connectivity Solutions to provide the products and services detailed herein. 

Webb County Sheriff’s Office  Webb County Commissioner’s Court  Tri-M Connectivity Solutions 

Authorized Representative  Authorized Representative   

    
Justin Thompson 

Print Name  Print Name  Print Name 

    
Director, TCS 

Print Title  Print Title  Print Title 

     

Signature  Signature  Signature 

Email:  Email:  Email:  jthompson@tri-mgroup.com 

Phone:  Phone:  Phone:  321.252.1775 x 187 

  
Affix Seal Here 

  

Purchase Order Number     

 


