

Bidder Information



Name of Company: Davila Construction, Inc.
Address: 520 Bonham
City and State San Antonio, Texas 78205
Phone: (210) 224-5887
Email Address: tony@davilaconstruction.com

Signature of Person Authorized to Sign:

Tony Davila
Signature
Tony Davila
Print Name
President
Title

Indicate status as to "Partnership", "Corporation", "Land Owner", etc.

Incorporated
1983
(Date)

Note:

All submissions relative to these ITB shall become the property of Webb County and are nonreturnable.

If any further information is required please call the Webb County Contract Administrator, Juan Guerrero, at (956)523-4125.

References

Name of Local / State government or private company	Address	Phone	Name of Contact	Contract Active, if not when did it expire
PLEASE VIEW ATTACHED "COMPLETED PROJECTS" AND "PROJECTS IN PROGRESS".				





October 4, 2018

To whom it may concern:

This letter conveys a recommendation for Romo Construction, Inc. I, Roberto J. Sepulveda, AIA, as Principal and Architect with Sepulveda Associates Architects, Inc. have known Nelso Molina, Romo's President, for approximately three years. Our firm recently worked with Mr. Molina and his professional staff on a very successfully completed construction project. His firm provided services for the management and construction of the **Diocese of Laredo St. John Neumann Catholic Church Interior Improvements**.

The new project included interior selective demolition and remodeling to create a new catholic church and support spaces which was constructed within the budget and approved time extensions. The quality and management of the work was very satisfactory.

The Romo Construction staff has been very professional in all their responsibilities. They provided/organized our requested product submittals and shop drawings according to the specifications. They were responsive to the Owner's representatives, to our firm, and to the eventual local users. The company provided the required insurance bonding, builder's risk, and general liability requirements which were specified for the project and met the requirements of the Owner's strict project general conditions.

On several occasions our firm, at the request of the owner, requested additions to the scope. We found that the Romo Construction staff were prompt, thorough, and detailed in accepting the additional work. It was rewarding to receive a positive response and cooperation.

I highly recommend Romo Construction, Inc. for any future construction projects or construction management services. You should receive good quality for a fair price.

Please contact me if you require additional information.

Roberto J. Sepulveda, AIA
President - Project Architect
Texas Architect - No. 13181

1820 HOUSTON ST. • LAREDO, TEXAS 78040
(956) 725-1985 FAX (956) 725-2396 E-MAIL saa@saarchitects.net



CITY OF LAREDO

ENGINEERING DEPARTMENT

October 2, 2018

Letter of recommendation

To whom it may concern,

It is a pleasure to provide a general letter of reference for ROMO Contractors, LLC. I have had the opportunity to work with this company on numerous occasions over the past 5 years. As an Engineer at the City of Laredo, I received bids and recommend contractors that represent the best alternative for City projects. I used ROMO Contractors on various major projects that ranged from \$10,000.00 to \$1.5 million

I have experience no problems with any of these projects and we have not had any surprises in the cost of completion, the scope of works or finished products. I highly recommend them to others with no hesitations.

If you wish to discuss this further, please feel free to call me at 956-645-0134

Sincerely,

Juan Jose Coutino
Engineer Associate I

CHARLES A. GONZALEZ

MEMBER OF CONGRESS
20TH DISTRICT, TEXAS

303 CANNON HOUSE OFFICE BUILDING
WASHINGTON, DC 20515-4320
(202) 225-3326 PHONE
(202) 225-1816 FAX

0-124 FEDERAL BUILDING
727 EAST DURANGO
SAN ANTONIO, TEXAS 78205-1286
(210) 472-6195 PHONE
(210) 472-4009 FAX

Congress of the United States
House of Representatives
Washington, DC 20515-1320

COMMITTEE ON
ENERGY AND COMMERCE
SUBCOMMITTEE ON COMMERCE, TRADE, AND
CONSUMER PROTECTION
SUBCOMMITTEE ON
ENERGY AND ENVIRONMENT
SUBCOMMITTEE ON HEALTH
COMMITTEE ON THE JUDICIARY
SUBCOMMITTEE ON COURTS AND
COMPETITION POLICY
SUBCOMMITTEE ON IMMIGRATION,
CITIZENSHIP, REFUGES, BORDER
SECURITY, AND INTERNATIONAL LAW
COMMITTEE ON
HOUSE ADMINISTRATION
VICE CHAIR
SUBCOMMITTEE ON ELECTIONS
CHAIR OF THE CONGRESSIONAL HEARING
CAUCUS ON CIVIL RIGHTS TASK FORCE
1ST VICE CHAIR
CONGRESSIONAL HEARING CAUCUS
SENATOR WALK

Mr. Tony Davila
President
Davila Construction Company
520 Bonham
San Antonio, Texas 78205-2020


Dear Tony:

Congratulations on Davila Construction's recent award of an \$8.3 million contract.

This contract will help facilitate the construction of a family assistance center and company operations facility at Fort Sam Houston. As a proud supporter of our country's brave men and women, I am very happy to see such exciting changes in store for Fort Sam Houston and your company will help make such changes happen.

Once again congratulations, and if I can ever be of assistance in the future please do not hesitate to contact my office.

Sincerely,



Charles A. Gonzalez
Member of Congress



CITY OF SAN ANTONIO

P. O. BOX 839966
SAN ANTONIO TEXAS 78283-3966

Mr. Tony Davila - President
Davila Construction Inc.
520 Bonham
San Antonio, Texas 78205

Re: Letter of Recommendation

To All Concerned:

I have known Mr. Davila and his construction company for over 18 years and during that time I have had the distinct pleasure of working with him and his staff on projects they have completed for me when I was the Executive Director of the Avenida Guadalupe Association, Inc., totaling well over \$18.1 million. I commend Davila Construction Inc. for the outstanding job the firm has done during that time, as well as the outstanding job they have been doing now especially as one of our highly requested Job Order Contracting (JOC) Contractors, for the City of San Antonio.

Additionally and more recently, Davila Construction Inc. was invited with an extension to the current JOC contract due to their past performance and ability to complete the work necessary, timely and at a reasonable competitive cost to our various client departments. As a representative of the City of San Antonio and as the JOC Manager for the City of San Antonio's entire Job Order Contracting program, I understand the importance of selecting a General Contractor who will be competitive, responsible, financially stable and will still reach out to contractors who are economically disadvantaged to ensure that Good Faith Efforts are met.

Based on my experience with the City of San Antonio it is without hesitation that I highly recommend Davila Construction Inc. for your next building project. Given the opportunity, I would definitely recommend **Davila Construction, Inc.** for any of your future project needs. Please feel free to contact me for any further questions or clarifications you may have by calling me at (210) 207-2158.

Sincerely,

Roger T. Carrillo, AIA
Architect / J.O.C. Mgr.

City Architects Office
A Division of the

Capital Improvement Management Services

(CIMS) - Vertical

roger.carrillo@sanantonio.gov

(210) 207-2158 o



Mr. Tony Davila,
President
Davila Construction Inc.
520 Bonham
San Antonio, Texas 78205

RE: San Antonio Independent School District
New Greenhouse at Highland High School
Letter of Recommendation

Dear Mr. Davila,

Davila Construction Inc. is to be commended on the outstanding job your firm did on the installation of the New Greenhouse at Highland High School completed for the San Antonio ISD. Close coordination between the management team, owner, architect, and contractors, made for a successful fast-track project, while virtually eliminating any related change orders. The renovation of this work was successfully completed ahead of schedule and within budget.

Davila's ability to coordinate the work conducted under a very tight deadline was impressive and the quality of construction was excellent. Your Quality Control System was key to minimizing the amount of rework and punch list items.

In addition to the Davila's professional project managers and superintendents, I must commend you on your overall site safety controls. Davila Construction Inc. demanded a high level of safety during the entire building program and your safety managers were always present and active on this project. Your culture of safety provided a benchmark for all participants including your subcontractors to follow.

Based on our experience, AG Associates Architects can highly recommend Davila Construction Inc. for building project needs. The Davila team is professional, capable and responsible, and was instrumental in getting positive results from our contractors and subcontractors alike. Given the opportunity, we would definitely hire Davila Construction Inc. for our future building projects.

Thank You,

A handwritten signature in blue ink, appearing to read 'Leo Guzman', is written over a white scribble.

Leo Guzman, RA
AG Associates Architects



HOUSING AUTHORITY OF THE CITY OF DEL RIO, TEXAS

Alfredo R. Delgado
President & Chief Executive Officer

307 Redell Avenue-P.O. Drawer 4080 Zip 78841-4080
Tel# (830) 774-6506-Fax# (830) 775-0674
drha@city.delrio.com

To Whom It May Concern:

It is my sincere pleasure to recommend Davila Construction for your construction needs. I offer my recommendation based on the following: Since 2002, Davila Construction has successfully performed several construction contracts for the Housing Authority of the City of Del Rio, Texas, totaling over five million dollars (\$5,000,000). The firm is well managed, efficient and service oriented, making the best quality work at the lowest price possible.

Davila Construction always strives to meet deadlines and stays within the budgeted amount. It is a firm that is very reliable, honest and will bring options, ideas and recommendations throughout the project. Again, the Housing Authority of the City of Del Rio, Texas, highly recommends Davila Construction for construction services.

If I can be of future assistance, please do not hesitate to contact me.

Sincerely,

ALFREDO R. DELGADO, C.H.M.
President & C.E.O.



Re: **Letter of Reference**
Davila Construction, Inc.
Bexar County ADC Temporary Housing

TO WHOM IT MAY CONCERN:

Davila Construction, Inc. has completed multiple projects as General Contractor for DRG Architects. On the referenced Temporary Housing project, Davila Construction completed a turn-key 96 capacity inmate housing unit along with the increase in capacity of 13 existing inmate dormitories. This project included the incorporation of 8 modular units on new concrete foundations into the existing Jail Annex campus.


The project required extensive site logistics for site development, building construction, module transport and installation and utility connection. This effort was accomplished with minimal disruption of existing facility operations and with strict maintenance of facility security requirements.

The dormitory conversion required work within the secure building perimeter of the multi-level Annex and entailed staging of work sequences to maintain inmate populations. Of special note was the fact that the additional inmate furniture, purchased by the County, was too large to be transported on existing elevators. Davila Construction developed construction methods to safely and efficiently hoist the large items to upper levels while maintaining facility security.

Davila Construction performed all aspects of the work in an organized and professional manner. They provided the necessary resources throughout the project to coordinate and manage the work. Davila Construction followed through on the details required of the work to make the completed project very timely and successful.

DRG Architects would not hesitate to recommend Davila Construction for similar projects requiring extensive logistics planning and phased construction.

Sincerely,
DRG Architects, PLLC



Wayne H. Gondeck, RA
President

BROWN REYNOLDS WATFORD



ARCHITECTS INC.

2240 EAST BIRCHWOOD
SUITE 200
CANYON LAKE, CALIFORNIA
92707-4214
TEL: (949) 274-
WWW.BRW-ARCHITECTS.COM

RE: Davila Construction Letter of Recommendation

BRW Architects has over 26 years of municipal design experience. With this experience comes an expectation by our clients for the production of superior architecture. In order to meet our client's expectations, we hold our contractors to the same level of excellence. In 2008, we released for bid the Canyon Lake Fire/EMS Station No. 1 using Competitive Sealed Proposal bidding method. After reviewing multiple proposals, we had the good fortune of awarding the contract to Davila Construction.

Davila Construction proved themselves to be an exceptional contracting firm. One of the most impressive aspects of Davila Construction is their desire to produce a quality product for their client. The Canyon Lake Fire/EMS Station No. 1 was visited daily by the highly invested client. Davila's superintendent graciously addressed any concerns or changes introduced by the client. Additionally, Davila was proactive in identifying areas of conflict, offering possible solutions and options for rectifying these conflicts. Good communication of Davila with the owner and BRW Architects facilitated a successful working relationship.

Their "win/win" attitude has appealed to BRW Architects so much so that we notify Davila Construction of any projects which are within their travel area in hopes of working with them again. We highly recommend Davila Construction for their quality of work, attention to detail, and their professional excellence.

Respectfully,

A handwritten signature in black ink, appearing to read 'Jennifer Bettiol', written over a white background.

Jennifer Bettiol
Project Manager



ARTHUR J. SCHULDT, JR., AIA
ROBERT P. GOZA, AIA
CLARENCE P. BABINEAUX, AIA

Reference: Davila Construction, Inc.

To Whom It May Concern:

This letter is to compliment and recommend Davila Construction, Inc., as general contractor. Davila Construction, Inc. was awarded the contract to build our designed senior housing project in San Antonio, TX, for the Salvation Army. This construction company is well qualified to work on projects funded by the U.S. Department of Housing and Urban Development. The project was staffed with proficient and knowledgeable superintendents and subcontractors, as well as, office personnel. Job site records were well maintained. The job site was clean and organized. Job-site safety was a priority and communication for the duration of the project was outstanding. Tony Davila's professionalism always kept the job moving forward even when conflicts developed. All legitimate warranty items have been handled promptly. The standard by which I measure other contractors is a result of working with Davila Construction, Inc.

Please feel free to contact me for any additional information.

Sincerely,
SGB Architects, LLP

A handwritten signature in blue ink that reads "John Cristler". The signature is fluid and cursive, with a large initial "J" and "C".

John Cristler

Project Name	Owner	Architect	Point of Contact & Phone No.	Contract Amount	Start & Completion Date
Warriors in Transition-SFAC and COF	U.S. Army Corps of Engineers	SG Studios Collaborative, LLC	Matthew D. Sargent 210.240.4023	8.3M	5/10-5/12
Fire Station #4	New Braunfels Fire Department	RPGA Design Group	Connie Real 830.221.4046	2.3M	7/11-10/12
Animal Care Facility	City of San Antonio	Jackson & Ryan Architects	William Hensley 210.207.4160	4.4M	9/12-10/13
Mission Reach Operations Center	San Antonio River Authority	Dean Design Group	Robert 'Bob' Perez 210.302.3279	2.8M	12/13-11/14
District 9- New Branch Library	City of San Antonio	Alvarez Architecture, Inc.	Stacy Gonzales 210.207.2160	1.4M	11/14- 04/15
Chacon Creek-Pedestrian Bridge	City of Laredo	Sherfey Engineering SA	Rogelio Rivera, P.E. 956.791.7346	1.1M	9/14- 06/15
Carrizales Boxing Gym Expansion	City of Laredo	Frank Architects, INC.	Juan Jose Cutino 956.791.7344	1.3M	04/14-07/15
Atascosa Health Center & WIC Building	Atascosa Health Center, Inc.	Independent Design	Monty Small 830.563.8940	3.5M	9/13-10/15



Completed Projects

Project Name	Owner	Architect	Point of Contact & Phone No.	Contract Amount	Start & Completion Date
Webb County CSCD/PAL Office Building	Webb County	DRG Architects, PLLC	Webb County 956.523.4680	800,000	03/14-12/15
Adult Detention Center- Video Visitation & Re-Entry	Bexar County	DHR Architects	Oscar Cervantes 210.213.8175	6.2M	7/15-6/16
District 2- Schaefer Branch Library	City of San Antonio	OCO LPA, Inc.	Stacy Gonzales 210.207.2160	3.8M	7/15-10/16
Santo Nino Community Center Phase I	City of Laredo	Delfino Garza	Juan Jose Cullino 956.791.7344	540,000	03/16-12/16

Project Name	Location	Project Owner	Architect	Contract Amount	Scheduled Completion Date *Compliant to plan changes*
JOC Contract	San Antonio, Texas	City of San Antonio	Multiple	.5M to 10M	December 2017
TXMAS Contract	Texas	State of Texas	Multiple	.5M to 10M	December 2017
Kickapoo 2	Eagle Pass, Texas	Kickapoo Traditional Tribe of Texas	Davis Powell	500,000	May 2018
Westside Clinic	San Antonio, Texas	The Center for Health Care Services	Munoz & Company	30M	June 2018
San Pedro Creek Improvements	San Antonio, Texas	San Antonio River Authority	Munoz & Company	97M	December 2019

SCHEDULE OF VALUES (ADDENDUM #2)

All Proposals shall include a Schedule of Values (SOV) to be used as a tool in evaluating the bids. All contractors shall submit the SOV in order for their bid to be considered. Contractors are to review and consider the drawings and specifications in their entirety and shall then organize the bid into the divisions found in the SOV herein. The SOV costs and quantities found herein and/or submitted do not represent a bid schedule nor does it represent the entire detail of the scope of work. However, the sum of all the values stated in the SOV shall be equal to the total base bid. It shall not be used as a list of materials or services to be provided. Only the final executed Contract, Drawings, and Specifications, with the exception of the SOV, shall be considered the Construction Documents.

BASE PRICE

	QTY	RATE	COST	SUB TOTALS
GENERAL REQUIREMENTS				
Building Permit			\$1,000	
General Liability			\$3,000	
Bonds			\$5,000	
Temporary Facilities			\$4,000	
Clean Up and Close Out			\$6,000	
Equipment Rental			\$6,000	
Landscaping & Irrigation			\$20,000	
ADA Allowance			\$3,000	
Exterior Signage Allowance (Metal Letters)			\$3,000	
Park Furnishings Allowance			\$5,000	
Obstacle Course			\$10,000	
			TOTAL:	\$66,000 ⁰⁰ TD
SITE WORK				
Site Demolition			\$7,000	
Grading			\$8,000	
Stabilized Entrance			\$3,000	
			TOTAL:	\$18,000 ⁰⁰
Park Elements				
Pavilion (Materials)			\$10,000	
Pavilion (Labor)			\$10,000	
Walking Trail (Materials)			\$16,000	
Walking Trail (Labor)			\$11,000	
Canopy Structures (Materials)			\$8,000	
Canopy Structures (Labor)			\$3,000	
			TOTAL:	\$58,000 ⁰⁰

SUBTOTAL

\$142,000.00 90

Contractor's O.H. Profit

\$30,000.00

TOTAL BASE PRICE ESTIMATE

TOTAL \$172,000.00 90

ADD ALTERNATES

Surface Parking Lot (Base Coat and Asphalt Only)

TOTAL \$25,000.00 70

BID SCHEDULE (ADDENDUM #2)

Date: October 03, 2018

BID OF:

Davila Construction, Inc.

(Name of Offeror)

TO: Webb County Clerk's Office
1110 Victoria Street, 2nd Floor, Suite 201
Laredo, Texas 78040

RE: **La Presa Community Park**

Dear Owner:

The Offeror named herein (hereinafter called "Offeror"), in compliance with the Invitation to Offerors and Instructions to Offerors for the LA PRESA COMMUNITY PARK ("Project") for the Webb County, State of Texas ("Owner"), having inspected the Project site and carefully examined the Project Drawings, Specifications, Addenda, and all other Contract Documents (as such term is defined in the Instructions to Offerors), hereby offers to enter into a contract to furnish all labor, materials, tools, equipment, transportation, machinery, supplies, insurance, permits, taxes and services necessary to complete the Work in accordance with the Contract Documents, within the time set forth herein, and at the prices stated herein. The Offeror fully understands the intent and purpose of the Contract Documents and the conditions of offer as set forth herein and in the Invitation to Offerors and the Instructions to Offerors. The Offeror hereby covenants and agrees that claims for additional compensation or extensions of time because of Offerors failure to familiarize itself with the Contract Documents or any condition at the Project site, which might affect the Work, will not be allowed.

The undersigned acknowledges receipt of the following Addenda to the Construction Documents and the provisions and requirements of which Addenda have been taken into consideration in the preparation of this Proposal:

NO. 1 NO. 2 NO. _____ NO. _____ NO. _____
 TD TD

The Owner may elect to award the Contract in whole or in part in any combination based on the following separate Base Bid scope and amount items, and separate the award of Contract in any manner of its own choosing.

PROJECT: La Presa Community Park

Base Bid shall consist of a lump sum.

All work covered by these documents is to be included under one or more General Contracts with bidding conditions as described in the INSTRUCTIONS TO BIDDERS.

TOTAL BASE Price: \$ 172,000⁰⁰

TOTAL BASE Price (WRITTEN IN WORDS): (One hundred seventy two thousands dollars)

Allowances: Base Bid includes an Allowance total of \$21,000 for signage, park furnishings, ADA improvements, and Obstacle Course. (Refer to Section 01020 for Allowances included in the Base Proposal).

Alternate #1: Include surface parking lot (base coat and asphalt only) as shown on the construction documents. Price shall include all materials, labor, and equipment.

(ADD) Price: Twenty five thousands Dollars

(\$ 25,000⁰⁰)

Contractor

<u>Tony Davila</u>	<u>Tony Davila - President</u>
Signature	Title
<u>520 Bonham</u>	<u>San Antonio, Texas</u>
Address	City/State
	<u>78205</u>
	Zip Code

Telephone Number:

(210) 224-5887

Fax Number: (210) 224-5735

NOTE: ALL BID ITEMS WILL BE PAID FOR WHEN COMPLETE IN PLACE, TESTED, AND ACCEPTED BY THE OWNER.

CONFLICT OF INTEREST QUESTIONNAIRE
 For vendor or other person doing business with local governmental entity

FORM CIQ

This questionnaire reflects changes made to the law by H.B. 1491, 80th Leg., Regular Session. This questionnaire is being filed in accordance with Chapter 176, Local Government Code by a person who has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the person meets requirements under Section 176.006(a).
 By law this questionnaire must be filed with the records administrator of the local governmental entity not later than the 7th business day after the date the person becomes aware of facts that require the statement to be filed. See Section 176.006, Local Government Code.
 A person commits an offense if the person knowingly violates Section 176.006, Local Government Code. An offense under this section is a Class C misdemeanor.

OFFICE USE ONLY
Date Received

1 Name of person who has a business relationship with local governmental entity.

N/A

2 Check this box if you are filing an update to a previously filed questionnaire.

(The law requires that you file an updated completed questionnaire with the appropriate filing authority not later than the 7th business day after the date the originally filed questionnaire becomes incomplete or inaccurate.)

3 Name of local government officer with whom filer has employment or business relationship.

N/A

Name of Officer

This section (Item 3 including subparts A, B, C & D) must be completed for each officer with whom the filer has an employment or other business relationship as defined by Section 176.001(1-a), Local Government Code. Attach additional pages to this Form CIQ as necessary.

A. Is the local government officer named in this section receiving or likely to receive taxable income, other than investment income, from the filer of the questionnaire?

Yes No

B. Is the filer of the questionnaire receiving or likely to receive taxable income, other than investment income, from or at the direction of the local government officer named in this section AND the taxable income is not received from the local governmental entity?

Yes No

C. Is the filer of this questionnaire employed by a corporation or other business entity with respect to which the local government officer serves as an officer or director, or holds an ownership of 10 percent or more?

Yes No

D. Describe each employment or business relationship with the local government officer named in this section.

4 Tony Davis
 Signature of person doing business with the governmental entity

10/09/2018
 Date

Adopted 06/29/2007

CERTIFICATION
REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION FOR COVERED CONTRACTS

PART A.

Federal Executive Orders 12549 and 12689 require the Texas Department of Agriculture (TDA) to screen each covered potential contractor to determine whether each has a right to obtain a contract in accordance with federal regulations on debarment, suspension, ineligibility, and voluntary exclusion. Each covered contractor must also screen each of its covered subcontractors.

In this certification "contractor" refers to both contractor and subcontractor; "contract" refers to both contract and subcontract.

By signing and submitting this certification the potential contractor accepts the following terms:

1. The certification herein below is a material representation of fact upon which reliance was placed when this contract was entered into. If it is later determined that the potential contractor knowingly rendered an erroneous certification, in addition to other remedies available to the federal government, the Department of Health and Human Services, United States Department of Agriculture or other federal department or agency, or the TDA may pursue available remedies, including suspension and/or debarment.
2. The potential contractor will provide immediate written notice to the person to whom this certification is submitted if at any time the potential contractor learns that the certification was erroneous when submitted or has become erroneous by reason of changed circumstances.
3. The words "covered contract", "debarred", "suspended", "ineligible", "participant", "person", "principal", "proposal", and "voluntarily excluded", as used in this certification have meanings based upon materials in the Definitions and Coverage sections of federal rules implementing Executive Order 12549. Usage is as defined in the attachment.
4. The potential contractor agrees by submitting this certification that, should the proposed covered contract be entered into, it will not knowingly enter into any subcontract with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the Department of Health and Human Services, United States Department of Agriculture or other federal department or agency, and/or the TDA, as applicable.

Do you have or do you anticipate having subcontractors under this proposed contract?

- Yes
 No

5. The potential contractor further agrees by submitting this certification that it will include this certification titled "Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion for Covered Contracts" without modification, in all covered subcontracts and in solicitations for all covered subcontracts.
6. A contractor may rely upon a certification of a potential subcontractor that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered contract, unless it knows that the certification is erroneous. A contractor must, at a minimum, obtain certifications from its covered subcontractors upon each subcontract's initiation and upon each renewal.
7. Nothing contained in all the foregoing will be construed to require establishment of a system of records in order to render in good faith the certification required by this certification document. The knowledge and information of a contractor is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.
8. Except for contracts authorized under paragraph 4 of these terms, if a contractor in a covered contract knowingly enters into a covered subcontract with a person who is suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to the federal government, Department of Health and Human Services, United States Department of Agriculture, or other federal department or agency, as applicable, and/or the TDA may pursue available remedies, including suspension and/or debarment.

PART B. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND VOLUNTARY EXCLUSION FOR COVERED CONTRACTS

Indicate in the appropriate box which statement applies to the covered potential contractor:

- The potential contractor certifies, by submission of this certification, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this contract by any federal department or agency or by the State of Texas.
- The potential contractor is unable to certify to one or more of the terms in this certification. In this instance, the potential contractor must attach an explanation for each of the above terms to which he is unable to make certification. Attach the explanation(s) to this certification.

Name of Contractor	Vendor ID No. or Social Security No.	Program No.
Davila Construction, Inc.	74-1590992	

Tony Davila
Signature of Authorized Representative

October 09, 2018.
Date

Tony Davila - President
Printed/Typed Name and Title of Authorized Representative

CERTIFICATION REGARDING FEDERAL LOBBYING
(Certification for Contracts, Grants, Loans, and Cooperative Agreements)

PART A. PREAMBLE

Federal legislation, Section 319 of Public Law 101-121 generally prohibits entities from using federally appropriated funds to lobby the executive or legislative branches of the federal government. Section 319 specifically requires disclosure of certain lobbying activities. A federal government-wide rule, "New Restrictions on Lobbying", published in the Federal Register, February 26, 1990, requires certification and disclosure in specific instances.

PART B. CERTIFICATION

This certification applies only to the instant federal action for which the certification is being obtained and is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$100,000 for each such failure.

The undersigned certifies, to the best of his or her knowledge and belief, that:

1. No federally appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any agency, a member of Congress, an officer or employee of Congress, or an employee of a member of Congress in connection with the awarding of any federal contract, the making of any federal grant, the making of any federal loan, the entering into of any cooperative agreement, or the extension, continuation, renewal, amendment, or modification of any federal contract, grant, loan, or cooperative agreement.
2. If any funds other than federally appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a member of Congress, an officer or employee of Congress, or an employee of a member of Congress in connection with these federally funded contract, subcontract, subgrant, or cooperative agreement, the undersigned shall complete and submit Standard Form-I.L.L., "Disclosure Form to Report Lobbying", in accordance with its instructions. (If needed, contact the Texas Department of Agriculture to obtain a copy of Standard Form-I.L.L.)



3. The undersigned shall require that the language of this certification be included in the award documents for all covered subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative agreements) and that all covered subrecipients will certify and disclose accordingly.

Do you have or do you anticipate having covered subawards under this transaction?

- Yes
 No

Name of Contractor/Potential Contractor	Vendor ID No. or Social Security No.	Program No.
Davila Construction, Inc.	74-1590992	

Name of Authorized Representative	Title
Tony Davila	President

Tony Davila
Signature – Authorized Representative

October 9, 2018
Date

**WEBB COUNTY PURCHASING DEPT.
QUALIFIED PARTICIPATING VENDOR CODE OF ETHICS
AFFIDAVIT FORM**

STATE OF TEXAS *

KNOW ALL MEN BY THESE PRESENTS:

COUNTY OF WEBB *

BEFORE ME the undersigned Notary Public, appeared Tony Davila
the herein-named "Affiant", who is a resident of Bexar County, State
of Texas, and upon his/her respective oath, either individually and/or behalf of their
respective company/entity, do hereby state that I have personal knowledge of the following facts,
statements, matters, and/or other matters set forth herein are true and correct to the best of my
knowledge.

*I personally, and/or in my respective authority/capacity on behalf of my company/entity do hereby
confirm that I have reviewed and agree to fully comply with all the terms, duties, ethical policy
obligations and/or conditions as required to be a qualified participating vendor with Webb
County, Texas as set forth in the Webb County Purchasing Code of Ethics Policy posted at the
following address: <http://www.webbcountytexas.gov/PurchasingAgent/PurchasingEthicsPolicy.pdf>*

*I personally, and/or in my respective authority/capacity on behalf of my company/entity do hereby
further acknowledge, agree and understand that as a participating vendor with Webb County,
Texas on any active solicitation/proposal/qualification that I and/or my company/entity failure to
comply with the Code of Ethics policy may result in my and/or my company/entity disqualification,
debarment or make void my contract awarded to me, my company/entity by Webb County. I agree
to communicate with the Purchasing Agent or his designees should I have questions or concerns
regarding this policy to ensure full compliance by contacting the Webb County Purchasing Dept.
via telephone at (956) 523-4125 or e-mail to the Webb County Purchasing Agent to
joel@webbcountytexas.gov.*

Executed and dated this 9th day of October, 2018.

Tony Davila
Signature of Affiant

Tony Davila - President
Printed Name of Affiant/Company/Entity

SWORN to and subscribed before me, this 9th day October, 20 18.



[Signature]
NOTARY PUBLIC, STATE OF TEXAS

PROOF OF NO DELINQUENT TAXES OWED TO WEBB COUNTY

Name Tony Davila owes no delinquent property taxes to Webb County.

Davila Construction, Inc. owes no property taxes as a business in Webb County.
(Business Name)

Tony Davila owes no property taxes as a resident of Webb County.
(Business Owner)

Tony Davila
Person who can attest to the above information


*** SIGNED NOTORIZED DOCUMENT AND PROOF OF NO DELINQUENT TAXES TO WEBB COUNTY.**

The State of Texas
County of Webb

Before me, a Notary Public, on this day personally appeared Tony Davila, know to me (or proved to me on the oath of _____) to be the person whose name is subscribed to the forgoing instrument and acknowledged to me that he executed the same for the purpose and consideration therein expressed.

Given under my hand and seal of office this 9th day of October 2014.⁸

Notary Public, State of Texas



Crystal L. Cordova
Crystal L. Cordova

(Print name of Notary Public here)

My commission expires the 29th day of May 2019.

PROPOSED PROGRESS SCHEDULES:

Data on Equipment to be used on the Work: (Include the number of machines, the type, capacity, age and conditions and locations)

Subcontractors: (Submit a list of proposed Subcontractors. List sources, types and manufacturers of proposed materials)

PROPOSAL OF Davila Construction, Inc.

(NAME OF PROPOSER)

DATE October 09, 2018

RE: LA PRESA COMMUNITY PARK

ITEM	NAME OF SUB-CONTRACTOR/SUPPLIER
<u>Site work</u>	<u>Aleskar Villarreal</u>
<u>Landscarp, irrigation system</u>	<u>Marquez Nursery</u>
<u>Playground Installation</u>	<u>Romo Contractors</u>
<u>Steel Accesories</u>	<u>Rodolfo Ibarra</u>
<u>Carpentry</u>	<u>Mario Espinoza</u>
<u>Concrete work</u>	<u>Javier Espinoza</u>
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____
_____	_____

A310™ – 2010 Bid Bond

CONTRACTOR:

(Name, legal status and address)

Davila Construction, Inc.
520 Bonham
San Antonio, TX 78205

SURETY:

Berkley Insurance Company

475 Steamboat Road
Greenwich, CT 06830

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.

OWNER:

(Name, legal status and address)

Webb County
1000 Houston
Laredo, TX 78040

BOND AMOUNT: \$ Five Percent of Greatest Amount Bid by Principal (5% GAB)

PROJECT:

(Name, location or address, and Project number, if any)


La Presa Community Park Project, Construction of new park, Laredo, TX

The Contractor and Surety are bound to the Owner in the amount set forth above, for the payment of which the Contractor and Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, as provided herein. The conditions of this Bond are such that if the Owner accepts the bid of the Contractor within the time specified in the bid documents, or within such time period as may be agreed to by the Owner and Contractor, and the Contractor either (1) enters into a contract with the Owner in accordance with the terms of such bid, and gives such bond or bonds as may be specified in the bidding or Contract Documents, with a surety admitted in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful performance of such Contract and for the prompt payment of labor and material furnished in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the amount of this Bond, between the amount specified in said bid and such larger amount for which the Owner may in good faith contract with another party to perform the work covered by said bid, then this obligation shall be null and void, otherwise to remain in full force and effect. The Surety hereby waives any notice of an agreement between the Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the aggregate beyond the time for acceptance of bids specified in the bid documents, and the Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty (60) days.

If this Bond is issued in connection with a subcontractor's bid to a Contractor, the term Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.

When this Bond has been furnished to comply with a statutory or other legal requirement in the location of the Project, any provision in this Bond conflicting with said statutory or legal requirement shall be deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a common law bond.

Signed and sealed this 1st day of October 2018



(Witness)

Davila Construction, Inc.



(Principal)



(Seal)



(Title)

Berkley Insurance Company

(Surety)

(Seal)



(Title)

Joseph Patrick O'Connor, Attorney-in-Fact

IMPORTANT NOTICE

To obtain information or make a complaint:

You may call Berkley Surety Group and its affiliates by telephone for information or to make a complaint:

BERKLEY SURETY GROUP

Please send all notices of claim on this bond to:

**Berkley Surety Group
(866) 768-3534 or BSGClaim@BerkleySurety.com**

**412 Mount Kemble Avenue, Suite 310N
Morristown, NJ 07960
Attn: Surety Claims Department**

You may contact the Texas Department of Insurance to obtain information on companies, coverages, rights or complaints at:

1-800-252-3439

You may write the Texas Department of Insurance:

**P. O. Box 149104
Austin, TX 78714-9104
Fax: (512) 475-1771
Web: <http://www.tdi.state.tx.us>
E-mail: ConsumerProtection@tdi.state.tx.us**

PREMIUM OR CLAIM DISPUTES:

Should you have a dispute concerning your premium or about a claim you should contact your agent or Berkley Surety Group first. If the dispute is not resolved, you may contact the Texas Department of Insurance.

ATTACH THIS NOTICE TO YOUR BOND:

This notice is for information only and does not become a part or condition of the attached document and is given to comply with Texas legal and regulatory requirements.

POWER OF ATTORNEY
BERKLEY INSURANCE COMPANY
WILMINGTON, DELAWARE

NOTICE: The warning found elsewhere in this Power of Attorney affects the validity thereof. Please review carefully.

KNOW ALL MEN BY THESE PRESENTS, that BERKLEY INSURANCE COMPANY (the "Company"), a corporation duly organized and existing under the laws of the State of Delaware, having its principal office in Greenwich, CT, has made, constituted and appointed, and does by these presents make, constitute and appoint: *Paul Guenther Adam; Joseph Patrick O'Connor; Peter Severance Batjer; Lisa Welch Friend; Susan Dale Muniz; Rhonda Ann Underwood; Barbara B. Newcomb; or Amy Michell Gamez of Trimble-Batjer Insurance Associates LLP of San Antonio, TX* its true and lawful Attorney-in-Fact, to sign its name as surety only as delineated below and to execute, seal, acknowledge and deliver any and all bonds and undertakings, with the exception of Financial Guaranty Insurance, providing that no single obligation shall exceed **Fifty Million and 00/100 U.S. Dollars (U.S.\$50,000,000.00)**, to the same extent as if such bonds had been duly executed and acknowledged by the regularly elected officers of the Company at its principal office in their own proper persons.

This Power of Attorney shall be construed and enforced in accordance with, and governed by, the laws of the State of Delaware, without giving effect to the principles of conflicts of laws thereof. This Power of Attorney is granted pursuant to the following resolutions which were duly and validly adopted at a meeting of the Board of Directors of the Company held on January 25, 2010:

RESOLVED, that, with respect to the Surety business written by Berkley Surety, the Chairman of the Board, Chief Executive Officer, President or any Vice President of the Company, in conjunction with the Secretary or any Assistant Secretary are hereby authorized to execute powers of attorney authorizing and qualifying the attorney-in-fact named therein to execute bonds, undertakings, recognizances, or other suretyship obligations on behalf of the Company, and to affix the corporate seal of the Company to powers of attorney executed pursuant hereto; and said officers may remove any such attorney-in-fact and revoke any power of attorney previously granted; and further

RESOLVED, that such power of attorney limits the acts of those named therein to the bonds, undertakings, recognizances, or other suretyship obligations specifically named therein, and they have no authority to bind the Company except in the manner and to the extent therein stated; and further

RESOLVED, that such power of attorney revokes all previous powers issued on behalf of the attorney-in-fact named; and further

RESOLVED, that the signature of any authorized officer and the seal of the Company may be affixed by facsimile to any power of attorney or certification thereof authorizing the execution and delivery of any bond, undertaking, recognizance, or other suretyship obligation of the Company; and such signature and seal when so used shall have the same force and effect as though manually affixed. The Company may continue to use for the purposes herein stated the facsimile signature of any person or persons who shall have been such officer or officers of the Company, notwithstanding the fact that they may have ceased to be such at the time when such instruments shall be issued.

IN WITNESS WHEREOF, the Company has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 12th day of July, 2017.

Attest:

Berkley Insurance Company

(Seal)

By

Ira S. Lederman
Executive Vice President & Secretary

By

Jeffrey M. Hafter
Senior Vice President

WARNING: THIS POWER INVALID IF NOT PRINTED ON BLUE "BERKLEY" SECURITY PAPER.

STATE OF CONNECTICUT)

COUNTY OF FAIRFIELD)

) ss:

Sworn to before me, a Notary Public in the State of Connecticut, this 12th day of July, 2017, by Ira S. Lederman and Jeffrey M. Hafter who are sworn to me to be the Executive Vice President and Secretary, and the Senior Vice President, respectively, of Berkley Insurance Company.

MARIA C. RUNDBAKEN
NOTARY PUBLIC
MY COMMISSION EXPIRES
APRIL 30, 2019

Maria C. Rundbaken
Notary Public, State of Connecticut

CERTIFICATE

I, the undersigned, Assistant Secretary of BERKLEY INSURANCE COMPANY, DO HEREBY CERTIFY that the foregoing is a true, correct and complete copy of the original Power of Attorney; that said Power of Attorney has not been revoked or rescinded and that the authority of the Attorney-in-Fact set forth therein, who executed the bond or undertaking to which this Power of Attorney is attached, is in full force and effect as of this date.

Given under my hand and seal of the Company, this 12th day of October, 2018.

(Seal)

Vincent P. Forte
Vincent P. Forte

WARNING - Any unauthorized reproduction or alteration of this document is prohibited. This power of attorney is void unless seals are readable and the certification seal at the bottom is embossed. The background imprint, warning and verification instructions (on reverse) must be in blue ink.



WEBB COUNTY PURCHASING DEPARTMENT

1110 Washington, Suite 101

Laredo, Texas 78040

(956) 523-4125

(956) 523-5010

ADDENDUM I

To: All Interested Bidders

From: Joe A. Lopez III, Purchasing Agent

Date: September 20, 2018

Ref: ITB 2018-005 La Presa Community Park Project

This addendum has been issued to inform all interested parties of the following modification to the public notice posted in the local newspaper on Sunday September 9, 2018.

- Please see revised ITB Schedule below.

ITB SCHEDULE

Activity	Time	Date	Responsible Party
Public Notice/newspaper	n/a	Sept 9 th , Sept 16 th	Webb Co. Purchasing Dept.
Public Notice on website	n/a	Until award is completed	Webb Co. Purchasing Dept.
Pre Bid Meeting / Site Visit	10am	Sept 26 th	Project Site *
Questions Due to County	5pm	Sept 27 th	Proposer/Contractor
Posting of answers from meeting	No later than 5pm	Sept 28 th	Webb Co. Purchasing Dept.
Sealed Bids due	3pm	Oct 9 th	Proposer/Contractor
Award of Contract	TBD	TBD	Governing Body
Finalization of contract doc	TBD	TBD	Webb County/Contractor
Commencement of service	TBD	TBD	Webb County/Contractor

Footnote: County reserves the right to adjust time and dates on above projected schedule if it's in the best interest for Webb County.

***Project Site: La Presa Community Center 1983 Mangana-Hein Rd. Laredo, TX 78046**

ADDENDUM NO. 2

ADDENDUM NO. 2



FOR: LA PRESA COMMUNITY PARK
1983 MANGANA-HEIN RD.
LAREDO, TEXAS 78046

TO: DRAWINGS AND SPECIFICATIONS DATED SEPTEMBER 21, 2012

PREPARED BY: HICKEY PENA ARCHITECTS

ADDENDUM DATE: September 26, 2018

This addendum shall be considered part of the Contract Documents for the above-mentioned project as though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions of the following supplementary data differ from those of the original Contract Documents, this Addendum shall govern and take precedence.

Addendum No. 2 consists of the following:

- Addendum No. 2
Revised – Bid Schedule
Revised – Schedule of Values
- Specifications:
Alternates; 01030
- End off Addendum No. 2

Bidders are hereby notified that they shall make any necessary adjustment in their estimates on account of this addendum. It will be construed that each bidder has submitted with full knowledge of all modifications and supplemental data specified herein.

Note: Invitation For Bids Deadline

SEALED BIDS WILL BE RECEIVED UNTIL 3:00 p.m., TUESDAY, **OCTOBER 9, 2018**

Mark Proposal: **"ITB 2018-005 LA PRESA COMMUNITY PARK"**

Contractor to note that the construction time shall be **Sixty (60) Working Days** in order to complete the work described in the construction documents.

Bids must be delivered no later than Tuesday, October 9, 2018 – 3:00 p.m. Bids must be submitted as specified in the request for bids.

ADDENDUM NO. 2

SPECIFICATIONS:

Item	Reference Specifications	Description
S1-1	Contract Documents Bid Schedule	Notice to Bidders: Delete the specification section in its entirety and replace with the attached revised Notice to Bidders (Addendum No. 2), pages 1 thru 2. See attached.
S1-2	Contract Documents Schedule of Values	Bid Proposal: Delete the specification section in its entirety and replace with the attached revised Bid Proposal (Addendum No. 2), pages 1 thru 2. See attached.
S1-3	01030 Alternates	Add Specification Section 012300 Alternates Sheet 1 thru 2

END OF ADDENDUM NO. 2

AIA Document A305™ – 1986

Contractor's Qualification Statement

The Undersigned certifies under oath that the information provided herein is true and sufficiently complete so as not to be misleading.

SUBMITTED TO:

Webb County Purchasing Department

ADDRESS: 1110 Washington St. Ste.01
Laredo, TX 78040

SUBMITTED BY: Davilas Construction, Inc.

NAME: Tony Davila

ADDRESS: 520 Bonham, San Antonio, TX. 78205

PRINCIPAL OFFICE:

- Corporation
- Partnership
- Individual
- Joint Venture
- Other

NAME OF PROJECT *(if applicable)*

La Presa Community Park
ITB - 2018 - 005

TYPE OF WORK *(file separate form for each Classification of Work)*

- General Construction
- HVAC
- Electrical
- Plumbing
- Other (please specify)

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

This form is approved and recommended by the American Institute of Architects (AIA) and The Associated General Contractors of America (AGC) for use in evaluating the qualifications of contractors. No endorsement of the submitting party or verification of the information is made by AIA or AGC.

§ 1. ORGANIZATION

§ 1.1 How many years has your organization been in business as a contractor? 59 years

§ 1.2 How many years has your organization been in business under its present business name? 34 years

§ 1.2.1 Under what other or former names has your organization operated? Davilas Plumbing, Inc.

§ 1.3 If your organization is a corporation, answer the following:

§ 1.3.1 Date of incorporation: December 1967

§ 1.3.2 State of incorporation: Texas

§ 1.3.3 President's name: Tony Davila

§ 1.3.4 Vice-president's name(s): N/A

§ 1.3.5 Secretary's name: N/A

§ 1.3.6 Treasurer's name: N/A

§ 1.4 If your organization is a partnership, answer the following:

§ 1.4.1 Date of organization: N/A

§ 1.4.2 Type of partnership (if applicable): N/A

§ 1.4.3 Name(s) of general partner(s): N/A

§ 1.5 If your organization is individually owned, answer the following:

§ 1.5.1 Date of organization: N/A

§ 1.5.2 Name of owner:
N/A

§ 1.6 If the form of your organization is other than those listed above, describe it and name the principals:

N/A

§ 2. LICENSING

§ 2.1 List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate registration or license numbers, if applicable:

State of Texas

§ 2.2 List jurisdictions in which your organization's partnership or trade name is filed:

Secretary of State - Texas

§ 3. EXPERIENCE

§ 3.1 List the categories of work that your organization normally performs with its own forces:

Supervision
Carpentry
Plumbing
Painting

§ 3.2 Claims and Suits: If the answer to any of the questions below is yes, please attach details:

§ 3.2.1 Has your organization ever failed to complete any work awarded to it?

No

§ 3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your organization or its officers?

No

§ 3.2.3 Has your organization filed any lawsuits or requested arbitration with regard to construction contracts within the last five years?

No

§ 3.3 Within the last five years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract? (If the answer is yes, please attach details.)

No

§ 3.4 On a separate sheet, list major construction projects your organization has in progress, giving the name of project, owner, architect, contract amount, percent complete and scheduled completion date

Please see attached " Projects in Progress"

§ 3.4.1 State total worth of work in progress and under contract

\$ 9,008,025.00

§ 3.5 On a separate sheet, list the major projects your organization has completed in the past five years, giving the name of project, owner, architect, contract amount, date of completion and percentage of the cost of the work performed with your own forces

Please see attached " Completed Projects"

§ 3.5.1 State average annual amount of construction work performed during the past five years

\$ 10,688,962.00

§ 3.6 On a separate sheet, list the construction experience and present commitments of the key individuals of your organization.

Please see attached " General Superintendent"

§ 4. REFERENCES

§ 4.1 Trade References

Ferguson Enterprises
P.O.Box 460169
San Antonio, Texas 78216
P: 210-344-3013
F: 210-344-1253

Ingram Ready Mix
3580 FM 482
New Braunfels, Texas 78132
P: 830-625-9156

Contractor's Building Supply
11500 N. North Loop
San Antonio, Texas 78216
P: 210-496-1227

§ 4.2 Bank References

Contact: Staci Pozza

Frost Bank
734 N.W. Loop 410
San Antonio, Texas 78296

§ 4.3 Surety

§ 4.3.1 Name of bonding company

Hartford Fire Insurance Company
1 Hartford Plaza
Hartford, Connecticut 06155

§ 4.3.2 Name and address of agent

Trimble - Batjer Insurance
404 E. Ramsey #104
San Antonio, Texas 78216

§ 5. FINANCING

§ 5.1 Financial Statement:

§ 5.1.1 Attach a financial statement, preferably audited, including your organization's latest balance sheet and income statement showing the following items:

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes receivable, accrued income, deposits, materials inventory, and prepaid expenses):

Net Fixed Assets:

Other Assets:

Please see attached "Financial Statement"

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, provision for income taxes, advances, accrued salaries and accrued payroll taxes):

Other Liabilities (e.g., capital, capital stock, authorized and outstanding shares par values, earned surplus and retained earnings):

§ 5.1.2 Name and address of firm preparing attached financial statement, and date thereof

Rodriguez Holland & Company
1250 NE Loops 410 - Ste. 230
San Antonio, Texas 78209

§ 5.1.3 Is the attached financial statement for the identical organization named on page one?

Yes

§ 5.1.4 If not, explain the relationship and financial responsibility of the organization whose financial statement is provided (e.g., parent, subsidiary).

N/A

§ 5.2 Will the organization whose financial statement is attached act as guarantor of the contract for construction?

Yes

§ 6. SIGNATURE *Tony Davila*

§ 6.1 Dated at this 9th day of October 2018

Name of Organization: Davila Construction, Inc.

By: Tony Davila

Title: President

§ 6.2

Tony Davila being duly sworn deposes and says that the information provided herein is true and sufficiently complete so as not to be misleading.

Subscribed and sworn before me this 9th day of October 2018

Notary Public: Crystal L. Cordova

My Commission Expires: May 29, 2019.



TONY DAVILA



PRESIDENT / EXECUTIVE PROJECT MANAGER

Over 39 Years Experience

Tony administers every aspect of the company including the Construction Management, General Contracting and the Business Development of the firm. He maintains complete control of all financial decisions for the company. As the Executive Project Manager he is very involved in all current projects and dedicates his time to ensuring that clients are satisfied with the work executed at each job-site. He works closely with jobsite personnel and assists with smooth transitioning of the project, promotes open communication and supports conflict resolution.

PROJECT EXPERIENCE:

City of San Antonio - Animal Care Facility	\$ 4,617,918.00	San Antonio, TX
City of New Braunfels—Fire Station #4	\$ 2,400,000.00	New Braunfels, TX
Comal County—Canyon Lake Fire Station	\$ 2,300,000.00	Canyon Lake, TX San
City of San Antonio—Phase 4 Library Improvements	\$ 1,200,000.00	Antonio, TX
City of San Antonio—Phase 3 Library Improvements	\$ 168,000.00	San Antonio, TX
City of San Antonio—Farmer's Market Rehab.	\$ 238,000.00	San Antonio, TX
San Antonio River Authority – Martinez II Admin. Bldg.	\$ 1,400,000.00	San Antonio, TX
Warriors in Transition– SFAC & COF (LEED Silver)	\$ 8,300,000.00	San Antonio, TX
American GI Forum— Administration Facility	\$ 2,300,000.00	San Antonio, TX
American GI Forum—Residential Bldg. Reno.	\$ 3,200,000.00	San Antonio, TX
City of Del Rio—Del Rio Police Station	\$ 6,500,000.00	Del Rio, TX
Kelly USA, Building 390H Hangar	\$ 6,800,000.00	San Antonio, TX
Salvation Army—Catherine Booth Apartments	\$ 4,400,000.00	San Antonio, TX
Charles A. Gonzalez Community Residence	\$ 4,000,000.00	San Antonio, TX

PROFESSIONAL AFFILIATIONS:

Eastside Workforce Empowerment	San Antonio, TX
Hispanic Chamber of Commerce	San Antonio, TX
Hispanic Contractors Association	San Antonio, TX

LICENSES, CERTIFICATIONS & TRAINING:

• Certified Plumber—Over 40 Years	San Antonio, TX
• Underground Storage Tank Removal	Atlanta, TX
• SBA Seminar (Construction Costing)	Bandera, TX
• Hazardous Material Handling	San Antonio, TX
• SBA Seminar (Management)	Bandera, TX
• Asbestos and Lead Handling	San Antonio, TX

"I strive to go above and beyond in all we do here at Davila Construction. Each Day is a blessed new day and another opportunity to do something great in life. We have built a strong foundation in our past and will continue to strive to succeed in all ventures."

Mario A. Rojas



GENERAL SUPERINTENDENT

Over 25 Years Experience

EXPERIENCE:

1989-Present

- Maintains the construction jobsite on a daily basis through clear communication between all parties involved
- Follows and coordinates all on-site activities based on project schedule
- Actively communicates with project manager to ensure smooth transitioning between construction phasing
- Enforces quality control through inspections of the jobsite while enforcing safety policies and procedures
- Establishes a close rapport with owners, owners' representatives and architects ensuring customer satisfaction.

Education

Civil Engineer on Technologic of Nuevo Laredo Graduated	1989
Electric, Mechanic Installations Training on Conalep	1990
Human Resources Handle with Psicologos Industriales Assoc.	1991
Microsoft Office in Nuevo Laredo City College	1992-1994
Design AutoCAD Level II in ITESM (Technologic of Monterrey)	1999
English Course Level I & II on Laredo Community College, Laredo, TX	2000
English Course Level III on Texas A& M International University, Laredo, TX	2001
Supervisor Training in SONY	2001

RELEVANT PROJECTS:

Canizales Boxing Gym	\$1,300,000.00	Laredo, TX
Chacon Creek Pedestrian Trail	\$1,200,200.00	Laredo, TX
Webb County Probation Building Renovation	\$800,00.00	Laredo, TX
City of Laredo Concrete Paving Annual Contract	\$200,000.00	Laredo, TX
City Utilities Offices Remodeling	\$60,000.00	Laredo, TX
Laredo Community College Misc. Projects	\$50,000.00	Laredo, TX
TAMU Killam Library Renovations Novoeau Co. Dallas, TX	\$ 30,000.00	Laredo, TX
Webb County Housing Rehab	\$200,000.00	Laredo, TX
City of Laredo Civic Center Canterea Remodeling	\$45,000.00	Laredo, TX
City Utilities Bartlett Parking Lot Milling	\$20,000.00	Laredo, TX
Cross Dock Building Utilities, Sewer, Water Plumbing, Office Finish Out	\$432,000.00	Laredo, TX

Project Name	Owner	Architect	Point of Contact & Phone No.	Contract Amount	Start & Completion Date
Warriors in Transition-SFAC and COF	U.S. Army Corps of Engineers	5G Studios Collaborative, LLC	Matthew D. Sargent 210.240.4023	8.3M	5/10-5/12
Fire Station #4	New Braunfels Fire Department	RPGA Design Group	Connie Real 830.221.4046	2.3M	7/11-10/12
Animal Care Facility	City of San Antonio	Jackson & Ryan Architects	William Hensley 210.207.4160	4.4M	9/12-10/13
Mission Reach Operations Center	San Antonio River Authority	Dean Design Group	Robert "Bob" Perez 210.302.3279	2.8M	12/13-11/14
District 9- New Branch Library	City of San Antonio	Alvidrez Architecture, Inc.	Stacy Gonzales 210.207.2160	1.4M	11/14- 04/15
Chacon Creek-Pedestrian Bridge	City of Laredo	Sherfey Engineering SA	Rogelio Rivera, P.E. 956.791.7346	1.1M	9/14- 06/15
Carrizales Boxing Gym Expansion	City of Laredo	Frank Architects, INC.	Juan Jose Cufino 956.791.7344	1.3M	04/14-07/15
Atascosa Health Center & WIC Building	Atascosa Health Center, Inc.	Independent Design	Monty Small 830.563.8940	3.5M	9/13-10/15

Project Name	Owner	Architect	Point of Contact & Phone No.	Contract Amount	Start & Completion Date
Webb County CSCD/PAL Office Building	Webb County	DRG Architects, PLLC	Webb County 956.523.4680	800,000	03/14-12/15
Adult Detention Center- Video Visitation & Re-Entry	Besar County	DHR Architects	Oscar Cervantes 210.213.8175	6.2M	7/15-6/16
District 2- Schaefer Branch Library	City of San Antonio	OCO LPA, Inc.	Stacy Gonzales 210.207.2160	3.8M	7/15-10/16
Santo Nino Community Center Phase I	City of Laredo	Delfino Garza	Juan Jose Culino 956.791.7344	540,000	03/16-12/16



Projects in Progress

Project Name	Location	Project Owner	Architect	Contract Amount	Scheduled Completion Date *Compliant to plan changes*
JOC Contract	San Antonio, Texas	City of San Antonio	Multiple	.5M to 10M	December 2017
TXMAS Contract	Texas	State of Texas	Multiple	.5M to 10M	December 2017
Kickapoo 2	Eagle Pass, Texas	Kickapoo Traditional Tribe of Texas	Davis Powell	500,000	May 2018
Westside Clinic	San Antonio, Texas	The Center for Health Care Services	Munoz & Company	30M	June 2018
San Pedro Creek Improvements	San Antonio, Texas	San Antonio River Authority	Munoz & Company	97M	December 2019