

Bid Tabulation ITB 2020-006 CCLII Renovations				
Phase I: Judge's Bench, Lower Bench, Jury Wall		Rizuma Construction, LLC 6820 Springfield #62 Laredo, TX 78041 (956) 763-7694 rmoctezuma@twc.com	Romo Contractors, LLC 2710 Zacatecas St. Laredo, TX 78046 (956) 753-8689 nelso@romocontractors.com	Zertuche Contruction Texas, LLC 107 Calle Del Norte, Ste. 4 Laredo, TX 78041 (956) 727-3112 rz2@zertucheconstruction.com
Demo Work				
Remove carpet				
Remove court reporter, court coordinator, court side desks				
Remove Judge's and witness bench				
Remove jury wall and jury chairs				
Remove corner "Bailiff" desk				
Additions				
Replace the carpet with ceramic tile				
Build Judge's bench (with conduits for network, electricity, & other cables)				
Build witness stand (with conduits for network, electricity, & other cables)				
Build lower bench (court reporter, court coordinator, court clerk desk/table with				
Build jury wall				
Phase II: Audience Section, Jury Room and Small Mediation Rooms				
Demo Work				
Remove carpet				
Remove benches				
Additions				
Replace the carpet with ceramic tile				
Refurbish pews				
Phase III: Judge's Chambers				
Demo Work				
Remove carpet from office and restroom				
Additions				
Replace the carpet with ceramic tile				
Lump Sum for Material		\$ 45,000.00	\$ 52,975.00	\$ 34,014.00
Lump Sum for Labor		\$ 30,000.00	\$ 28,525.00	\$ 51,019.00
Grand Total		\$ 75,000.00	\$ 81,500.00	\$ 85,033.00