

Bid Tabulation Form



BID DATE 13-Oct-20
 BID OPENING 14-Oct-20
 JOB WEBB COUNTY SHERIFF'S OFFICE

	BID BOND (Y/N)	ADDENDUM (Y/N)	P & P BOND (Y/N)	BASE BID									ALTERNATES					TOTAL WITH ACCEPTED ALTERNATES	Ranking per Cost only
				1: DEMOLITION	2: EXTERIOR IMPROVEMENTS	3: INTERIOR IMPROVEMENTS	4: MECHANICAL	5: ELECTRICAL	6: PLUMBING	7: GENERAL REQUIREMENTS	ALLOWANCES	TOTAL	ALT. 1	ALT. 2	ALT. 3	ALT. 4	ALT. 5		
CONTRACTOR <u>Cobalt Construction</u> CONTACT _____ PHONE _____ EMAIL _____	YES	YES	-	\$353,410.99	\$759,653.06	\$2,801,735.94	\$1,359,424.97	\$1,659,688.25	\$365,999.03	INCLUDED	\$375,000.00	\$7,674,912.24	\$201,300.00	\$93,340.00	\$314,000.00	\$21,505.00	(\$123,050.00)		
REMARKS																			
CONTRACTOR <u>Summit Construction</u> CONTACT _____ PHONE _____ EMAIL _____	YES	YES	-	\$135,067.00	\$375,707.00	\$2,609,385.00	\$1,078,765.00	\$1,470,061.00	\$352,923.00	\$300,599.00	\$375,000.00	\$6,697,507.00	\$88,587.00	\$91,338.00	\$287,725.00	(\$2,378.00)	(\$68,098.00)		
REMARKS																			
CONTRACTOR <u>Leyendecker Construction</u> CONTACT _____ PHONE _____ EMAIL _____	YES	YES	-	\$150,000.00	\$520,000.00	\$3,460,000.00	\$1,000,000.00	\$1,325,000.00	\$320,000.00	\$350,000.00	\$375,000.00	\$7,500,000.00	\$192,600.00	\$66,000.00	\$313,500.00	\$2,000.00	(\$267,000.00)		
REMARKS																			