

7345 Templeton Gap Road
Colorado Springs, CO 80923

3537 Gum Springs Rd.
Longview, TX. 75602



Quote

AEP/ Brenna

Enter Customer Address
Enter Customer City, State ZIP

Date: 11/17/21
Quote : RT-111721-64

Site Name: Enter Site Name
Location: Enter Location

Thank you for the opportunity to quote the following.
Quote shall remain valid for 30 days.

Terms: Enter Terms
Prepared by: Enter PM

Description	Units	Rate	Amount
LABOR			
Mobilization for all (3 person crew) Longview to Lobo			\$ 7,695.00
Mobilization for all (3 person crew) Uvalde to Lobo			\$ 4,275.00
Mobilization for all (3 person crew) Sinton to Laredo			\$ 1,995.00
Uvalde decom structural steel and concrete for supports			\$ 5,700.00
Uvalde decom shelter and prep for relocation and relocate			\$ 5,700.00
Uvalde decom conduits and clean up compound and fill holes and replace rock			\$ 5,700.00
Sinton decom steel porch and steps and dispose			\$ 2,850.00
Sinton decom structural steel and concrete for supports			\$ 5,700.00
Sinton decom shelter and prep for relocation and relocate			\$ 5,700.00
Sinton decom conduits and clean up compound and fill holes and replace rock			\$ 5,700.00
Lobo install form and concrete for 11'x22'x12" 3000 psi concrete shelter pad			\$ 5,700.00
Lobo install form and concrete for 10'x4'x12" 3000 psi concrete shelter stoop			\$ 2,850.00
Lobo install form and concrete for 4'x8'x10" LP Tank pad			\$ 2,850.00
Lobo install LP Tank conduit and risers @ 75'			\$ 2,850.00
Cut and clear brush for access @ 40'			\$ 1,425.00
Temp remove fence and reinstall for access @ 40'			\$ 2,850.00
Laredo install form and concrete for 11'x22'x12" 3000 psi concrete shelter pad			\$ 5,700.00
Laredo install form and concrete for 10'x4'x12" 3000 psi concrete shelter stoop			\$ 2,850.00
Laredo install form and concrete for 4'x8'x10" LP Tank pad			\$ 2,850.00
Laredo install LP Tank conduit and risers @ 160'			\$ 4,275.00
Decom bollards and curb			\$ 2,850.00
Decom concrete 35'x35'x8"			\$ 11,400.00
0			\$ -
		LABOR TOTALS:	\$ 99,465.00
MATERIALS	Qty.	Cost Each	
Uvalde Rock	5	110.00	\$ 550.00

Sinton Rock	5	110.00	\$ 550.00
Lobo Rock	5	110.00	\$ 550.00
Lobo Fabric	1	406.25	\$ 406.25
Lobo Concrete	15	212.50	\$ 3,187.50
Lobo Conduit Sch 40 85'	10	93.75	\$ 937.50
Laredo Rock	15	110.00	\$ 1,650.00
Laredo Fabric	1	406.25	\$ 406.25
Laredo Concrete	15	212.50	\$ 3,187.50
Laredo Conduit Sch 40 160'	17	93.75	\$ 1,593.75
0			\$ -
		MATERIALS TOTALS:	\$ 13,018.75
SUBCONTRACTED WORK			
Laredo Terecon Concrete Test	1	2250.00	\$ 2,250.00
Lobo Terecon Concrete Test	1	2250.00	\$ 2,250.00
Lobo 500 gallon LP Tank and 80% fill	1	8625.00	\$ 8,625.00
Lerado 500 gallon LP Tank and 80% fill	1	8375.00	\$ 8,375.00
0			\$ -
		SUBCONTRACTOR TOTALS:	\$ 21,500.00
RENTAL EQUIPMENT			
Uvalde Toilet	1	312.50	\$ 312.50
Lobo Mini X	1	4375.00	\$ 4,375.00
Lobo Skid Steer	1	4375.00	\$ 4,375.00
Lobo Crane and Transport	1	10000.00	\$ 10,000.00
0			\$ -
		RENTAL TOTALS:	\$ 81,875.00
			ERROR
		Contract Sub-Totals	\$ 215,858.75
		CONTRACT TOTALS	\$ 215,858.75

All additional work will be billed per rate sheet. Taxes to be billed as actual.
Site must be accessible by a 4-wheel drive vehicle under its own power.

Phone:
903-234-9370

Website:
www.ettower.com