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Laredo, TX 78041 

P (956) 729-1100 

F (956) 791-1071 

Terracon.com 

 

A. Transmittal Letter 
 

September 26, 2022

 

Webb County Purchasing Department  

1110 Washington St., Ste. 101  

Laredo, Texas 78040 

 

RE:  RFQ 2022-011, On-Call Material Testing Services for County Projects

 

Terracon Consultants is pleased to submit the attached Statement of Qualifications (SOQ) for material 

testing services.  Terracon has been a part of the Laredo community for over 20 years, and we are proud to 

have teamed with Webb County, as well as other local similar entities to provide quality, on-time, ontar-

get services.  We have a fully qualified staff and the equipment ready to support Webb County with the

required services.

Our firm is committed to providing these services to the Webb County in a professional and cost-effective

manner. As you review our SOQ, we are confident that you will conclude that Terracon is the “right firm for

the job” for the following reasons:
 

■ Familiarity with the needs and goals of Webb County; 

■ Extensive local experience; 

■ Familiarity with local soil conditions, contractors, materials, and construction methods; 

■ Ready access to qualified Project Managers, Field Technicians, and Senior Supervising staff to help 

solve problems/issues quickly; 

■ Resources of a large, stable firm with the personal attention you expect from a small firm. 

 

We are committed to providing high-quality services tailored for each Webb County project, at a competitive 

cost. If selected, we will commit our resources to complete your project to your satisfaction. 

 

This SOQ is valid for ninety (90) days from the deadline of submission.   

 

This transmittal letter is signed by a person legally authorized to bind Terracon to the representations in the 

response.   

 

Thank you for your consideration during the review process. We are confident that Terracon will provide the 

County with a high level of service and look forward to continuing our work with you and your staff on future 

projects. Should you have any questions regarding the attached statement of qualifications, please feel free 

to contact us at (956) 729-1100. 

 

Sincerely,  

Terracon Consultants, Inc. 

Texas Firm Registration: F-3272 

 
 

 

 

 

Juan Carlos Rendon   

Contract Manager / Laredo Office Manager     
 

Submitted: 1 PDF    
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B. Executive Summary  
 

TERRACON COMPANY PROFILE 
Terracon is permanently established to conduct business 

in Laredo, Webb County, Texas. The Laredo office, located 
at 615 Gale Street, Bldg. B., Laredo, Texas 78041, has 
been in operating since 2000. Currently, we have a staff 

of 6 in our Laredo office including 2 Engineers In Training 
(EIT). We can draw from our staff of 125 in San Antonio, 

which includes 15 P.E.s and 4 Professional Geologists 
(PG), licensed in the State of Texas, for supplemental help 
as needed.  We can also draw resources from Austin, 

Houston, Pharr or any of our 150 offices located in various 
states. 
 
With over 55 years of proven success, we deliver quality, 
responsive and cost-effective services, regardless of 

project size or complexity. Terracon has provided 
geotechnical engineering and construction materials 

testing services in South Texas for more than 27 years 
and provides these services on thousands of projects 
each year.  We continually strive to provide our services 

on a timely basis with consistently high value and 
attention to client needs. With over 23 years of proven 

local success, we deliver quality, responsive and cost-
effective services, regardless of project size or complexity. With these resources, 
Webb County can be assured that your projects will receive the prompt and 

professional attention they deserve. Terracon has demonstrated our commitment to 
providing professional services to Webb County since 2004. We continue to add staff 

and related resources (equipment and vehicles) to serve the needs of our Laredo 
clients.  Our staff is very familiar with geologic conditions in Laredo, and we have 
worked with virtually all of the contractors in the area.  We have a proven track 

record of successfully meeting the needs of municipalities by providing responsive, 
cost effective solutions. 

 
LAREDO OFFICE 
 

▪ Fully equipped office with approximately 3,400 square feet to test aggregates 

asphalt, soil, concrete mortar and grout. 
▪ Compression machine for testing concrete, concrete masonry units (CMUs), 

mortar and grout. Specimens are cured in water tanks in our 440 square feet 

curing room. 
▪ Nuclear density gauges and sand cone equipment for use on soils and asphalt.  

▪ Air meters to determine air content in concrete. 
▪ Our Technicians wear company shirts that identify them with their names and 

drive clearly marked company pickups. 
o The Laredo office has 6 company trucks that are fully equipped with GPS 

tracking systems.  

Our Goal: 
To help you deliver 

a project that you 

can be proud of 

tomorrow and 30 

years from now. 
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▪ Our technicians are equipped with cellular phones for dispatching purposes and 
for communications with clients. They can be contacted after hours and 

weekends. 
▪ Our technicians are equipped with laptops for electronic data collection and 

reporting 
▪ Floor profile measuring device (Face Dipstick). 
▪ Hilti ferroscans that can identify conduits, rebar and tendons up to 12 inches 

deep in concrete. 
 

PROJECT MANAGEMENT PROCESS 

Terracon understands that the timely completion of projects, within an agreed-upon 

budget, is critical to the success of any endeavor.  The ability to deliver quality work 
in a timely and cost-effective manner begins with the selection of professionals that 
join our team. Terracon recognizes that we must have a quality staff of engaged 

professionals, because it is people who complete projects.  To meet that objective, 
we have assembled a team of professionals that work together effectively to meet 

your needs and expectations.   
 
The Team included in this submittal is a hand-picked team of effective professionals 

with a track record of providing quality work for Webb County. Quality is ensured by 
dual review of all reports. For reports that include engineering recommendations, an 

Authorized Project Reviewer (APR) (labeled as Project Executives for the purposed of 
the submittal) is assigned and actively involved in the process. These APRs meet 
strict internal criteria and form the foundation of our Quality Program. Without 

exception, every project is assigned an APR 
who collaborates with the project manager on 

quality and technical objectives for the duration 
of the project. The APR is engaged at the 
proposal stage and remains on the project 

through execution and closeout. APRs review 
proposals, procedures, calculations, and final 

submittals to verify data quality, accuracy, 
analytical methods, results, opinions, recommendations, and conclusions.  The APR 

plays a central role in our quality program, highlighted by the following four primary 
areas of project responsibility: 
 

▪ Quality Oversight: The APR reviews the proposal and is involved at the kick-
off meeting, and at major milestones, stages, and critical junctures providing 

direction and insight to guide the project to its successful completion. 
▪ Coaching: The APR coaches and advises the project manager on various 

aspects of the project emphasizing quality, risk, on-time delivery, budget, 

scope of work, and other client expectations. 
▪ Risk Management: The APR guides the project team to properly assess  

project-specific risk. 
▪ Safety Awareness: The APR raises awareness at the project level by 

communicating with the team to focus attention on their own personal safety 

and on the safety of all project team members. 

Instead of relying solely on post-

review discoveries in a reactive 

mode, the project manager and 

APR collaborate throughout the 

project to make proactive 

decisions together. 
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A primary factor in the successful completion of any project is to make sure the 
project team has a solid understanding of the project objectives.  Once the contract 

has been awarded, project specific proposals will be prepared to include a scope of 
services, schedule and fee. The proposal will be prepared by a team that includes the 

Contract Manager, Project Executives and Project Manager.  
 
Once a notice-to-proceed is received, the Project Manager in coordination with Webb 

County staff will conduct a pre-task planning meeting to discuss the project with the 
team members, identify milestones and critical path items and discuss potential 

issues that may affect the execution of the project. Working safely and efficiently to 
meet the project objectives is our goal. We have found that by incorporating the 
model shown below into the management of our services, the availability of our team 

to furnish services is more efficient and adds value to the project. 
 

We all understand that on any project, there is always potential for unforeseen 
challenges to arise and provide the Project Manager with an opportunity for 
professional and/or personal growth.  In the event that circumstances require 

modifications be made to maintain the project schedule, the Terracon Project 
Manager can draw upon the resources of the 25 Terracon offices in Texas or multiple 

across the country to assist in schedule recovery. This is done at no extra cost to 
Webb County. 
 
 
 
 

 

 
 
 
 

 
 

SAFETY 

Safety is one of Terracon’s core values and our commitment to an “Incident and 
Injury Free (IIF)” philosophy is one of the pillars of our culture.  Successful execution 

and delivery includes the need to work safely and keep our employees and the public 
safe every day.  Terracon is very much a safety-oriented company. We strive to build 
health and safety into all aspects of our business and into the thinking of our 

employees. The culture is continued further in our everyday work culture, with all 
meetings beginning with an IIF moment and safety discussion. Having these values 

will be a beneficial asset for Webb County.  
 

 

  

Successful 
project delivery 

with timely 
invoicing 

Negotiate 
scope, fee and 

schedule 

Assign Project 
Manager and 

APR 

Conduct Pre-
task planning  

Maintain 
awareness for 
job site safety 

Provide timely 
reporting  

Maintain 
communication 

and meet 
challenges 
head-on 

Execute the 
scope of 
services 
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D. Materials Testing Engineering Experience  
 

KNOWLEDGE OF GEOGRAPHICAL AREA 
Terracon has been operating in Laredo and surrounding areas since 2000, our firm 

has an excellent knowledge of Laredo, and the local contractors and regulatory 
agencies.  We achieve an above-standard level of professionalism in the industry.  
Allowing dedication to the project and our professionalism to be our guide, we know 

that our staff will complete Webb County’s project with quality and integrity.   
 

The project managers and support staff proposed for this project have worked with 
Webb County before as well as working with similar clients, such as the City of Laredo 
project management staff, providing materials testing, geotechnical and 

environmental services since 2005 and we have been providing similar services to 
the local school districts, TAMIU, Texas Department of Transportation, the US Border 

Patrol/Homeland Security Administration, and numerous local property management 
and development clients.  
 

We are very aware of the vibrant nature of the Laredo economy and have enjoyed 
participating in the unprecedented growth the area has enjoyed in the past few years.  

We have assembled a project team which is appropriately trained, licensed, and 
equipped, and we are prepared to continue to deliver responsive, cost-effective 

services to Webb County. 

Terracon offers a unique mix of professional staff and experienced technicians that 

are familiar and comfortable working with both private and public sector clients.  In 
other words, we can bring our services with no learning curve, a proven record of 
accomplishment and history of excellent performance to Webb County.  Terracon 

services will meet all requirements and requests as defined by Web County. 
 

Terracon has provided services on the Webb County projects noted below 
for the Engineering Department:  
 

▪ ADA Splash Project 

▪ ITB 2022-002 Espejo Molina Overlay 

▪ ITB 2022-005 Pueblo Nuevo Overlay 

Project 

▪ ITB 2022-003 Las Lomas Road Overlay 

▪ ITB 2022-004 Penitas Road Overlay 

▪ Wormser Rd Realignment 

▪ Proposed Water Dispenser Station 

▪ USDA Quarantine and Tick Eradication 

Facility 

▪ La Presa Park Athletic Improvements 

and Playground 

▪ Webb County Buenos Aires Community 

Center 

▪ Lake Casa Blanca Dam-Slope Stability 

Analysis 

▪ Rio Bravo Drainage Channel 

▪ Casa Blanca Dam Site Assessment 

▪ New Community Center 

▪ Veteran's Coalition - 413 San Bernardo 

▪ Webb County Youth Village 

▪ Rancho Penitas 

▪ New Community Center 

▪ Former Dipping Vat Affected Property 

Assessment  

▪ Former Dipping Vat Phase II 

▪ Former Dipping Vat Site 

▪ Soil Sampling & Analysis 

▪ Former Dipping Vat 

▪ Saint Augstine High School, Phase I and 

II 

▪ 18.1-Acre Tract 

▪ Webb County Youth Village 

▪ 204M3076A-Webb County 
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TERRACON’S GIS PROJECT SYSTEM  

Our clients don’t have to worry about Terracon’s knowledge of the site conditions in 
our local areas. We’ve not only been delivering projects locally to Webb County for 
more than 20 years, but we’ve also been systematically recording our footprint using 

our project databases and a Geographic Information System (GIS) Project Query 
system. The fact that we can pull up reports on past projects makes it convenient for 

our clients to work with us because we are able to avoid a wide variety of potential 
site issues because of this system. The GIS Project Query system queries and displays 

projects on either a street or aerial map based on their latitude and longitude values. 
This allows the user to graphically determine which projects Terracon has worked on 
near a specific location.  

 
In practical terms this means that if we have previously don’t work close to your site, 

we can easily retrieve soil and groundwater information to effectively inform you and 
develop a more focused proposal. This translates to savings for you by potentially 
reducing, perhaps, the depth or number of borings, type of drilling, or turnaround 

time for the report. Strategic use of this data helps to develop preliminary information 
to help efficiently guide the early stages of the project. We not only know the site 

conditions, but the building officials, regulators and stakeholders involved in case 
there are problems associated with the site.   
 

As demonstrated by the figure below (showing only our material testing projects in 
Webb County since 2005), we have performed more than 755 material testing 

projects throughout the county—and these are just a small sample of our data from 
the region.   
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LOCAL AREA CONSTRUCTION PRACTICES  
Construction practices that are typical for a geographic area generally result in more 

competition from contractors and a better end result for Webb County and users. 
Having said that, in some cases it makes sense to try something different and 

innovative in order to advance the state of the practice and, in the long run, reduce 
costs and improve quality of the completed project. 
 

Given our long-term experience with local projects, we are well versed on the design 
and constructability related to many aspects of construction including: 

▪ Subgrade improvements (lime, cement, asphalt emulsion) 
▪ Design using geogrids and other pavement interlayers 
▪ Pavement materials (reused, recycled, new) 

▪ Subsurface interceptor drains 
▪ Shallow (footings, slab on grade) and deep (drilled piers on the casing and/or 

slurry) foundations. 
▪ Utility trenches (backfill and provisions for loss of fines) 

 

Working closely with the contractor, we can help talk and think through sequencing 
of construction to help reduce costs, shorten schedules and maintain quality.  

 

MATERIALS TESTING SERVICES OVERVIEW  
Terracon’s materials testing department offers a unique mix of professional staff and 
experienced technicians that are familiar and comfortable working within the 
education sector.   

 
Proper selection, quality and workmanship of construction materials play a vital role 

in ensuring that today’s buildings and infrastructure perform adequately over long 
time periods. We work with clients to minimize material replacements, reduce the 
likelihood of deterioration, avoid potential failures, and investigate and evaluate 

construction materials related problems and failures when they do occur. 
 

Local knowledge and resources, combined with the technical support available from 
our national network of offices, enable Terracon to respond quickly to ever-changing 

construction needs and schedules. We respond with innovative solutions and 
alternatives that target your long-term performance objectives while considering cost 
consequences. Our services are delivered on a timely basis with consistently high 

value and attention to client needs. Construction materials’ testing is Terracon’s 
largest in-house service line and boasts a staff of highly trained and experienced 

technicians, and a diverse service offering. 
 
Construction Materials Testing services we provide include: 

 
■ On-site observation and monitoring 

of 
earthwork activities and foundation 
construction 

■ Consulting for construction material 

selection, compatibility, and 
acceptability 

■ Construction quality control and 
quality 

■ Forensic investigation and evaluation 
of in-place construction materials 
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assurance programs 
■ Field and laboratory testing and 

analysis        of soil, concrete, 
aggregates, grout, asphalt and 

fireproofing 

■ Pavement materials engineering 

■ Special Inspections 

 
Certified Technicians 

Terracon’s personnel are NICET, ACI, CWI and TxDOT certified with experience on 
many large construction materials testing projects in South Texas. Many of Terracon’s 

professional and technical staff serve on the boards or regularly participate in 
organizations developed to improve the science of engineering testing and inspection 
such as the American Concrete Institute, ASTM, American Association of Laboratory 

Accreditation, ASCE Materials Section, the Texas Council of Engineering Laboratories 
and the National Institute of Certified Engineering Technicians.  

 
Equipment 

Terracon prides itself on being highly responsive to client needs. If equipment is 
not readily available in the Texas offices, it can be shipped overnight from one of 
Terracon’s more than 140 offices nationwide. Our considerable resources allow for 

quick and reliable turnaround time, which benefits The City of Laredo through 
consistent quality. 

 
Laredo Office: 

▪ Fully equipped office with approximately 6,000 square feet to test aggregates 

asphalt, soil, concrete mortar and grout. 
▪ Compression machine for testing concrete, mortar and grout. Specimens are 

cured in water tanks in our 440 square feet curing room. 
▪ Nuclear density gauges and sand cone equipment for use on soils and 

asphalt.  

▪ Air meters to determine air content in concrete. 
▪ Our Technicians wear company shirts that identify them with their names 

and drive clearly marked company pickups. 
o The Laredo office has 9 company trucks that are fully equipped with 

GPS tracking systems.  
▪ Our technicians are equipped with cellular phones for dispatching purposes 

and for communications with clients. They can be contacted after hours and 

weekends. 
▪ Our technicians are equipped with laptops for electronic data collection and 

reporting 
▪ Floor profile measuring device (Face Dipstick). 
▪ Hilti SP 1000 and James Instruments RebarLoctor that can identify conduits, 

rebar and tendons up to 12 inches and 6 inches deep, respectively, in 
concrete. 

 
TERRACON’S SEAMLESS SERVICE DELIVERY 
Terracon’s proprietary data management system generates real-time test results of 

critical information, keeping you informed of all test results and keeping your project 
moving forward.  
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▪ 24-hour report turn-around for non-conformance items and failing tests 

▪ Custom report delivery that can be shared with multiple entities 
▪ Real-time reporting keeps you and your project team informed, saving time and  

money. 
 
 

 
 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

 

Project Work Plan and 

Schedule 

Benefits:  

• Experienced staff with the 

right certifications 

• Tracking and responding 

to manpower needs 

• Responding to workload 

fluctuations 

Budget Tracking 

Benefits:  

• Constant 

communication – 

daily, weekly, monthly 

• Milestone notifications 

monitor your 

investment 

• Retest tracking for 

potentially significant 

savings 

Communication of 

Results to All Parties 

Benefits:  

• E-mail notifications 

• Easy to read reports 

with third-party access 

• Close out – push of a 

button 

o Report library 

o Data storage 

o Final letters 

Field Observation, Data 

Collection, Reporting and 

Delivery 

Benefits:  

• Fast collection through 

hand-held devices, high-

tech tablets, and laptops 

• Efficient transmittal of data 

to Project Manager 

• Keeps the project moving 

forward with seamless 

delivery of information 
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TERRACON LABORATORIES  
Terracon operates geotechnical and materials laboratories throughout the nation that 

are equipped to perform a wide variety of tests on soil and bedrock materials. Our 
laboratory meets the requirements outlined in the American Society for Testing and 

Materials (ASTM) E 329 Standard and is accredited to work on TxDOT and Local Area 
Management (LAM) projects (see certifications on following pages). Terracon 
complies with established national and industry standards and maintains an in-house 

quality assurance program to make certain that the firm provides quality services 
and accurate testing. Terracon is regularly inspected by the National Institute of 

Standards and Technology through the AMRL (AASHTO Materials Reference 
Laboratory) and CCRL (Cement and Concrete Reference Laboratory) accreditation 
programs. The U.S. Army Corps of Engineers validates our laboratory by reviewing 

these inspections. Terracon performs following field and laboratory testing/inspection 
services: 
 
 

Soils 
■ Soil classification 
■ Moisture-density relationships 
■ In-place density 
■ Subgrade stabilization: lime, cement, fly 

ash, geotextiles, and geogrids 
■ Bearing strata evaluation for footings 
■ Deep foundations: drilled and driven 

piles, drilled piers 
 
Concrete 
■ Mix designs and trial batches 
■ Batch plant and placement evaluations 
■ Cylinder and beam testing 
■ Rebar location, ultrasonic testing, 

Windsor probe and V-meter 
■ Portable laboratory facilities 
■ Chloride ion content 
■ Rapid chloride ion permeability 
■ Maturity meter evaluations 
■ Half cell corrosion measurement 
■ Diamond bit coring 
 
Masonry 
■ Block prism tests 
■ Mortar and grout mix design 
■ Block shrinkage 
 
Bituminous Mixtures 
■ Mix designs 
■ Batch plant calibration 
■ Field observation and testing of asphaltic 

concrete pavements 
■ Density determination: in-place nuclear 

density and core density 
■ Marshall and Hveem test properties 
■ Percent asphalt content 
■ Gradations 

Aggregates 
■ Gradation analysis 
■ Specific gravity 
■ Absorption 
■ Abrasion 
■ Soundness 
■ Deleterious materials 
■ Freeze-thaw 
■ Acid Solubility 
 
Flexible and Rigid Pavements 
■ Nondestructive testing with heavy weight 

deflectometer and ground penetrating 
radar  

■ Pavement condition index (PCI) distress 
surveys 

■ Subgrade assessment 
■ Street acceptance testing 
 
Structural Steel 
■ Fabrication shop inspection 
■ Erection observation and testing 
■ Field testing of structural steel 

connections 
■ Nondestructive testing:  dye penetrant, 

ultrasonic, magnetic particle 
■ Bolt tension testing 
■ Procedure qualification, welder 

qualification 
 
Asphalt 
■ Optimum mix design through superpave, 

marshall, and hveem test methods 
■ Laboratory testing of aggregate 

properties, extraction, and gradation 
 
Other Specialties 
■ Video, bore scope evaluations 
■ UBC “Special Inspections” 
■ Data analysis/interpretation 
■ Failure/damage evaluation 
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Offerors must provide the following identifying information: 
 

a. Name and address of business entity submitting the proposal;  
Terracon Consultants, Inc. 

615 Gale St. 
Laredo, TX 78041 
 

b. Type of business entity (i.e., corporation, partnership);  
Corporation  

 
c. Place of incorporation, if applicable;  

10841 S Ridgeview Rd. 

Olathe, KS 66061 
 

d. Name and location of major offices and other facilities that relate to 
the Offeror’s performance under the terms of this RFQ. 

 

Terracon San Antonio Office 
6911 Blanco Road 

San Antonio, TX 78216 
 

e. Name, address, business and fax number of the Offeror’s principal 
contact person regarding all contractual matters relating to this RFQ. 

 

Juan Carlos 
Laredo Office Manager 

615 Gale St, Laredo, TX 78041 
P: (956) 729-1100 
F: (956) 791-1071 

 
f. Full name and business address for each member, partner, and 

employee of the Offeror (and any sub-offerors) who will perform 
services on this project; and   

 

Terracon Laredo   Terracon San Antonio 
615 Gale St.    6911 Blanco Road 

Laredo, TX 78041   San Antonio, TX 78216 
 
 

g.   A statement regarding the financial stability of the Offeror, including 
the ability of the Offeror to perform the functions required by this RFQ 

and to provide those services represented by the Offeror in its 
response.   
Terracon is a privately held corporation that has been providing consulting 

services since 1965. For the year ending December 31, 2021, the company 
had gross revenue of $909 million. We are a 100 percent employee-owned 

corporation. Terracon is financially stable and is able to perform the functions 
required by this RFQ and provide the services represented.  
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E. Personnel Qualifications  
 

All team members resumes that are included are the following pages were involved 
in the projects noted in Section B. Please refer to their resumes for additional 

information on their qualifications and project experience working on similar road 
projects for municipalities. 
 

The scope of work that Webb County is requesting is precisely the scope of work that 

Terracon performs on a daily basis for many of our municipal clients.  Our typical 

project duration ranges from a few days to many months, dependent upon our clients’ 

needs.  As a result, we are on a consistent cycle of working through and closing out 

our current projects making us ready for our next assignment.  Our clients may assign 

us one site at a time, or they often assign us a portfolio of multiple sites.  Multiple-

site projects are generally made up of several small to medium-sized projects, with 

the Project Managers assigning staff as appropriate so that each project is staffed by 

qualified personnel trained for the requirements of that specific project.  This business 

model has allowed Terracon to develop the capability to meet workload demands as 

we excel in our execution of projects such as those anticipated by Webb County.  

Terracon assigns seasoned Project Managers to oversee work assignments such as 

those proposed by Webb County.  These Project Managers are experienced and have 

demonstrated the ability to manage multiple jobs.  They assist the client in identifying 

and resolving potential conflicts and assembly and material compatibility issues, 

thereby reducing change orders and warranty issues.  The Project Managers are 

dedicated to serving the client’s needs in a conscientious and ethical manner.  

Terracon’s extensive resources are available for the successful performance of Webb 

County’s need for Materials Testing Services for County projects. 

Terracon is ready and eager to assist Webb County in achieving its goals by providing 

the following: 

■ TEAM Approach - Terracon proposes to function as an extension of Webb 

County’s organization.  This TEAM-oriented concept will allow us to interact with 

other outside firms as well as the Webb County.  Terracon will act as a liaison 

between Webb County and the many architects, engineers, contractors and other 

professionals involved in the projects.   

 

■ Staff Qualifications – Terracon will supply qualified and certified professionals 
under the direct supervision of Professional Engineers licensed in the State of 

Texas for all Webb County projects.  The primary charge of a Professional Engineer 
is to protect the public health, safety and welfare above all other interests, and 

we believe that Webb County shares this belief. 
 

■ Staffing and Responsiveness – Terracon will adjust the number of staff 

members assigned to the projects to correspond with Webb County’s needs; 
however, Terracon will maintain continuity in our staff in order to preserve project 
knowledge and procedures. 
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Juan Carlos Rendon, M.S. 
CONTRACT MANAGER 

 
PROFESSIONAL EXPERIENCE 
Mr. Rendon is a bilingual Office Manager (Spanish, English) in 

our Laredo, Texas office and has over 25 years of experience 

directing business groups, projects, and staff in fast-paced, 

results-oriented environments in multi-million-dollar projects. 

Articulate communicator able to elicit outstanding performance 

from a diverse array of professionals. Highly successful in 

developing synergistic relationships to bring projects to 

completion on time and under budget in a safe and quality-

oriented job site. Diverse operational experience extends to 

finance/accounting, purchasing/materials management, 

logistics, quality, safety assurance, scheduling, estimating, 

information systems, and sales.  

 

His day-to-day responsibilities include planning, organizing, 

directing, and coordinating all office activities (administrative 

and technical). This includes general profit/loss management 

practices, employee supervision, project management, client 

relations and development, new business development and 

contract administration. 

 

He has participated in LEED Certification of Projects and has 

extensive knowledge in Concessions and Public-Private 

Partnerships (PPPs), from its creation, construction, 

commissioning, and operation. 

 
PROJECT EXPERIENCE 
 

City of Laredo Projects: 

▪ Laredo World Trade Bridge Fast Lane Relocation 

▪ Barbara Fasken Community Center Park Improvement 

▪ Laredo International Airport Cargo Apron Phases 13 & 14 

▪ Laredo International Airport Taxiways H1 – H2 

▪ Corpus Christi Street Widening, Drainage, and Utility Replacement 

▪ Fire Station #8* 

 

United ISD Projects: 

▪ Aquatic Center 

▪ United South High School Additions 

▪ Clark Elementary School 

▪ Various High School Athletic Fields 

▪ Existing Natatorium Pool Backfill 

▪ Bonnie Garcia ES Drainage System Upgrade 

▪ Washington MS Erosion Control 

▪ Newman Flooring Renovation ($354K) * 

▪ Newman Elementary Cafeteria Addition ($1.5M) * 

EDUCATION 
Master of Science, Construction 
Engineering & Management, 
1999, University of California, 
Berkeley, California 

Bachelor of Science, Civil 
Engineering, 1996, Universidad 
Iberoamericana, Mexico City, 
Mexico 

 
AFFILIATIONS 
American Society of Civil 
Engineers 
 
Texas Society of Professional 
Engineers 
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Yatish A. Jakatimath, P.E. 
MATERIALS TESTING AUTHORIZED PROJECT REVIEWER  

 

PROFESSIONAL EXPERIENCE 

Mr. Jakatimath is an Authorized Project Reviewer for Terracon’s 

Laredo, Texas office and served as the Laredo Office Manager 

from 2007 – 2010. He has over 20 years of experience in 

construction materials engineering, geotechnical engineering, 

pavement design, Cold In-place Recycling and pavement 

restoration. Mr. Jakatimath has specialized expertise in third party 

construction quality control involving buildings, pavements, 

roadway pavements, asphalt mix designs, concrete mix designs, 

asphalt testing, ready mix testing, aggregate testing, hot mix 

recycling, batch plant inspections, base and subgrade stabilization 

and open-cut excavation/backfill major construction projects. Mr. 

Jakatimath’s professional background is construction materials 

and quality control on both new and existing construction 

projects, including small to large commercial, industrial and 

infrastructure projects. He planned and managed construction 

materials laboratory and field testing programs for a variety of 

projects. His experience includes earthwork, foundation 

construction, site paving, and all phases of concrete and asphalt 

pavement.  

 

PROJECT EXPERIENCE  
 

Webb County, Texas Projects: 

▪ ADA Splash Project 

▪ ITB 2022-002 Espejo Molina Overlay 

▪ ITB 2022-005 Pueblo Nuevo Overlay Project 

▪ ITB 2022-003 Las Lomas Road Overlay 

▪ ITB 2022-004 Penitas Road Overlay 

▪ Girl Scouts Paisano Council  

City of Laredo – Laredo, Texas 

▪ South Laredo Waste Water Plant Rehabilitation Project 

▪ Concrete Ground Storage Tank - Paint Thickness Verification 

▪ Laredo World Trade Bridge Fast Lane Relocation Project 

▪ North Laredo Effluent Bypass 

▪ Michigan Ave. Sidewalk Project, District VII 

▪ Freddie Benavidez Park Improvements 

▪ Barbara Fasken Community Center Park Improvements 

▪ CDBG Sidewalks District III 

▪ El Eden Park Improvements - Splash Park 

▪ Bartlett Sports Complex Park - Basketball Metal Shade - District V 

▪ North Central Park - John Valls Basketball Shade -District VI 

▪ Material Quality Testing & Subsurface Exploration Services FY 2018- FY 2019 

▪ City of Laredo Utilities Department - North Administration Building 

▪ Santo Nino Community Material Testing 

▪ Sidewalk Improvements Ph-3, Buena Vista 

▪ City of Laredo Utilities Department - Administration Buildings 

▪ Santo Nino Community  

EDUCATION 
Master of Science, Civil 
Engineering, 2007, Oklahoma 
State University 
 
Bachelor of Engineering, Civil 
Engineering, 2000, Karnataka 
University, India 
 
REGISTRATIONS  
Professional Engineer: Texas,  
 No. 114333 
 
CERTIFICATIONS 
TxDOT: 12.1.1 and 12.1.2 

AFFILIATIONS 
Asphalt Recycling and 
Reclaiming Association   
 
Texas Society of Professional 
Engineers 
 
ASCE American Society of Civil 
Engineers 
 
WORK HISTORY 
Terracon Consultants, 2007-
Present 

Oklahoma State University 
Research Assistant; Jan. 2004 – 
Feb. 2007 

Coramandel Prestcrete (PVT.) 
Ltd. India, Civil Engineer Jan. 
2001- Dec.2001 

Vistar Costruction, India, 
Graduate Trainee Engineer 
Oct.2000- Jan.2001 
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Raymundo Hernandez 
MATERIAL TESTING PROJECT MANAGER 

PROFESSIONAL EXPERIENCE 
Mr. Hernandez is a construction services Project Manager for 

Terracon’s Laredo, Texas office. Mr. Hernandez is bilingual 

(Spanish, English) and has over 19 years of experience.  He 

has experience in testing, and performing field and laboratory 

testing, and inspection of concrete, soils, asphalt.   

Mr. Hernandez has performed and supervised materials testing 

for soil compaction which includes soil sample pickup, proof 

rolling and densities, asphalt densities, and concrete 

compressive strength tests.  

Mr. Hernandez experience includes excavations for storage 

tanks, drilled piers, foundations, post-tension observation, 

sanitary sewer, storm and water lines, parking lots, roadways, 

reconstruction, buildings ranging from retail to schools. 

PROJECT EXPERIENCE 
 

Webb County, Texas Projects: 

▪ ADA Splash Project 

▪ ITB 2022-002 Espejo Molina Overlay 

▪ ITB 2022-005 Pueblo Nuevo Overlay Project 

▪ ITB 2022-003 Las Lomas Road Overlay 

▪ ITB 2022-004 Penitas Road Overlay 

City of Laredo, South Laredo Wastewater Treatment Plant – Laredo, TX 

Construction materials testing on various phases including soil compaction densities and 

concrete compressive strength for structures.  

 

City of Laredo, Laredo World Trade Bridge Fast Lane Relocation-Laredo, TX 

Construction materials testing including soil compaction densities for building foundations, 

pavement areas, utility lines and concrete compressive strength. 

 

City of Laredo, El Eden Recreational Center-Laredo, TX 

Construction materials testing including soil compaction densities for building foundations, 

pavement areas, utility lines and concrete compressive strength. 

 

City of Laredo, Utilities Administration Building-Laredo, TX 

Construction materials testing including soil compaction densities for building foundations, 

pavement areas, utility lines and concrete compressive strength. 

 

City of Laredo, Fire Station No.8 Replacement-Laredo, TX 

Construction materials testing including soil compaction densities for building foundations, 

pavement areas, utility lines and concrete compressive strength. 

 

Laredo International Airport-Laredo, TX 

Construction materials testing including soil compaction densities and concrete compressive 

and flexural strength for pavements for the reconstruction of various phases thru out the 

existing airport. 

EDUCATION 
United South High School 1999 

Laredo Community College 2000 

CERTIFICATIONS 
Nuclear Density Gauge Safety 
Training 

Face Dipstick Profiler 

WORK HISTORY 
Terracon Consultants Inc, Project 
Manager, 2003 – Present 

Terracon Consultants, Inc., CMT 
Technician I, 2000 – 2003 
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F. References and Projects  
 
PROJECT 1: Webb County, Various Overlay Projects – Laredo, Texas 
Date: 2021 
 

Terracon was retained by Webb County to provide materials testing services for 
various overlay projects in Webb County. The projects shown below consisted of 
asphaltic concrete testing and observation services.  

 
▪ TB 2022-005 Pueblo Nuevo (Milagro Road, Maria Elena Road and Main  

Street) Road Overlay Project 
▪ ITB 2022-002 Espejo Molina Road Overlay 

▪ ITB 2022-003 Las Lomas and 7150G Road Overlay Project 
▪ ITB 2022-004 Penitas Road Overlay Projects 

 

REFERENCE CONTACT: 
Webb County Engineering Department  

Luis Perez Garcia, P.E. 
1620 Santa Ursula Ave, Laredo, TX  78040 
P: 956-523-4054 

E: lperezgarcia@webbcountytx.gov 
 

 
PROJECT 2: City of Laredo, South Laredo WWTP 12 MGD to 18 MGD 

Expansion Project 
Date: 2017 - 2020 
 

Terracon was retained to provide material testing services for South Laredo WWTP 
12 MGD to 18 MGD Expansion project. The project consisted of the construction of a 
secondary clarifier No. 4, influent flow meter box, chlorine contact splitter box, 

chlorine contact basin, clarifier splitter box, blower building No. 2, aeration basin No. 
3, aeration basin splitter box chlorine contact basin blower, RAS flow meter box, 

transformer Tx-B, Generator B and effluent sampling building and associated site 
work. Structures consist of reinforced concrete. Buildings consist of pre-fabricated 
metal structures and also CMU walls. Utility Improvements are PVC and metal piping. 

Materials testing services consisted of earthwork/soils testing, concrete testing, 
masonry testing and structural steel observations. 

 
REFERENCE CONTACTS: 
City of Laredo Engineering Department 

Gloria Perez Saavedra, P.E. 
5816 Daugherty, Laredo, TX  78041 

P: (956) 721.2000 
E: gsaavedra@ci.laredo.tx.us 
 

 



Sta te me nt  o f  Q u a l i f i c a t i ons :  
RFQ #  20 22 -01 1   

On  Ca l l  M at e r i a l  Tes t i n g  Se rv i ces  fo r  Cou n ty  P ro jec ts  

18 | P a g e  
 

PROJECT 3: LRD-Taxiways G1 & G2 Construction 
Date: 2022-Ongoing 
 
Terracon was retained to provide material testing services for LRD-Taxiways G1 & G2 

construction project at the Laredo International Airport. The construction includes 
two new taxiway connectors, milling and overlay of new service roads. The new 

pavement sections will have 12- and 17 inches thick Portland cement concrete 
pavement. Sections also have flexible and asphalt base over compacted subgrade.  
Material testing services consist of earthwork/soils and concrete testing.  

 
REFERENCE CONTACT: 

RS&H  
c/o Laredo International Airport 
John Hippchen 

13750 San Pedro Ave Ste 300, San Antonio, TX  78232 
P: (210) 301-4813 

E: john.hippchen@rsandh.com 
 
 

 

PROJECT 4: City of Laredo, Laredo World Trade Bridge Fast Lane 
Relocation Project – Laredo, Texas 
Date: 2021 - 2022 

 
Terracon was retained to provide material testing services for Laredo World Trade 

Bridge Fast Lane Relocation Project. The project included the development of a 
restroom/IT building with a footprint of approximately 200 square feet in the plan 
area. The development also included the construction of a new related pavement 

area and utility improvements.  Materials testing services consisted of earthwork/soils 
testing, reinforcing steel observation, concrete testing, masonry testing, asphaltic 

concrete testing and structural steel observations. 
 

REFERENCE CONTACT: 
City of Laredo Engineering Department  

Ramon Chavez, P.E. 
1110 Houston Street, Laredo, TX  78041 
P: (956) 791-7346 

E: rchavez@ci.laredo.tx.us 
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PROJECT 5: City of Laredo, Barbara Fasken Community Center Park 
Improvements – Laredo, Texas 
Date: 2020-Ongoing 
 

Terracon was retained to provide material testing services for the Barbara Fasken 
Community Center Park Improvements project. The project consists of the 

construction of five (5) canopies within the existing Fasken Community Center. The 
project includes one (1) main canopy with approximately 500 square feet and four 
(4) small copies that are approximately 200 square feet supported on a slab-on-

grade foundation system. Flatwork and utility improvements are also planned. The 
building consists of reinforced concrete, reinforced concrete masonry units, and a 

combination of wood and steel framing.  Materials testing services consisted of 
earthwork/soils testing, foundation observation, concrete testing, masonry testing, 

and structural steel observations. 
 

REFERENCE CONTACT: 
City of Laredo Engineering Department  

Ramon Chavez, P.E. 
1110 Houston Street, Laredo, TX  78041 
P: (956) 791-7346 

E: rchavez@ci.laredo.tx.us 
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G. Other information that may be helpful in the evaluation 
 
Safety | Pre-Task Planning 
Terracon views pre-task planning as the most proactive activity that we can do to 
maintain an Incident and Injury Free workplace.  It is required from the very 

beginning when preparing a proposal and starting projects, as well as when we assign 
work and execute tasks throughout the day.  Employees at all levels have the 

responsibility for ensuring Pre-Task Planning is done effectively.  We ask all our 
employees prior to doing a task, to take time to review how you will do the task 
safely, determine if the work conditions are what you expected to do the job safely, 

and repeat Pre-Task planning prior to starting any new task. In addition, our project 
managers discuss and address site specific safety considerations and concerns on our 

projects with not only our project and field staff but also through regular 
communication with our clients and their project team so as to understand their 
safety concerns and requirements as well.   
 

Terracon’s APR Program 
To ensure that project and Terracon quality control and quality assurance 

requirements are achieved, our Project Manager is accountable for the overall quality 
of the project. The Project Manager is also responsible for verifying that the applicable 

quality control criteria, project quality review and company policies have been 
followed. We further our commitment to quality even more by designating an 
Authorized Project Reviewer (APR) to each project. Technical staff and senior 

professionals are appointed as APRs through a highly selective process, which 
maintains quality and consistency of Terracon project deliverables.  

 
Terracon’s Quality Program is 
based on a continuous 

improvement philosophy that 
involves our employees, vendors, 

and users of our services. The 
system is predicated on the 
integration of quality throughout 

the entire process from the 
proposal phase through project 

implementation and development 
of deliverable documents. Quality 

service for our clients is achieved 
by following the methods and 
practices that have been 

developed at Terracon for the 
services being provided. Terracon 

also continuously seeks to find 
improvements in practices and 
procedures to better serve our 

client’s needs. 
 
 

Project 

Reviewer 



Fax: 

Fax: 

References Form 
 

Please list at minimum five (5) local governmental entities where similar scope of services were provided. 
 

THIS FORM MUST BE RETURNED WITH YOUR OFFER. 

  
 

Government/Company Name: ___________________________________________________________ 
 

Address:      
 

Contact Person and Title:     

Phone:         
 

Email Address:   Contract Period:   _______________________ 
 
 

Description of Professional Services Provided:   ______ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 

 
 
 

 

Government/Company Name: ___________________________________________________________ 
 

Address:      
 

Contact Person and Title:     

Phone:         
 

Email Address:   Contract Period:   _______________________ 
 
 

Description of Professional Services Provided:   ______ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 

REFERENCE ONE 

REFERENCE TWO 

City of Laredo

Ramon Chavez, P.E., Engineering Director

1110 Houston Street, Laredo, TX  78041

rchavez@ci.laredo.tx.us

956-791-7346 956-791-7496

2004 - Ongoing

Various materials testing services for city-wide projects.

Webb County

Luis Perez Garcia, P.E., County Engineer - Utilities Director 

1620 Santa Ursula Ave, Laredo, TX  78040 

lperezgarcia@webbcountytx.gov 

956-523-4054 Unavailable 

Various materials testing services for county-wide projects.

2004 - Ongoing



Fax: 

Fax: 

 

  
 
 

Government/Company Name: ___________________________________________________________ 
 

Address:      
 

Contact Person and Title:     

Phone:         
 

Email Address:   Contract Period:   _______________________ 
 
 

Description of Professional Services Provided:   ______ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 

 
 
 

 
 

Government/Company Name: ___________________________________________________________ 
 

Address:      
 

Contact Person and Title:     

Phone:         
 

Email Address:   Contract Period:   _______________________ 
 
 

Description of Professional Services Provided:   ______ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 

REFERENCE THREE 

REFERENCE Four 

United ISD

erangel@uisd.net    2004 - Ongoing

(956) 722- 3938 Unavailable

Various materials testing services for campus-wide projects. 

TAMIU - Library Renovations Project 16-3206

Texas A&M International University c/o AG/CM, Inc.

200 Technology Way Ste 1273, College Station, TX  77845

Chris Majors, Construction Manager for Texas A&M University System

(361) 658-2110

cmajors@agcm.com

Unavailable 

Material testing services

2016 - 2020

3501 East Saunders, Laredo, TX  78041

Enrique Rangel, P.E., Assistant Superintendent for Facilities and Construction



Fax: 

 

  
 

 
Government/Company Name: ___________________________________________________________ 

 

Address:      
 

Contact Person and Title:     

Phone:         
 

Email Address:   Contract Period:   _______________________ 
 
 

Description of Professional Services Provided:   ______ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 
 
___________________________________________________________________________________ 

 
 
 
 
 
 
 
 
 
 

• **Additional pages are permitted if more space is required** 
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REFERENCE Five 

Hidalgo County

Oscar Villarreal, Facilities  Management Director 

oscar.rvillarreal@co.hidalgo.tx.us

902 N. Doolitle Rd., Edinburg, TX  78542

Various materials testing services for county-wide projects.

(956) 289-7000 Unavailable 

2014 - Ongoing



CONFLICT OF INTEREST QUESTIONNAIRE 
For vendor doing business with local governmental  entity 

 
This  questionnaire  reflects changes  made to the law by H.B. 23, 84th Leg.,  Regular   Session. 
This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who 
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the 
vendor meets requirements under Section 176.006(a). 

By law this questionnaire must be filed with the records administrator of the local governmental entity not later 
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be 
filed. See Section 176.006(a-1), Local Government Code. 

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An 
offense under this section is a misdemeanor. 

2.J Name of vendor who has a business relationship with local governmental entity. 

FORM CIQ 

 
OFFICE USE ONLY 

 
Date Received 

 
 

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated 
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which 
you became aware that the originally filed questionnaire was incomplete or inaccurate.) 

� Name of local government officer about whom the information is being disclosed. 
 

Name of Officer 

� Describe each employment or other business relationship with the local government officer, or a family member of the 
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer. 
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form 
CIQ as necessary. 

 
 
 
 

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income, 
other than investment income, from the vendor? 

 
Oves DNo 

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction 
of the local government officer or a family member of the officer AND the taxable income is not received from the 
local governmental entity? 

 
Dves DNo 

 
W Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or 

other business entity with respect to which the local government officer serves as an officer or director, or holds an 
ownership interest of one percent or more. 

 
 
!J  D  

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts 
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1 ). 

 
 
 

Signature of vendor doing business with the governmental entity Date 

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 11 /30/2015 

N/A

N/A

N/A

Terracon Consultants, Inc.

9/26/2022

http://www.ethics.state.tx.us/


Texas Department of 
Agricu lture 

Form H2048 
January 2008 

 

CERTIFICATION 
REGARDING DEBARM ENT, SUSPENS ION , INELIGIBILITY AND VOLUNTARY 

EXCLUSION  FOR COVERED  CONTRACTS 
 

PART A. 
 

Federal Executive Orders 12549 and 12689 require the Texas Department of Agriculture 
(TOA) to screen each covered potential  contractor to determine whether each  has a right  
to obtain a contract  in accordance  with federal  regulations on debarment , suspension , 
ine ligi bili ty, and voluntary exclusion . Each covered contractor must also screen each of 
its  covered subcontractors. 

 
In this certification "contractor" refers to both contractor and subcont ractor; " cont ract" 
refers to both contract and   subcontract. 

 
By signing and submitting this certification the potential contractor accepts the following 
terms: 
1. The certification herein below is a material representation of fact upon which reliance 

was placed when this contract was entered into . If it is later determined that the 
potential contractor knowingly rendered an erroneous certification , in addition to other 
remedies available to the federal government , the Department of Health and Human 
Services , United States Department of Agriculture or other federal department or 
agency, or the TOA may pursue available remed ie s, including suspension and/or 
debarment. 

2. The potential contractor will provide immediate written notice to the person to which 
this certification is submitted if at any time the potential contractor learns that the 
certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances . 

3. The words " covered  contract", "deba rred",  " suspended  ", " ine ligi ble ",  " partici pant", 
" person ", " principal", " proposa l" , and "volunt aril y excluded ", as used  in this 
certification have meanings based  upon  materials  in  the  Definitions  and  Coverage 
sections of federal rules implementing  Executive  Order  12549.  Usage  is as  defined  in  
the   attachment. 

4. The potential contractor agrees by submitting this certification that, should the 
proposed covered contract be entered into, it will not know ingl y enter into any 
subcontract  with a person  who is debarred, suspe nded , declared  ine ligi ble , or 
voluntarily excluded from participation in this covered transactio n, unless authorized by 
the Department of Health  and Human Services  , United States Department of   
Agriculture  or other federal  department  or agency, and/or  the TDA, as  applicable. 

 
Do you  have or do you anticipate  having subcontractors under this proposed    contract? 
D Yes 

DNo 



Form H2048 
Page  2/01-2008 

 
5. The potential contractor further agrees by submitting this certification that it will 

include this certification  titled "Certification Regarding  Deba rment, Suspension, 
Ine li gibili ty, and Voluntary Exclusion for Covered Contracts" without modification, in 
all covered  subcontracts  and  in solicitations  for all  covered subcontracts. 

6. A contractor may rely upon a certification of a potential subcontractor that it is not 
debarred, suspended, ineligible, or voluntarily excluded from  the covered  contract, 
unless it knows that the certification is erroneous. A contractor must, at a minimum , 
obtain certifications from its covered subcontractors upon each subcontract's initiation  
and  upon each renewal. 

7. Nothing contained in all the foregoing will be construed to require establishment of a 
system of records in order to render in good faith the certification required by this 
certification document. The knowledge and  information  of a contractor  is not required 
to exceed that which is normally possessed  by a prudent  person  in the ordinary course 
of  business dealings. 

8. Except for contracts authorized under paragraph 4 of these terms, if a contractor in a 
covered contract knowingly enters into a covered subcontract with a person who is 
suspended , debarred, ineligible, or voluntarily excluded from participation in this 
transact ion, in addition to other remedies available to the federal gove rnment, 
Department of Health and Human  Services, United States Department  of Agricultur e, 
or other federal department or agency, as applicable, and/or the TOA may pursue 
available  remedies,  including  suspension  and/or debarment. 

 
PART B. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
INELIGIBILITY AND VOLUNTARY EXCLUSION FOR COVERED CONTRACTS 

 
Indicate in the appropriate box which statement applies to the covered potential 
contractor: 

 
D  The potential  contractor  certifies,  by submission  of this certification, that neither it 

nor its principals is presently debarred, suspended , proposed for debarment, declared 
ine li gibl e, or voluntarily excluded form participation in this contract by any federal 
department  or agency or by the State of   Texas. 

 
D The potential contractor is unable to certify to one or more of the terms in this 

certification. In this ins tance, the potential contractor must attach an explanation for 
each of the above terms to which he is unable to make certification . Attach the 
explanation(s) to this certification. 

 
Name of Contractor Vendor ID No. or Social Security No. Program No. 

 
 

Signature of Authorized Representative Date 
 
 

Printed/Typed Name and Title of 
Authorized Representative 

Juan Carlos Rendon

Terracon Consultants, Inc. 42-1249917 RFQ 2022-011

9/26/2022



 

Texas Department of 
Agriculture 

Form H2049 
January 2008 

 

CERTIFICATION  REGARDING  FEDERAL  LOBBYING 
(Certification for Contracts, Grants, Loans, and Cooperative Agreements) 

PART A. PREAMBLE 

Federal legisl ation, Section 319 of Public Law IO1-121 generally prohibits entities from 
using federally appropriated funds to lobby the executive or legislative branches of the 
federal government. Section 319 specifically requires disclosure of certain lobbying 
activities. A federal government-wide rule, " New Restrictions on Lobbying", published 
in the Federal Regis ter, February 26, 1990, requires certification and disclosure in 
specific instances. 

 
PART B. CERTIFICATION 

 
This certification applies only to the instant federal action for which the certification is 
being obtained and is a material representation of fact upon which reliance was placed 
when this transaction was made or entered into. Submission of this certification is a 
prerequisite for making or entering into this transaction imposed by section 1352, title 31 , 
U.S. Code. Any person who fails to file the  required  certification  shall  be subject  to a  
civil  penalty of not less than $100 ,000 for each such   failure. 

 
The undersigned  certifies, to the best of his or her knowledge and  belief,   that: 

 
1. No federally appropriated funds have peen paid or will be paid, by or on behalf of  

the undersi gned, to any person for influencing or  attempting  to  influence  an  
officer or employee  of any agency, a member  of Congress, an officer or employee  
of Congress, or an employee of a member of Congress in connection with  the 
awarding of any federal contract, the making of any federal  grant, the  making  of 
any federal loan, the entering into of any cooperative agreement, or the extension, 
continuati on, renewa l, amendment, or modification of any federal contract, grant, 
loan, or cooperative  agreement. 

 
2. If any funds other than federally appropriated  funds have been  paid or will  be paid 

to any person for influencing or attempting to  influence  an officer or employee  of 
any agency, a member of Congress, an officer or employee of Congress, or an 
employee of a member of Congress in connection with these federally  funded 
contract , subcontract, subgrant, or cooperative agreement, the undersigned shall 
complete  and  submit  Standard  Form-LLL ,  " Disclosure  Form  to   Report 
Lobbying ", in accordance with its instructions. (If needed , contact the Texas 
Department  of  Agriculture  to obtain  a copy of Standard Form-LLL.) 



 

Form H2049 
Page 2/01 - 2008 

 
3. The undersigned shall require that the language of this certification be included in the 
award documents for all covered subawards at all tiers (including subcontracts, subg rants, 
and contracts under grants, loans, and cooperative agreements) and that all covered 
subrecipients  will certify  and  disclose accordingly. 

 
Do you have or do you anticipate having covered subawards under this transaction? 
D  Yes 
D  No 

 
Name of Contractor/Potential 
Contractor 

Vendor ID No. or Social Security No. Program No. 

 

 
 

Signature - Authorized Representative Date 

Name of Authorized  Representative Title

Laredo Office Manager

9/26/2022

42-1249917

Juan Carlos Rendon

Terracon Consultants, Inc. RFQ 2022-011







 
 
 

Offeror:  Complete & Return this Form with Response Submission. 
Senate Bill 252 Certification 

 
SB  252  CHAPTER  2252   CERTIFICATION  I,  ,  the 
undersigned representative of  (Company or business 
name) being an adult over the age of eighteen (18) years of age, pursuant to Texas Government Code, Chapter 
2252, Section 2252.152 and Section 2252.153, certify that the company named above is not listed on the website 
of the Comptroller of the State of Texas concerning the listing of companies that are identified under Section 
806.051, Section 807.051 or Section 2253.153. I further certify that should the above-named company enter into 
a contract that is on said listing of companies on the website of the Comptroller of the State of Texas which do 
business with Iran, Sudan or any Foreign Terrorist Organization, I will immediately notify Mr. Jose Angel Lopez 
III, Webb County Purchasing Agent at (956) 523-4125 or via email at joel@webbcountytx.gov 

 
 
   Name of Company Representative (Print) 

 
 
   Signature of Company Representative 

 
 
   Date 

Juan Carlos Rendon
Terracon Consultants, Inc.

Juan Carlos Rendon

9/26/2022

mailto:joel@webbcountytx.gov




County of Webb   
 

ADDENDUM NUMBER 1 TO THE RFQ DOCUMENTS 
Addendum Date: September 19, 2022 

RFQ DOCUMENT NUMBER RFQ 2022-011 
“On Call Material Testing Services for County Projects” 

 
 

A. This Addendum shall be considered part of the RFQ documents for the above-mentioned 
project as though it had been issued at the same time and shall be incorporated integrally therewith.  
Where provisions of the following supplementary data differ from those of the original bid documents, 
this Addendum shall govern and take precedence.  RESPONDENTS MUST SIGN THE 
ADDENDUM AND SUBMIT IT WITH THEIR BIDS/PROPOSALS. 

B. Respondent are hereby notified that they shall make any necessary adjustments in their 
estimates as a result of this Addendum.  It will be construed that each bidder's proposal is submitted 
with full knowledge of all modifications and supplemental data specified herein. 

 

Except as described below, the original bid document remains unchanged.  The RFQ documents 
are modified and/or clarified, as follows: 

Modification to the Cover page and Section 5 Background and Scope of Services: 
 

• Webb County is currently seeking to retain up to three (3) qualified Engineering Firms to 
provide Material Testing Services on an on-call basis.  The services will be assigned on an as-
needed basis for various projects and efforts initiated by Webb County for a three (3) year 
performance period effective October 1, 2022 through September 30, 2025.  They may be 
short term assignments or may be part of larger capital project assignments. This document 
outlines the requirements, selection process and documentation necessary to submit a 
Statement of Qualifications (SOQ) in response to this RFQ.  This solicitation will comply with 
the State of Texas Government Code; Professional Services Procurement Act and if applicable 
with the Code of Federal Regulations §200.318 - §200.327 (General Procurement Standards).   
 

• Effective on the date the professional services agreement is fully executed. 
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RESPONDENT MUST ACKNOWLEDGE THIS ADDENDUM BY 
SIGNING BELOW AND ATTACHING THE SIGNED ADDENDUM TO 
THE PROPOSAL FORM(S): 

 
 
Company Name 

 

Contact Person 
  

Signature  

     

Date 
    

  

THIS CONCLUDES ADDENDUM NO. 1 IN ITS ENTIRETY. 

This Addendum is being transmitted electronically via our E-Bid site @ 
https://webbcountyebid.ionwave.net/Login.aspx . If you have any questions, please direct them 
to; Juan Guerrero Jr. (956) 523-4149 or email at juguerrero@webbcountytx.gov  
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Terracon Consultants, Inc.

Juan Carlos Rendon

9/26/2022

https://webbcountyebid.ionwave.net/Login.aspx
mailto:juguerrero@webbcountytx.gov


 

CONTACTS: 
 

Juan Carlos Rendon 
Laredo Office Manager 

D (956) 267-1285 

M (956) 282-6065 
Juan.Rendon@Terracon.com 

mailto:Juan.Rendon@Terracon.com



