AEP Texas

Contribution-In-Aid-0Of-Construction Agreement
For Electric Distribution Service
Webb County
Service: WORMSER

LAREDO, TX
Contract #: DWMS00000543436 Work Request #: 81924261
Date: 4/28/2022

You, Webb County (Customer) have regquested AEP Texas (Company) to install/construct certain electric distribution
facilities (hereinafter referred to as "Facilities") as follows:Install underground electric facilities to serve 25
street lights for Webb County in Laredo, Texas.

The cost for construction/installation of the requested Facilities will be in excess of what would normally be
provided by Company at no additional cost to the Customer to initiate service. In accordance with the Company's
approved Tariff, as filed with the Public Utilities Commission of Texas, the Customer agrees to pay Company a
one-time, non-refundable, Contribution-In-Aid-Of-Construction (CIAC) in the amount of 78,233.28. The Customer
understands that he/she receives no ownership or control of the Facilities by virtue of the payment of the CIAC.

The Facilities installed by the Company will remain the property of the Company. The Company expressly retains the
right to use said Facilities for any purpose which Company deems appropriate under good utility practices, including
the distribution of electric service to other customers.

Company agrees to install AEP distribution facilities as requested by the customer and ocutlined in the “Basic
Service” above., and the Customer agrees to provide comply with all applicable tariffs filed with the PUC of Texas,
the City of Laredo and Webb County. and to be ready to take electric service on or before 07/28/2022.

It is understood and agreed that the Company will not begin construction/installation of the Facilities until full
payment of the CIAC has been received by the Company; therefore, Customer understands and agrees that he/she needs
to make full payment of the CIAC in sufficient time to allow for the construction/installation to be completed by
the In Service Date.

The pricing of the CIAC quoted herein is based on the specifics of the Customer's request, including the Customer’s
stated In Service Date, and must be accepted by the Customer by executing and returning to the Company this
Agreement by 7/27/2022 to remain walid. Should Customer alter the request for facilities, or request a delay in (or
is otherwise unable to take service by) the stated In Service Date, the Company reserves the right to update the
pricing and require an additional CIAC payment to reflect any increases in cost due to the alteration in requested
facilities or the delay in taking service, or both.

Nothing contained herein shall be construed as a waiver or relinguishment by Company of any right it has or may
hereafter have to discontinue service for default in the payment of any bill owing or to become owing hereunder or
for any reason or cause allowed by law.

By signing and returning this Agreement, Customer understands and accepts the above described terms and conditions.
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